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SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 1 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

DE1 LINE
10+00

TO
226+33

DW1 LINE
10+00

TO
226+53

DE1 LINE
226+33

TO
305+78

DW1 LINE
226+53

TO
233+32

DE2 LINE
10+00

TO
133+71

DW2 LINE
10+00

TO
133+32

DE3 LINE
10+00

TO
207+11

DE3A
300+00

TO
350+42

DW4 LINE
10+00

TO
192+62

DW4 LINE
192+62

TO
226+50

DW4A LINE
300+00

TO
362+90

DE5 LINE
10+00

TO
97+40

DE5A LINE
200+00

TO
221+90

DW5 LINE
10+00

TO
113+00

TE LINE
100+00

TO
117+85

TW LINE
100+00

TO
109+36

***
ITEM

               PREPARATION        

1 L.S. L.S.L.S.L.S.L.S.L.S.L.S.L.S.L.S.L.S.L.S.L.S.L.S.L.S.MOBILIZATION L.S.0001LUMP SUM                    LUMP SUM

2 0.30CLEARING AND GRUBBING ACRE0025149.80                    149.80

3 SLOPE SCALING VEGETATION REMOVALL.S.LUMP SUM                    LUMP SUM

4 LARGE WOODY MATERIAL (LWM) SALVAGE - 30 IN. AND GREATEREACH416.00                    416.00

5 LARGE WOODY MATERIAL (LWM) SALVAGE - 20 IN. TO 29.9 IN.L.S.LUMP SUM                    LUMP SUM

6 ARCHAEOLOGICAL AND HISTORICAL SALVAGE DOL003810000.00                    10000.00

7 REMOVAL OF STRUCTURES AND OBSTRUCTIONS L.S.0050LUMP SUM                    LUMP SUM

8 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS DOL025453000.00                    53000.00

9 REMOVING SHAFT OBSTRUCTIONS DOL0256161000.00                    161000.00

10 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS DOL02587000.00                    7000.00

11 REMOVING EXISTING BRIDGE 90/117S SPARKS RD EBL.S.0071LUMP SUM                    LUMP SUM

12 REMOVING EXISTING BRIDGE TEMPORARY SPARKS RD EBL.S.0071LUMP SUM                    LUMP SUM

13 REMOVING EXISTING BRIDGE 90/118N KACHESS RIVER WBL.S.0071LUMP SUM                    LUMP SUM

14 REMOVING EXISTING BRIDGE 90/118S KACHESS RIVER EBL.S.0071LUMP SUM                    LUMP SUM

15 REMOVING CEMENT CONC. PAVEMENT S.Y.009014350.00                    14350.00

16 7,760.00REMOVING CONC. BARRIER L.F.014555156.00                    55156.00

17 2,618.003,375.00REMOVING GUARDRAIL L.F.017015565.00                    15565.00

18 2.003.00REMOVING GUARDRAIL ANCHOR EACH018236.00                    36.00

19 41,110.00 1,620.002,370.005,760.00REMOVING PAINT LINE L.F.018750860.00                    50860.00

20 6,860.0051,790.00REMOVING PLASTIC LINE L.F.019058650.00                    58650.00

21 33,945.0025,730.0020,347.0013,552.0061,738.00 6,570.0059,808.00REMOVING TEMPORARY PAVEMENT MARKINGSL.F.221690.00                    221690.00

22 STOCKPILE SITE ACCESSL.S.LUMP SUM                    LUMP SUM

                                                                    

               GRADING        

23 2,600.002,250.001,850.0012,600.0021,950.0018,600.00ROADWAY EXCAVATION INCL. HAUL - AREA AC.Y.0330559250.00                    559250.00

24 ROADWAY EXCAVATION INCL. HAUL - AREA BC.Y.0330574150.00                    574150.00

25 ROADWAY EXCAVATION INCL. HAUL - AREA CC.Y.0330262300.00                    262300.00

26 ROADWAY EXCAVATION INCL. HAUL - AREA DC.Y.0330166420.00                    166420.00

27 ROCK SLOPE SCALING CRHR0380230.00                    230.00

28 ROCK SLOPE SCALING DEBRIS REMOVAL INCL. HAUL C.Y.0390660.00                    660.00

29 SELECT BORROW INCL. HAUL C.Y.040930330.00                    30330.00

30 GRAVEL BORROW INCL. HAUL C.Y.042141880.00                    41880.00

31 200.00750.005,350.0012,350.00250.00EMBANKMENT COMPACTION C.Y.04701432100.00                    1432100.00

                                                                    

               DRAINAGE        

32 CHANNEL EXCAVATION INCL. HAUL C.Y.10401483.00                    1483.00

33 GRATE INLET TYPE 2 EACH105462.00                    62.00

34 1.00DROP INLET TYPE 1 EACH105858.00                    58.00

35 DROP INLET TYPE 2 EACH10593.00                    3.00

36 CEMENT CONC. GUTTER L.F.10651903.00                    1903.00

37 CEMENT CONC. SPILLWAY L.F.1070103.50                    103.50

38 FILTER BLANKET C.Y.1069542.00                    542.00

39 STREAMBED SEDIMENT C.Y.10954713.00                    4713.00

40 STREAMBED SANDTON 903.00                    903.00

41 STREAMBED COBBLES 6 IN. C.Y.0886171.00                    171.00

42 STREAMBED COBBLES 8 IN. C.Y.0887169.00                    169.00

43 STREAMBED COBBLES 10 IN. C.Y.0888670.00                    670.00

GROUP 
LEGEND

REVISIONDATE
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET
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SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

LE 1678+85
TO 

1683+41
PREEMBANK

LE LINE
1683+41

TO
1908+55

LW LINE
1686+39

TO
1910+73

LE LINE
1908+55

TO
2000+00

LW LINE
1910+73

TO
1995+00

W LINE
300+00 

TO
320+06

S LINE
10+00

TO
15+00

EB BRIDGE
AT 

CEDAR
CREEK

WB BRIDGE
AT

CEDAR
CREEK

CE1, CE2,
CE3, CE4 AT

CEDAR
CREEK

CW1, CW2,
CW3, CW4,

AT
CEDAR
CREEK

BRIDGE
AT

TELEPHONE
CREEK

TE1, TE2,
TW1, TW2

AT
TELEPHONE

CREEK

EB BRIDGE
AT

HUDSON
CREEK

WB BRIDGE
AT

HUDSON
CREEK

HE1, HE2,
HE3 AT

HUDSON
CREEK

ITEM

               PREPARATION        

1 L.S. L.S.L.S.L.S.L.S.L.S.L.S.L.S. L.S.L.S.L.S.L.S.L.S.MOBILIZATION L.S.0001LUMP SUM                    LUMP SUM

2 73.40 18.1013.5044.50CLEARING AND GRUBBING ACRE0025                                                            

3 L.S. L.S.SLOPE SCALING VEGETATION REMOVALL.S.LUMP SUM                    LUMP SUM

4 299.00 20.0097.00LARGE WOODY MATERIAL (LWM) SALVAGE - 30 IN. AND GREATEREACH                                                            

5 L.S. L.S.L.S.L.S.LARGE WOODY MATERIAL (LWM) SALVAGE - 20 IN. TO 29.9 IN.L.S.LUMP SUM                    LUMP SUM

6 10,000.00ARCHAEOLOGICAL AND HISTORICAL SALVAGE DOL0038                                                            

7 L.S. L.S.L.S.L.S.REMOVAL OF STRUCTURES AND OBSTRUCTIONS L.S.0050LUMP SUM                    LUMP SUM

8 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS DOL0254                                                            

9 REMOVING SHAFT OBSTRUCTIONS DOL0256                                                            

10 3,500.00 1,000.002,500.00REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS DOL0258                                                            

11 L.S.REMOVING EXISTING BRIDGE 90/117S SPARKS RD EBL.S.0071LUMP SUM                    LUMP SUM

12 L.S.REMOVING EXISTING BRIDGE TEMPORARY SPARKS RD EBL.S.0071LUMP SUM                    LUMP SUM

13 L.S.REMOVING EXISTING BRIDGE 90/118N KACHESS RIVER WBL.S.0071LUMP SUM                    LUMP SUM

14 L.S.REMOVING EXISTING BRIDGE 90/118S KACHESS RIVER EBL.S.0071LUMP SUM                    LUMP SUM

15 9,950.004,400.00REMOVING CEMENT CONC. PAVEMENT S.Y.0090                                                            

16 15,663.00 8,935.0022,798.00REMOVING CONC. BARRIER L.F.0145                                                            

17 1,257.00 200.003,752.003,446.00917.00REMOVING GUARDRAIL L.F.0170                                                            

18 7.00 1.006.0010.007.00REMOVING GUARDRAIL ANCHOR EACH0182                                                            

19 REMOVING PAINT LINE L.F.0187                                                            

20 REMOVING PLASTIC LINE L.F.0190                                                            

21 REMOVING TEMPORARY PAVEMENT MARKINGSL.F.                                                            

22 L.S.STOCKPILE SITE ACCESSL.S.LUMP SUM                    LUMP SUM

                                                                    

               GRADING        

23 165,450.00 1,300.0065,250.0013,150.00254,250.00ROADWAY EXCAVATION INCL. HAUL - AREA AC.Y.0330                                                            

24 11,700.00 562,450.00ROADWAY EXCAVATION INCL. HAUL - AREA BC.Y.0330                                                            

25 262,300.00ROADWAY EXCAVATION INCL. HAUL - AREA CC.Y.0330                                                            

26 ROADWAY EXCAVATION INCL. HAUL - AREA DC.Y.0330                                                            

27 20.00 210.00ROCK SLOPE SCALING CRHR0380                                                            

28 40.00 620.00ROCK SLOPE SCALING DEBRIS REMOVAL INCL. HAUL C.Y.0390                                                            

29 13,200.00 2,010.002,190.006,190.00SELECT BORROW INCL. HAUL C.Y.0409                                                            

30 15,300.00 4,090.002,380.002,250.00GRAVEL BORROW INCL. HAUL C.Y.0421                                                            

31 1,040,060.00 50.00152,050.0054,950.0094,750.0038,650.00EMBANKMENT COMPACTION C.Y.0470                                                            

                                                                    

               DRAINAGE        

32 1,262.00 68.0054.0099.00CHANNEL EXCAVATION INCL. HAUL C.Y.1040                                                            

33 32.00 5.003.0022.00GRATE INLET TYPE 2 EACH1054                                                            

34 20.00 5.004.0028.00DROP INLET TYPE 1 EACH1058                                                            

35 1.00 2.00DROP INLET TYPE 2 EACH1059                                                            

36 CEMENT CONC. GUTTER L.F.1065                                                            

37 103.50CEMENT CONC. SPILLWAY L.F.1070                                                            

38 FILTER BLANKET C.Y.1069                                                            

39 94.00 54.0037.00106.00STREAMBED SEDIMENT C.Y.1095                                                            

40 STREAMBED SANDTON                                                             

41 STREAMBED COBBLES 6 IN. C.Y.0886                                                            

42 STREAMBED COBBLES 8 IN. C.Y.0887                                                            

43 STREAMBED COBBLES 10 IN. C.Y.0888                                                            

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

9

1783

BY

10

SQ2
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2

HW1, HW2,
HW3, HW4

AT HUDSON
CREEK

EB BRIDGE
AT

UNNAMED
MP 67.1

WB BRIDGE
AT

UNNAMED
MP 67.1

UE1, UE2,
UE3, UE4 AT
UNNAMED

MP 67.1

UW1, UW2,
UW3, UW4

AT
UNNAMED

MP 67.1

OC-RT
WEST

PORTAL
WALL

EB
WILDLIFE

OVER
CROSSING

WB
WILDLIFE

OVER
CROSSING

OC-LT
EAST

PORTAL
WALL

EB BRIDGE
AT

WILDLIFE
UC

WB BRIDGE
AT

WILDLIFE
UC

WE1, WE2 
AT 

WILDLIFE 
UC

WW1, WW2
AT

WILDLIFE 
UC

WWE1,
WWE2

AT
WILDLIFE 

UC

EB BRIDGE
AT

SPARKS
ROAD

WB BRIDGE
AT

SPARKS
ROAD

ITEM

               PREPARATION        

1 L.S. L.S.L.S.L.S.L.S.L.S. L.S.L.S.L.S.L.S.L.S.L.S.MOBILIZATION L.S.0001LUMP SUM                    LUMP SUM

2 CLEARING AND GRUBBING ACRE0025                                                            

3 SLOPE SCALING VEGETATION REMOVALL.S.LUMP SUM                    LUMP SUM

4 LARGE WOODY MATERIAL (LWM) SALVAGE - 30 IN. AND GREATEREACH                                                            

5 LARGE WOODY MATERIAL (LWM) SALVAGE - 20 IN. TO 29.9 IN.L.S.LUMP SUM                    LUMP SUM

6 ARCHAEOLOGICAL AND HISTORICAL SALVAGE DOL0038                                                            

7 REMOVAL OF STRUCTURES AND OBSTRUCTIONS L.S.0050LUMP SUM                    LUMP SUM

8 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS DOL0254                                                            

9 45,000.00 42,000.0018,000.0035,000.00REMOVING SHAFT OBSTRUCTIONS DOL0256                                                            

10 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS DOL0258                                                            

11 REMOVING EXISTING BRIDGE 90/117S SPARKS RD EBL.S.0071LUMP SUM                    LUMP SUM

12 REMOVING EXISTING BRIDGE TEMPORARY SPARKS RD EBL.S.0071LUMP SUM                    LUMP SUM

13 REMOVING EXISTING BRIDGE 90/118N KACHESS RIVER WBL.S.0071LUMP SUM                    LUMP SUM

14 REMOVING EXISTING BRIDGE 90/118S KACHESS RIVER EBL.S.0071LUMP SUM                    LUMP SUM

15 REMOVING CEMENT CONC. PAVEMENT S.Y.0090                                                            

16 REMOVING CONC. BARRIER L.F.0145                                                            

17 REMOVING GUARDRAIL L.F.0170                                                            

18 REMOVING GUARDRAIL ANCHOR EACH0182                                                            

19 REMOVING PAINT LINE L.F.0187                                                            

20 REMOVING PLASTIC LINE L.F.0190                                                            

21 REMOVING TEMPORARY PAVEMENT MARKINGSL.F.                                                            

22 STOCKPILE SITE ACCESSL.S.LUMP SUM                    LUMP SUM

                                                                    

               GRADING        

23 ROADWAY EXCAVATION INCL. HAUL - AREA AC.Y.0330                                                            

24 ROADWAY EXCAVATION INCL. HAUL - AREA BC.Y.0330                                                            

25 ROADWAY EXCAVATION INCL. HAUL - AREA CC.Y.0330                                                            

26 ROADWAY EXCAVATION INCL. HAUL - AREA DC.Y.0330                                                            

27 ROCK SLOPE SCALING CRHR0380                                                            

28 ROCK SLOPE SCALING DEBRIS REMOVAL INCL. HAUL C.Y.0390                                                            

29 SELECT BORROW INCL. HAUL C.Y.0409                                                            

30 GRAVEL BORROW INCL. HAUL C.Y.0421                                                            

31 EMBANKMENT COMPACTION C.Y.0470                                                            

                                                                    

               DRAINAGE        

32 CHANNEL EXCAVATION INCL. HAUL C.Y.1040                                                            

33 GRATE INLET TYPE 2 EACH1054                                                            

34 DROP INLET TYPE 1 EACH1058                                                            

35 DROP INLET TYPE 2 EACH1059                                                            

36 CEMENT CONC. GUTTER L.F.1065                                                            

37 CEMENT CONC. SPILLWAY L.F.1070                                                            

38 FILTER BLANKET C.Y.1069                                                            

39 STREAMBED SEDIMENT C.Y.1095                                                            

40 STREAMBED SANDTON                                                             

41 STREAMBED COBBLES 6 IN. C.Y.0886                                                            

42 STREAMBED COBBLES 8 IN. C.Y.0887                                                            

43 STREAMBED COBBLES 10 IN. C.Y.0888                                                            

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

10

1783

BY

10

SQ3
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

SE1, SE2
AT

SPARKS
ROAD

SW1, SW2
AT

SPARKS
ROAD

SWE1,
SWE2

AT
SPARKS
ROAD

EB BRIDGE
AT

KACHESS
RIVER

WB BRIDGE
AT

KACHESS
RIVER

LE 
WALL 1

LE
WALL 2

LE
WALL 3

DB1
DIFF.

BARRIER
WALL

DB2
DIFF.

BARRIER
WALL

UNNAMED
CREEK
MP 64.4

CEDAR
CREEK

UNNAMED
CREEK
MP 65.1

TELEPHONE
CREEK

HUDSON
CREEK

UNNAMED
CREEK
MP 66.8

ITEM

               PREPARATION        

1 L.S.L.S.L.S.L.S.L.S. L.S.L.S.L.S.L.S.L.S.L.S.MOBILIZATION L.S.0001LUMP SUM                    LUMP SUM

2 CLEARING AND GRUBBING ACRE0025                                                            

3 SLOPE SCALING VEGETATION REMOVALL.S.LUMP SUM                    LUMP SUM

4 LARGE WOODY MATERIAL (LWM) SALVAGE - 30 IN. AND GREATEREACH                                                            

5 LARGE WOODY MATERIAL (LWM) SALVAGE - 20 IN. TO 29.9 IN.L.S.LUMP SUM                    LUMP SUM

6 ARCHAEOLOGICAL AND HISTORICAL SALVAGE DOL0038                                                            

7 REMOVAL OF STRUCTURES AND OBSTRUCTIONS L.S.0050LUMP SUM                    LUMP SUM

8 37,000.0016,000.00REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS DOL0254                                                            

9 21,000.00REMOVING SHAFT OBSTRUCTIONS DOL0256                                                            

10 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS DOL0258                                                            

11 REMOVING EXISTING BRIDGE 90/117S SPARKS RD EBL.S.0071LUMP SUM                    LUMP SUM

12 REMOVING EXISTING BRIDGE TEMPORARY SPARKS RD EBL.S.0071LUMP SUM                    LUMP SUM

13 REMOVING EXISTING BRIDGE 90/118N KACHESS RIVER WBL.S.0071LUMP SUM                    LUMP SUM

14 REMOVING EXISTING BRIDGE 90/118S KACHESS RIVER EBL.S.0071LUMP SUM                    LUMP SUM

15 REMOVING CEMENT CONC. PAVEMENT S.Y.0090                                                            

16 REMOVING CONC. BARRIER L.F.0145                                                            

17 REMOVING GUARDRAIL L.F.0170                                                            

18 REMOVING GUARDRAIL ANCHOR EACH0182                                                            

19 REMOVING PAINT LINE L.F.0187                                                            

20 REMOVING PLASTIC LINE L.F.0190                                                            

21 REMOVING TEMPORARY PAVEMENT MARKINGSL.F.                                                            

22 STOCKPILE SITE ACCESSL.S.LUMP SUM                    LUMP SUM

                                                                    

               GRADING        

23 ROADWAY EXCAVATION INCL. HAUL - AREA AC.Y.0330                                                            

24 ROADWAY EXCAVATION INCL. HAUL - AREA BC.Y.0330                                                            

25 ROADWAY EXCAVATION INCL. HAUL - AREA CC.Y.0330                                                            

26 2,090.0020,410.005,980.006,360.00360.00 1,970.00ROADWAY EXCAVATION INCL. HAUL - AREA DC.Y.0330                                                            

27 ROCK SLOPE SCALING CRHR0380                                                            

28 ROCK SLOPE SCALING DEBRIS REMOVAL INCL. HAUL C.Y.0390                                                            

29 420.001,240.005,080.00SELECT BORROW INCL. HAUL C.Y.0409                                                            

30 GRAVEL BORROW INCL. HAUL C.Y.0421                                                            

31 420.001,240.005,080.00EMBANKMENT COMPACTION C.Y.0470                                                            

                                                                    

               DRAINAGE        

32 CHANNEL EXCAVATION INCL. HAUL C.Y.1040                                                            

33 GRATE INLET TYPE 2 EACH1054                                                            

34 DROP INLET TYPE 1 EACH1058                                                            

35 DROP INLET TYPE 2 EACH1059                                                            

36 1,191.00712.00CEMENT CONC. GUTTER L.F.1065                                                            

37 CEMENT CONC. SPILLWAY L.F.1070                                                            

38 14.005.0086.0017.00 48.00FILTER BLANKET C.Y.1069                                                            

39 312.00505.001,154.00641.00159.00 707.00STREAMBED SEDIMENT C.Y.1095                                                            

40 53.0096.00197.00192.0026.00 93.00STREAMBED SANDTON                                                             

41 STREAMBED COBBLES 6 IN. C.Y.0886                                                            

42 169.00STREAMBED COBBLES 8 IN. C.Y.0887                                                            

43 670.00STREAMBED COBBLES 10 IN. C.Y.0888                                                            

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

11

1783

BY

10

SQ4
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 1 GROUP 1 GROUP 2 GROUP 3 GROUP 4 GROUP 5 GROUP 6 GROUP 7                                         

UNNAMED
CREEK
MP 67.1

UNNAMED
CREEK
MP 67.8

ABOVE
WILDLIFE

OC

WILDLIFE
UC

MP 68.8

MIDWAY
ACCESS
10+00 TO

11+00

STAMPEDE
& CABIN
CREEK

STAGING
SITES

EASTON
HILL

STOCKPILE
SITE

PSE &
WSDOT
GRP 1

PSE &
WSDOT
GRP 2

PUGET
SOUND

ENERGY
GRP1

PUGET
SOUND

ENERGY
GRP 2

THIRD
PARTY

DAMAGES

                                                                                
ITEM

               PREPARATION        

1 L.S.                                                             L.S.L.S.L.S.                     L.S.L.S.L.S.MOBILIZATION L.S.0001LUMP SUM                    LUMP SUM

2                                                                                 CLEARING AND GRUBBING ACRE0025                                                            

3                                                                                 SLOPE SCALING VEGETATION REMOVALL.S.LUMP SUM                    LUMP SUM

4                                                                                 LARGE WOODY MATERIAL (LWM) SALVAGE - 30 IN. AND GREATEREACH                                                            

5                                                                                 LARGE WOODY MATERIAL (LWM) SALVAGE - 20 IN. TO 29.9 IN.L.S.LUMP SUM                    LUMP SUM

6                                                                                 ARCHAEOLOGICAL AND HISTORICAL SALVAGE DOL0038                                                            

7                                                                                 REMOVAL OF STRUCTURES AND OBSTRUCTIONS L.S.0050LUMP SUM                    LUMP SUM

8                                                                                 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS DOL0254                                                            

9                                                                                 REMOVING SHAFT OBSTRUCTIONS DOL0256                                                            

10                                                                                 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS DOL0258                                                            

11                                                                                 REMOVING EXISTING BRIDGE 90/117S SPARKS RD EBL.S.0071LUMP SUM                    LUMP SUM

12                                                                                 REMOVING EXISTING BRIDGE TEMPORARY SPARKS RD EBL.S.0071LUMP SUM                    LUMP SUM

13                                                                                 REMOVING EXISTING BRIDGE 90/118N KACHESS RIVER WBL.S.0071LUMP SUM                    LUMP SUM

14                                                                                 REMOVING EXISTING BRIDGE 90/118S KACHESS RIVER EBL.S.0071LUMP SUM                    LUMP SUM

15                                                                                 REMOVING CEMENT CONC. PAVEMENT S.Y.0090                                                            

16                                                                                 REMOVING CONC. BARRIER L.F.0145                                                            

17                                                                                 REMOVING GUARDRAIL L.F.0170                                                            

18                                                                                 REMOVING GUARDRAIL ANCHOR EACH0182                                                            

19                                                                                 REMOVING PAINT LINE L.F.0187                                                            

20                                                                                 REMOVING PLASTIC LINE L.F.0190                                                            

21                                                                                 REMOVING TEMPORARY PAVEMENT MARKINGSL.F.                                                            

22                                                                                 STOCKPILE SITE ACCESSL.S.LUMP SUM                    LUMP SUM

                                                                                                                                                    

               GRADING        

23                                                                                 ROADWAY EXCAVATION INCL. HAUL - AREA AC.Y.0330                                                            

24                                                                                 ROADWAY EXCAVATION INCL. HAUL - AREA BC.Y.0330                                                            

25                                                                                 ROADWAY EXCAVATION INCL. HAUL - AREA CC.Y.0330                                                            

26 1,740.00                                                                                 81,820.001,300.0044,390.00ROADWAY EXCAVATION INCL. HAUL - AREA DC.Y.0330                                                            

27                                                                                 ROCK SLOPE SCALING CRHR0380                                                            

28                                                                                 ROCK SLOPE SCALING DEBRIS REMOVAL INCL. HAUL C.Y.0390                                                            

29                                                                                 SELECT BORROW INCL. HAUL C.Y.0409                                                            

30                                                                                 17,860.00GRAVEL BORROW INCL. HAUL C.Y.0421                                                            

31                                                                                 25,950.00EMBANKMENT COMPACTION C.Y.0470                                                            

                                                                                                                                                    

               DRAINAGE        

32                                                                                 CHANNEL EXCAVATION INCL. HAUL C.Y.1040                                                            

33                                                                                 GRATE INLET TYPE 2 EACH1054                                                            

34                                                                                 DROP INLET TYPE 1 EACH1058                                                            

35                                                                                 DROP INLET TYPE 2 EACH1059                                                            

36                                                                                 CEMENT CONC. GUTTER L.F.1065                                                            

37                                                                                 CEMENT CONC. SPILLWAY L.F.1070                                                            

38 49.00                                                                                 323.00FILTER BLANKET C.Y.1069                                                            

39 373.00                                                                                 571.00STREAMBED SEDIMENT C.Y.1095                                                            

40 50.00                                                                                 196.00STREAMBED SANDTON                                                             

41 171.00                                                                                 STREAMBED COBBLES 6 IN. C.Y.0886                                                            

42                                                                                 STREAMBED COBBLES 8 IN. C.Y.0887                                                            

43                                                                                 STREAMBED COBBLES 10 IN. C.Y.0888                                                            

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

12

1783

BY

10

SQ5
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100

** STATE - CWA,PSE AG# UTB13830903 190116

** STATE - CWA,PSE AG# UTB13830904 190100

** PSE AG# UTB13830905 190116

** PSE AG# UTB13830906 190100

** STATE - 3RD PARTY0907 190116



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 1 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

DE1 LINE
10+00

TO
226+33

DW1 LINE
10+00

TO
226+53

DE1 LINE
226+33

TO
305+78

DW1 LINE
226+53

TO
233+32

DE2 LINE
10+00

TO
133+71

DW2 LINE
10+00

TO
133+32

DE3 LINE
10+00

TO
207+11

DE3A
300+00

TO
350+42

DW4 LINE
10+00

TO
192+62

DW4 LINE
192+62

TO
226+50

DW4A LINE
300+00

TO
362+90

DE5 LINE
10+00

TO
97+40

DE5A LINE
200+00

TO
221+90

DW5 LINE
10+00

TO
113+00

TE LINE
100+00

TO
117+85

TW LINE
100+00

TO
109+36

***
ITEM

44 STREAMBED COBBLES 12 IN. C.Y.08892007.00                    2007.00

45 STREAMBED BOULDER ONE MANC.Y.948.00                    948.00

46 STREAMBED BOULDER TWO MAN EACH09072657.00                    2657.00

47 STREAMBED BOULDER THREE MAN EACH0908916.00                    916.00

48 HABITAT BOULDER THREE MAN EACH091289.00                    89.00

49 HABITAT ROCK PILESC.Y.1600.00                    1600.00

50 8.00ROCK FOR EROSION AND SCOUR PROTECTION CLASS A C.Y.0922219.00                    219.00

51 47.00ROCK FOR EROSION AND SCOUR PROTECTION CLASS B C.Y.09241698.00                    1698.00

52 ROCK FOR EROSION AND SCOUR PROTECTION CLASS C C.Y.09264200.00                    4200.00

53 QUARRY SPALLS C.Y.108521897.00                    21897.00

54 UNDERDRAIN PIPE 8 IN. DIAM. L.F.116117139.00                    17139.00

55 DRAIN PIPE 8 IN. DIAM. L.F.11712336.00                    2336.00

56 SCHEDULE A CULV. PIPE 12 IN. DIAM. L.F.118016.00                    16.00

57 215.0056.00SCHEDULE A CULV. PIPE 18 IN. DIAM. L.F.11822699.00                    2699.00

58 32.0031.00SCHEDULE A CULV. PIPE 24 IN. DIAM. L.F.11841960.00                    1960.00

59 SCHEDULE A CULV. PIPE 30 IN. DIAM. L.F.1186411.00                    411.00

60 111.00SCHEDULE B CULV. PIPE 18 IN. DIAM. L.F.1190195.00                    195.00

61 90.00SCHEDULE B CULV. PIPE 24 IN. DIAM. L.F.119290.00                    90.00

62 226.00SCHEDULE D CULV. PIPE 18 IN. DIAM. L.F.1206226.00                    226.00

63 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM. L.F.3016186.00                    186.00

64 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. L.F.30173043.00                    3043.00

65 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM. L.F.3018753.00                    753.00

66 89.00TR. 1 ST. CULV. PIPE 0.138 IN. TH. 24 IN. DIAM.L.F.89.00                    89.00

67 HORIZONTAL DRAINS - CASED IN SOILL.F.800.00                    800.00

68 PRECAST REINF. CONC. SPLIT BOX CULVERT (4' X 4')L.F.2722.00                    2722.00

69 TEMPORARY STREAM DIVERSION L.S.3075LUMP SUM                    LUMP SUM

70 MAINTAINING EXISTING WALL DRAINAGEL.S.LUMP SUM                    LUMP SUM

71 LARGE WOODY MATERIAL (LWM) - HABITATEACH475.00                    475.00

72 LARGE WOODY MATERIAL (LWM) - MCNDL.F.3735.00                    3735.00

73 LARGE WOODY MATERIAL (LWM) - STEEP SLOPE DISPERSIONL.F.7786.00                    7786.00

74 LARGE WOODY MATERIAL (LWM) TYPE AEACH81.00                    81.00

75 LARGE WOODY MATERIAL (LWM) TYPE BEACH49.00                    49.00

76 LARGE WOODY MATERIAL (LWM) TYPE CEACH175.00                    175.00

77 LARGE WOODY MATERIAL (LWM) TYPE DEACH95.00                    95.00

78 LARGE WOODY MATERIAL (LWM) TYPE EEACH9.00                    9.00

79 BOULDER ANCHOREACH41.00                    41.00

80 STREAMBED TEST SECTIONL.S.LUMP SUM                    LUMP SUM

81 FORCE ACCOUNT ADDITIONAL STREAMBED GRADINGDOL771520000.00                    20000.00

                                                                    

               STORM SEWER        

82 1.00CATCH BASIN TYPE 1LEACH30907.00                    7.00

83 1.001.00CATCH BASIN TYPE 1 EACH30912.00                    2.00

84 1.001.00CATCH BASIN TYPE 2 48 IN. DIAM. EACH31052.00                    2.00

85 CATCH BASIN TYPE 2 60 IN. DIAM. EACH310944.00                    44.00

86 TESTING STORM SEWER PIPE L.F.31518802.00                    8802.00

87 287.0013.00SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. L.F.3541567.00                    567.00

88 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. L.F.35422445.00                    2445.00

89 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. L.F.35431826.00                    1826.00

90 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. L.F.3544348.00                    348.00

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

13

1783

BY

10

SQ6
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

LE 1678+85
TO 

1683+41
PREEMBANK

LE LINE
1683+41

TO
1908+55

LW LINE
1686+39

TO
1910+73

LE LINE
1908+55

TO
2000+00

LW LINE
1910+73

TO
1995+00

W LINE
300+00 

TO
320+06

S LINE
10+00

TO
15+00

EB BRIDGE
AT 

CEDAR
CREEK

WB BRIDGE
AT

CEDAR
CREEK

CE1, CE2,
CE3, CE4 AT

CEDAR
CREEK

CW1, CW2,
CW3, CW4,

AT
CEDAR
CREEK

BRIDGE
AT

TELEPHONE
CREEK

TE1, TE2,
TW1, TW2

AT
TELEPHONE

CREEK

EB BRIDGE
AT

HUDSON
CREEK

WB BRIDGE
AT

HUDSON
CREEK

HE1, HE2,
HE3 AT

HUDSON
CREEK

ITEM

44 24.00 14.009.0026.00STREAMBED COBBLES 12 IN. C.Y.0889                                                            

45 STREAMBED BOULDER ONE MANC.Y.                                                            

46 STREAMBED BOULDER TWO MAN EACH0907                                                            

47 STREAMBED BOULDER THREE MAN EACH0908                                                            

48 HABITAT BOULDER THREE MAN EACH0912                                                            

49 HABITAT ROCK PILESC.Y.                                                            

50 175.00 12.0012.0012.00ROCK FOR EROSION AND SCOUR PROTECTION CLASS A C.Y.0922                                                            

51 45.00ROCK FOR EROSION AND SCOUR PROTECTION CLASS B C.Y.0924                                                            

52 258.00ROCK FOR EROSION AND SCOUR PROTECTION CLASS C C.Y.0926                                                            

53 10,523.00 56.0042.009,826.00QUARRY SPALLS C.Y.1085                                                            

54 14,083.00 514.00634.001,908.00UNDERDRAIN PIPE 8 IN. DIAM. L.F.1161                                                            

55 1,895.00 59.00175.00207.00DRAIN PIPE 8 IN. DIAM. L.F.1171                                                            

56 16.00SCHEDULE A CULV. PIPE 12 IN. DIAM. L.F.1180                                                            

57 1,299.00 323.0093.00713.00SCHEDULE A CULV. PIPE 18 IN. DIAM. L.F.1182                                                            

58 1,165.00 732.00SCHEDULE A CULV. PIPE 24 IN. DIAM. L.F.1184                                                            

59 244.00 167.00SCHEDULE A CULV. PIPE 30 IN. DIAM. L.F.1186                                                            

60 84.00SCHEDULE B CULV. PIPE 18 IN. DIAM. L.F.1190                                                            

61 SCHEDULE B CULV. PIPE 24 IN. DIAM. L.F.1192                                                            

62 SCHEDULE D CULV. PIPE 18 IN. DIAM. L.F.1206                                                            

63 186.00HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM. L.F.3016                                                            

64 1,659.00 184.00170.001,030.00HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. L.F.3017                                                            

65 442.00 117.00114.0080.00HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM. L.F.3018                                                            

66 TR. 1 ST. CULV. PIPE 0.138 IN. TH. 24 IN. DIAM.L.F.                                                            

67 800.00HORIZONTAL DRAINS - CASED IN SOILL.F.                                                            

68 935.00 459.00311.001,017.00PRECAST REINF. CONC. SPLIT BOX CULVERT (4' X 4')L.F.                                                            

69 TEMPORARY STREAM DIVERSION L.S.3075LUMP SUM                    LUMP SUM

70 L.S.MAINTAINING EXISTING WALL DRAINAGEL.S.LUMP SUM                    LUMP SUM

71 114.00LARGE WOODY MATERIAL (LWM) - HABITATEACH                                                            

72 250.00200.0050.003,235.00LARGE WOODY MATERIAL (LWM) - MCNDL.F.                                                            

73 6,944.00 135.00707.00LARGE WOODY MATERIAL (LWM) - STEEP SLOPE DISPERSIONL.F.                                                            

74 LARGE WOODY MATERIAL (LWM) TYPE AEACH                                                            

75 LARGE WOODY MATERIAL (LWM) TYPE BEACH                                                            

76 LARGE WOODY MATERIAL (LWM) TYPE CEACH                                                            

77 LARGE WOODY MATERIAL (LWM) TYPE DEACH                                                            

78 LARGE WOODY MATERIAL (LWM) TYPE EEACH                                                            

79 BOULDER ANCHOREACH                                                            

80 STREAMBED TEST SECTIONL.S.LUMP SUM                    LUMP SUM

81 FORCE ACCOUNT ADDITIONAL STREAMBED GRADINGDOL7715                                                            

                                                                    

               STORM SEWER        

82 6.00CATCH BASIN TYPE 1LEACH3090                                                            

83 CATCH BASIN TYPE 1 EACH3091                                                            

84 CATCH BASIN TYPE 2 48 IN. DIAM. EACH3105                                                            

85 27.00 2.002.0013.00CATCH BASIN TYPE 2 60 IN. DIAM. EACH3109                                                            

86 5,489.00 788.00250.002,275.00TESTING STORM SEWER PIPE L.F.3151                                                            

87 267.00SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. L.F.3541                                                            

88 1,864.00 95.00108.00378.00SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. L.F.3542                                                            

89 577.00 146.001,103.00SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. L.F.3543                                                            

90 162.00 186.00SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. L.F.3544                                                            

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

14

1783

BY

10

SQ7
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2

HW1, HW2,
HW3, HW4

AT HUDSON
CREEK

EB BRIDGE
AT

UNNAMED
MP 67.1

WB BRIDGE
AT

UNNAMED
MP 67.1

UE1, UE2,
UE3, UE4 AT
UNNAMED

MP 67.1

UW1, UW2,
UW3, UW4

AT
UNNAMED

MP 67.1

OC-RT
WEST

PORTAL
WALL

EB
WILDLIFE

OVER
CROSSING

WB
WILDLIFE

OVER
CROSSING

OC-LT
EAST

PORTAL
WALL

EB BRIDGE
AT

WILDLIFE
UC

WB BRIDGE
AT

WILDLIFE
UC

WE1, WE2 
AT 

WILDLIFE 
UC

WW1, WW2
AT

WILDLIFE 
UC

WWE1,
WWE2

AT
WILDLIFE 

UC

EB BRIDGE
AT

SPARKS
ROAD

WB BRIDGE
AT

SPARKS
ROAD

ITEM

44 STREAMBED COBBLES 12 IN. C.Y.0889                                                            

45 STREAMBED BOULDER ONE MANC.Y.                                                            

46 STREAMBED BOULDER TWO MAN EACH0907                                                            

47 STREAMBED BOULDER THREE MAN EACH0908                                                            

48 HABITAT BOULDER THREE MAN EACH0912                                                            

49 HABITAT ROCK PILESC.Y.                                                            

50 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A C.Y.0922                                                            

51 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B C.Y.0924                                                            

52 ROCK FOR EROSION AND SCOUR PROTECTION CLASS C C.Y.0926                                                            

53 QUARRY SPALLS C.Y.1085                                                            

54 UNDERDRAIN PIPE 8 IN. DIAM. L.F.1161                                                            

55 DRAIN PIPE 8 IN. DIAM. L.F.1171                                                            

56 SCHEDULE A CULV. PIPE 12 IN. DIAM. L.F.1180                                                            

57 SCHEDULE A CULV. PIPE 18 IN. DIAM. L.F.1182                                                            

58 SCHEDULE A CULV. PIPE 24 IN. DIAM. L.F.1184                                                            

59 SCHEDULE A CULV. PIPE 30 IN. DIAM. L.F.1186                                                            

60 SCHEDULE B CULV. PIPE 18 IN. DIAM. L.F.1190                                                            

61 SCHEDULE B CULV. PIPE 24 IN. DIAM. L.F.1192                                                            

62 SCHEDULE D CULV. PIPE 18 IN. DIAM. L.F.1206                                                            

63 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM. L.F.3016                                                            

64 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. L.F.3017                                                            

65 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM. L.F.3018                                                            

66 TR. 1 ST. CULV. PIPE 0.138 IN. TH. 24 IN. DIAM.L.F.                                                            

67 HORIZONTAL DRAINS - CASED IN SOILL.F.                                                            

68 PRECAST REINF. CONC. SPLIT BOX CULVERT (4' X 4')L.F.                                                            

69 TEMPORARY STREAM DIVERSION L.S.3075LUMP SUM                    LUMP SUM

70 MAINTAINING EXISTING WALL DRAINAGEL.S.LUMP SUM                    LUMP SUM

71 LARGE WOODY MATERIAL (LWM) - HABITATEACH                                                            

72 LARGE WOODY MATERIAL (LWM) - MCNDL.F.                                                            

73 LARGE WOODY MATERIAL (LWM) - STEEP SLOPE DISPERSIONL.F.                                                            

74 LARGE WOODY MATERIAL (LWM) TYPE AEACH                                                            

75 LARGE WOODY MATERIAL (LWM) TYPE BEACH                                                            

76 LARGE WOODY MATERIAL (LWM) TYPE CEACH                                                            

77 LARGE WOODY MATERIAL (LWM) TYPE DEACH                                                            

78 LARGE WOODY MATERIAL (LWM) TYPE EEACH                                                            

79 BOULDER ANCHOREACH                                                            

80 STREAMBED TEST SECTIONL.S.LUMP SUM                    LUMP SUM

81 FORCE ACCOUNT ADDITIONAL STREAMBED GRADINGDOL7715                                                            

                                                                    

               STORM SEWER        

82 CATCH BASIN TYPE 1LEACH3090                                                            

83 CATCH BASIN TYPE 1 EACH3091                                                            

84 CATCH BASIN TYPE 2 48 IN. DIAM. EACH3105                                                            

85 CATCH BASIN TYPE 2 60 IN. DIAM. EACH3109                                                            

86 TESTING STORM SEWER PIPE L.F.3151                                                            

87 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. L.F.3541                                                            

88 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. L.F.3542                                                            

89 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. L.F.3543                                                            

90 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. L.F.3544                                                            

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

15

1783

BY

10

SQ8
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

SE1, SE2
AT

SPARKS
ROAD

SW1, SW2
AT

SPARKS
ROAD

SWE1,
SWE2

AT
SPARKS
ROAD

EB BRIDGE
AT

KACHESS
RIVER

WB BRIDGE
AT

KACHESS
RIVER

LE 
WALL 1

LE
WALL 2

LE
WALL 3

DB1
DIFF.

BARRIER
WALL

DB2
DIFF.

BARRIER
WALL

UNNAMED
CREEK
MP 64.4

CEDAR
CREEK

UNNAMED
CREEK
MP 65.1

TELEPHONE
CREEK

HUDSON
CREEK

UNNAMED
CREEK
MP 66.8

ITEM

44 250.00763.0072.00 260.00STREAMBED COBBLES 12 IN. C.Y.0889                                                            

45 28.00250.00269.00 88.00STREAMBED BOULDER ONE MANC.Y.                                                            

46 59.00341.00682.0080.00STREAMBED BOULDER TWO MAN EACH0907                                                            

47 9.0084.00443.00306.00 27.00STREAMBED BOULDER THREE MAN EACH0908                                                            

48 20.00HABITAT BOULDER THREE MAN EACH0912                                                            

49 HABITAT ROCK PILESC.Y.                                                            

50 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A C.Y.0922                                                            

51 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B C.Y.0924                                                            

52 122.0015.001,611.00610.00174.00 1,024.00ROCK FOR EROSION AND SCOUR PROTECTION CLASS C C.Y.0926                                                            

53 28.0010.00171.00285.00 215.00QUARRY SPALLS C.Y.1085                                                            

54 UNDERDRAIN PIPE 8 IN. DIAM. L.F.1161                                                            

55 DRAIN PIPE 8 IN. DIAM. L.F.1171                                                            

56 SCHEDULE A CULV. PIPE 12 IN. DIAM. L.F.1180                                                            

57 SCHEDULE A CULV. PIPE 18 IN. DIAM. L.F.1182                                                            

58 SCHEDULE A CULV. PIPE 24 IN. DIAM. L.F.1184                                                            

59 SCHEDULE A CULV. PIPE 30 IN. DIAM. L.F.1186                                                            

60 SCHEDULE B CULV. PIPE 18 IN. DIAM. L.F.1190                                                            

61 SCHEDULE B CULV. PIPE 24 IN. DIAM. L.F.1192                                                            

62 SCHEDULE D CULV. PIPE 18 IN. DIAM. L.F.1206                                                            

63 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM. L.F.3016                                                            

64 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. L.F.3017                                                            

65 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM. L.F.3018                                                            

66 TR. 1 ST. CULV. PIPE 0.138 IN. TH. 24 IN. DIAM.L.F.                                                            

67 HORIZONTAL DRAINS - CASED IN SOILL.F.                                                            

68 PRECAST REINF. CONC. SPLIT BOX CULVERT (4' X 4')L.F.                                                            

69 L.S.L.S.L.S.L.S.L.S. L.S.TEMPORARY STREAM DIVERSION L.S.3075LUMP SUM                    LUMP SUM

70 MAINTAINING EXISTING WALL DRAINAGEL.S.LUMP SUM                    LUMP SUM

71 45.00LARGE WOODY MATERIAL (LWM) - HABITATEACH                                                            

72 LARGE WOODY MATERIAL (LWM) - MCNDL.F.                                                            

73 LARGE WOODY MATERIAL (LWM) - STEEP SLOPE DISPERSIONL.F.                                                            

74 6.004.0015.0014.002.00 16.00LARGE WOODY MATERIAL (LWM) TYPE AEACH                                                            

75 5.007.0011.006.00 5.00LARGE WOODY MATERIAL (LWM) TYPE BEACH                                                            

76 27.0036.009.00 9.00LARGE WOODY MATERIAL (LWM) TYPE CEACH                                                            

77 6.0027.0033.0027.00LARGE WOODY MATERIAL (LWM) TYPE DEACH                                                            

78 9.00LARGE WOODY MATERIAL (LWM) TYPE EEACH                                                            

79 41.00BOULDER ANCHOREACH                                                            

80 L.S.L.S.L.S.L.S.L.S. L.S.STREAMBED TEST SECTIONL.S.LUMP SUM                    LUMP SUM

81 2,500.002,500.002,500.002,500.002,500.00 2,500.00FORCE ACCOUNT ADDITIONAL STREAMBED GRADINGDOL7715                                                            

                                                                    

               STORM SEWER        

82 CATCH BASIN TYPE 1LEACH3090                                                            

83 CATCH BASIN TYPE 1 EACH3091                                                            

84 CATCH BASIN TYPE 2 48 IN. DIAM. EACH3105                                                            

85 CATCH BASIN TYPE 2 60 IN. DIAM. EACH3109                                                            

86 TESTING STORM SEWER PIPE L.F.3151                                                            

87 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. L.F.3541                                                            

88 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. L.F.3542                                                            

89 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. L.F.3543                                                            

90 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. L.F.3544                                                            

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

16

1783

BY

10

SQ9
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 1 GROUP 1 GROUP 2 GROUP 3 GROUP 4 GROUP 5 GROUP 6 GROUP 7                                         

UNNAMED
CREEK
MP 67.1

UNNAMED
CREEK
MP 67.8

ABOVE
WILDLIFE

OC

WILDLIFE
UC

MP 68.8

MIDWAY
ACCESS
10+00 TO

11+00

STAMPEDE
& CABIN
CREEK

STAGING
SITES

EASTON
HILL

STOCKPILE
SITE

PSE &
WSDOT
GRP 1

PSE &
WSDOT
GRP 2

PUGET
SOUND

ENERGY
GRP1

PUGET
SOUND

ENERGY
GRP 2

THIRD
PARTY

DAMAGES

                                                                                
ITEM

44                                                                                 589.00STREAMBED COBBLES 12 IN. C.Y.0889                                                            

45                                                                                 313.00STREAMBED BOULDER ONE MANC.Y.                                                            

46                                                                                 1,495.00STREAMBED BOULDER TWO MAN EACH0907                                                            

47 1.00                                                                                 46.00STREAMBED BOULDER THREE MAN EACH0908                                                            

48                                                                                 39.0030.00HABITAT BOULDER THREE MAN EACH0912                                                            

49                                                                                 1,600.00HABITAT ROCK PILESC.Y.                                                            

50                                                                                 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A C.Y.0922                                                            

51                                                                                 1,606.00ROCK FOR EROSION AND SCOUR PROTECTION CLASS B C.Y.0924                                                            

52 386.00                                                                                 ROCK FOR EROSION AND SCOUR PROTECTION CLASS C C.Y.0926                                                            

53 97.00                                                                                 644.00QUARRY SPALLS C.Y.1085                                                            

54                                                                                 UNDERDRAIN PIPE 8 IN. DIAM. L.F.1161                                                            

55                                                                                 DRAIN PIPE 8 IN. DIAM. L.F.1171                                                            

56                                                                                 SCHEDULE A CULV. PIPE 12 IN. DIAM. L.F.1180                                                            

57                                                                                 SCHEDULE A CULV. PIPE 18 IN. DIAM. L.F.1182                                                            

58                                                                                 SCHEDULE A CULV. PIPE 24 IN. DIAM. L.F.1184                                                            

59                                                                                 SCHEDULE A CULV. PIPE 30 IN. DIAM. L.F.1186                                                            

60                                                                                 SCHEDULE B CULV. PIPE 18 IN. DIAM. L.F.1190                                                            

61                                                                                 SCHEDULE B CULV. PIPE 24 IN. DIAM. L.F.1192                                                            

62                                                                                 SCHEDULE D CULV. PIPE 18 IN. DIAM. L.F.1206                                                            

63                                                                                 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM. L.F.3016                                                            

64                                                                                 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. L.F.3017                                                            

65                                                                                 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM. L.F.3018                                                            

66                                                                                 TR. 1 ST. CULV. PIPE 0.138 IN. TH. 24 IN. DIAM.L.F.                                                            

67                                                                                 HORIZONTAL DRAINS - CASED IN SOILL.F.                                                            

68                                                                                 PRECAST REINF. CONC. SPLIT BOX CULVERT (4' X 4')L.F.                                                            

69 L.S.                                                                                 L.S.TEMPORARY STREAM DIVERSION L.S.3075LUMP SUM                    LUMP SUM

70                                                                                 MAINTAINING EXISTING WALL DRAINAGEL.S.LUMP SUM                    LUMP SUM

71                                                                                 131.0056.00129.00LARGE WOODY MATERIAL (LWM) - HABITATEACH                                                            

72                                                                                 LARGE WOODY MATERIAL (LWM) - MCNDL.F.                                                            

73                                                                                 LARGE WOODY MATERIAL (LWM) - STEEP SLOPE DISPERSIONL.F.                                                            

74 6.00                                                                                 18.00LARGE WOODY MATERIAL (LWM) TYPE AEACH                                                            

75 6.00                                                                                 9.00LARGE WOODY MATERIAL (LWM) TYPE BEACH                                                            

76 2.00                                                                                 92.00LARGE WOODY MATERIAL (LWM) TYPE CEACH                                                            

77 2.00                                                                                 LARGE WOODY MATERIAL (LWM) TYPE DEACH                                                            

78                                                                                 LARGE WOODY MATERIAL (LWM) TYPE EEACH                                                            

79                                                                                 BOULDER ANCHOREACH                                                            

80 L.S.                                                                                 L.S.STREAMBED TEST SECTIONL.S.LUMP SUM                    LUMP SUM

81 2,500.00                                                                                 2,500.00FORCE ACCOUNT ADDITIONAL STREAMBED GRADINGDOL7715                                                            

                                                                                                                                                    

               STORM SEWER        

82                                                                                 CATCH BASIN TYPE 1LEACH3090                                                            

83                                                                                 CATCH BASIN TYPE 1 EACH3091                                                            

84                                                                                 CATCH BASIN TYPE 2 48 IN. DIAM. EACH3105                                                            

85                                                                                 CATCH BASIN TYPE 2 60 IN. DIAM. EACH3109                                                            

86                                                                                 TESTING STORM SEWER PIPE L.F.3151                                                            

87                                                                                 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. L.F.3541                                                            

88                                                                                 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. L.F.3542                                                            

89                                                                                 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. L.F.3543                                                            

90                                                                                 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. L.F.3544                                                            

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

17

1783

BY

10

SQ10
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100

** STATE - CWA,PSE AG# UTB13830903 190116

** STATE - CWA,PSE AG# UTB13830904 190100

** PSE AG# UTB13830905 190116

** PSE AG# UTB13830906 190100

** STATE - 3RD PARTY0907 190116



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 1 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

DE1 LINE
10+00

TO
226+33

DW1 LINE
10+00

TO
226+53

DE1 LINE
226+33

TO
305+78

DW1 LINE
226+53

TO
233+32

DE2 LINE
10+00

TO
133+71

DW2 LINE
10+00

TO
133+32

DE3 LINE
10+00

TO
207+11

DE3A
300+00

TO
350+42

DW4 LINE
10+00

TO
192+62

DW4 LINE
192+62

TO
226+50

DW4A LINE
300+00

TO
362+90

DE5 LINE
10+00

TO
97+40

DE5A LINE
200+00

TO
221+90

DW5 LINE
10+00

TO
113+00

TE LINE
100+00

TO
117+85

TW LINE
100+00

TO
109+36

***
ITEM

91 SCHEDULE B STORM SEWER PIPE 24 IN. DIAM. L.F.3552413.00                    413.00

92 SCHEDULE B STORM SEWER PIPE 30 IN. DIAM. L.F.355357.00                    57.00

93 TR. 1 ST. STORM SEWER PIPE 0.138 IN. TH. 24 IN. DIAM.L.F.401.00                    401.00

94 TR. 1 ST. STORM SEWER PIPE 0.138 IN. TH. 30 IN. DIAM.L.F.91.00                    91.00

95 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. L.F.35671944.00                    1944.00

96 HIGH-DENSITY POLYETHYLENE(HDPE) PIPE 24 IN. DIAM. L.F.35681010.00                    1010.00

                                                                    

               STRUCTURE        

97 STRUCTURE EXCAVATION CLASS A INCL. HAUL C.Y.400657600.00                    57600.00

98 STRUCTURE EXCAVATION CLASS A INCL. HAUL WALL 1-3C.Y.120140.00                    120140.00

99 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL L.F.40094356.00                    4356.00

100 SHORING OR EXTRA EXCAVATION CL. A L.S.4013LUMP SUM                    LUMP SUM

101 SHORING OR EXTRA EXCAVATION CL. A WALL 1-3L.S.4013LUMP SUM                    LUMP SUM

102 GRAVEL BACKFILL FOR WALL C.Y.40257183.00                    7183.00

103 CONSTRUCTING 4 FT. DIAM SHAFT L.F.4084303.00                    303.00

104 CONSTRUCTING 6 FT. DIAM SHAFT L.F.4087553.00                    553.00

105 CONSTRUCTING 7 FT. DIAM SHAFT L.F.40881037.00                    1037.00

106 SHAFT - 36 IN. DIAMETER L.F.40496920.00                    6920.00

107 FURNISHING SOLDIER PILE W 14 X 193L.F.40533125.00                    3125.00

108 FURNISHING SOLDIER PILE W 14 X 159L.F.40531570.00                    1570.00

109 FURNISHING SOLDIER PILE W 14 X 132L.F.40535255.00                    5255.00

110 ST. REINF. BAR FOR BRIDGE LB. 41491378813.00                    1378813.00

111 ST. REINF. BAR FOR RETAINING WALL LB. 4150251728.00                    251728.00

112 ST. REINF. BAR FOR DIFFERENTIAL BARRIER WALLLB. 4151291150.00                    291150.00

113 ST. REINF. BAR FOR PILASTERLB. 415121850.00                    21850.00

114 ST. REINF. BAR FOR RAIL BASELB. 415176350.00                    76350.00

115 QA SHAFT TEST EACH416053.00                    53.00

116 LEAN CONCRETE C.Y.4166758.00                    758.00

117 CONC. CLASS 4000 FOR DIFFERENTIAL BARRIER WALLC.Y.42022600.00                    2600.00

118 CONC. CLASS 4000 FOR PILASTERC.Y.4202200.00                    200.00

119 CONC. CLASS 4000 FOR RAIL BASEC.Y.4202810.00                    810.00

120 CONC. CLASS 4000 FOR BRIDGE C.Y.43227686.00                    7686.00

121 CONC. CLASS 4000 FOR RETAINING WALL C.Y.4139784.00                    784.00

122 PRESTRESSED CONC. GIRDER 12 INCH PCPSL.F.42691746.00                    1746.00

123 PRESTRESSED CONC. GIRDER 24 INCH PCPSL.F.42691680.00                    1680.00

124 PRESTRESSED CONC. GIRDER WF50GL.F.4269867.00                    867.00

125 PRESTRESSED CONC. GIRDER WF58GL.F.42694905.00                    4905.00

126 PRESTRESSED CONC. GIRDER WF74GL.F.42694965.00                    4965.00

127 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT DOL4219-14.00                    -14.00

128 SAMPLE PANEL FOR PERMEON TREATMENT PROCESSL.S.LUMP SUM                    LUMP SUM

129 CAST-IN-PLACE TRAFFIC BARRIER TEST PANELEACH6.00                    6.00

130 PRECAST TRAFFIC BARRIER TEST PANELEACH6.00                    6.00

131 PERMEON TREATMENT S.Y.41969716.00                    9716.00

132 STRUCTURAL CARBON STEEL L.S.4230LUMP SUM                    LUMP SUM

133 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 1L.S.4335LUMP SUM                    LUMP SUM

134 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 2L.S.4335LUMP SUM                    LUMP SUM

135 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 3L.S.4335LUMP SUM                    LUMP SUM

136 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 4L.S.4335LUMP SUM                    LUMP SUM

137 SUPERSTRUCTURE - CEDAR CREEK BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

18

1783

BY

10

SQ11
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

LE 1678+85
TO 

1683+41
PREEMBANK

LE LINE
1683+41

TO
1908+55

LW LINE
1686+39

TO
1910+73

LE LINE
1908+55

TO
2000+00

LW LINE
1910+73

TO
1995+00

W LINE
300+00 

TO
320+06

S LINE
10+00

TO
15+00

EB BRIDGE
AT 

CEDAR
CREEK

WB BRIDGE
AT

CEDAR
CREEK

CE1, CE2,
CE3, CE4 AT

CEDAR
CREEK

CW1, CW2,
CW3, CW4,

AT
CEDAR
CREEK

BRIDGE
AT

TELEPHONE
CREEK

TE1, TE2,
TW1, TW2

AT
TELEPHONE

CREEK

EB BRIDGE
AT

HUDSON
CREEK

WB BRIDGE
AT

HUDSON
CREEK

HE1, HE2,
HE3 AT

HUDSON
CREEK

ITEM

91 148.00 212.0053.00SCHEDULE B STORM SEWER PIPE 24 IN. DIAM. L.F.3552                                                            

92 57.00SCHEDULE B STORM SEWER PIPE 30 IN. DIAM. L.F.3553                                                            

93 401.00TR. 1 ST. STORM SEWER PIPE 0.138 IN. TH. 24 IN. DIAM.L.F.                                                            

94 91.00TR. 1 ST. STORM SEWER PIPE 0.138 IN. TH. 30 IN. DIAM.L.F.                                                            

95 1,408.00 203.0034.00299.00HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. L.F.3567                                                            

96 571.00 132.00108.00199.00HIGH-DENSITY POLYETHYLENE(HDPE) PIPE 24 IN. DIAM. L.F.3568                                                            

                                                                    

               STRUCTURE        

97 8,790.004,580.008,720.0080.0080.004,600.00 730.002,020.00STRUCTURE EXCAVATION CLASS A INCL. HAUL C.Y.4006                                                            

98 STRUCTURE EXCAVATION CLASS A INCL. HAUL WALL 1-3C.Y.                                                            

99 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL L.F.4009                                                            

100 L.S. L.S.L.S.L.S.L.S.L.S.L.S.SHORING OR EXTRA EXCAVATION CL. A L.S.4013LUMP SUM                    LUMP SUM

101 SHORING OR EXTRA EXCAVATION CL. A WALL 1-3L.S.4013LUMP SUM                    LUMP SUM

102 486.00606.001,155.00388.00223.00GRAVEL BACKFILL FOR WALL C.Y.4025                                                            

103 CONSTRUCTING 4 FT. DIAM SHAFT L.F.4084                                                            

104 CONSTRUCTING 6 FT. DIAM SHAFT L.F.4087                                                            

105 CONSTRUCTING 7 FT. DIAM SHAFT L.F.4088                                                            

106 SHAFT - 36 IN. DIAMETER L.F.4049                                                            

107 FURNISHING SOLDIER PILE W 14 X 193L.F.4053                                                            

108 FURNISHING SOLDIER PILE W 14 X 159L.F.4053                                                            

109 FURNISHING SOLDIER PILE W 14 X 132L.F.4053                                                            

110 133,600.00227,306.00175,000.00113,000.0040,000.00ST. REINF. BAR FOR BRIDGE LB. 4149                                                            

111 251,728.00ST. REINF. BAR FOR RETAINING WALL LB. 4150                                                            

112 ST. REINF. BAR FOR DIFFERENTIAL BARRIER WALLLB. 4151                                                            

113 ST. REINF. BAR FOR PILASTERLB. 4151                                                            

114 ST. REINF. BAR FOR RAIL BASELB. 4151                                                            

115 QA SHAFT TEST EACH4160                                                            

116 LEAN CONCRETE C.Y.4166                                                            

117 CONC. CLASS 4000 FOR DIFFERENTIAL BARRIER WALLC.Y.4202                                                            

118 CONC. CLASS 4000 FOR PILASTERC.Y.4202                                                            

119 CONC. CLASS 4000 FOR RAIL BASEC.Y.4202                                                            

120 668.001,127.001,206.00570.00260.00CONC. CLASS 4000 FOR BRIDGE C.Y.4322                                                            

121 784.00CONC. CLASS 4000 FOR RETAINING WALL C.Y.4139                                                            

122 912.00417.00417.00PRESTRESSED CONC. GIRDER 12 INCH PCPSL.F.4269                                                            

123 PRESTRESSED CONC. GIRDER 24 INCH PCPSL.F.4269                                                            

124 PRESTRESSED CONC. GIRDER WF50GL.F.4269                                                            

125 707.00PRESTRESSED CONC. GIRDER WF58GL.F.4269                                                            

126 1,005.00PRESTRESSED CONC. GIRDER WF74GL.F.4269                                                            

127 -1.00-1.00-1.00-1.00-1.00DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT DOL4219                                                            

128 L.S.SAMPLE PANEL FOR PERMEON TREATMENT PROCESSL.S.LUMP SUM                    LUMP SUM

129 6.00CAST-IN-PLACE TRAFFIC BARRIER TEST PANELEACH                                                            

130 6.00PRECAST TRAFFIC BARRIER TEST PANELEACH                                                            

131 184.00185.00447.00194.0074.0085.00200.00 101.00150.00PERMEON TREATMENT S.Y.4196                                                            

132 L.S.STRUCTURAL CARBON STEEL L.S.4230LUMP SUM                    LUMP SUM

133 L.S. L.S.CONTRACTOR DESIGNED BURIED STRUCTURE NO. 1L.S.4335LUMP SUM                    LUMP SUM

134 L.S. L.S.CONTRACTOR DESIGNED BURIED STRUCTURE NO. 2L.S.4335LUMP SUM                    LUMP SUM

135 L.S. L.S.CONTRACTOR DESIGNED BURIED STRUCTURE NO. 3L.S.4335LUMP SUM                    LUMP SUM

136 L.S. L.S.CONTRACTOR DESIGNED BURIED STRUCTURE NO. 4L.S.4335LUMP SUM                    LUMP SUM

137 L.S.SUPERSTRUCTURE - CEDAR CREEK BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

19

1783

BY

10

SQ12
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2

HW1, HW2,
HW3, HW4

AT HUDSON
CREEK

EB BRIDGE
AT

UNNAMED
MP 67.1

WB BRIDGE
AT

UNNAMED
MP 67.1

UE1, UE2,
UE3, UE4 AT
UNNAMED

MP 67.1

UW1, UW2,
UW3, UW4

AT
UNNAMED

MP 67.1

OC-RT
WEST

PORTAL
WALL

EB
WILDLIFE

OVER
CROSSING

WB
WILDLIFE

OVER
CROSSING

OC-LT
EAST

PORTAL
WALL

EB BRIDGE
AT

WILDLIFE
UC

WB BRIDGE
AT

WILDLIFE
UC

WE1, WE2 
AT 

WILDLIFE 
UC

WW1, WW2
AT

WILDLIFE 
UC

WWE1,
WWE2

AT
WILDLIFE 

UC

EB BRIDGE
AT

SPARKS
ROAD

WB BRIDGE
AT

SPARKS
ROAD

ITEM

91 SCHEDULE B STORM SEWER PIPE 24 IN. DIAM. L.F.3552                                                            

92 SCHEDULE B STORM SEWER PIPE 30 IN. DIAM. L.F.3553                                                            

93 TR. 1 ST. STORM SEWER PIPE 0.138 IN. TH. 24 IN. DIAM.L.F.                                                            

94 TR. 1 ST. STORM SEWER PIPE 0.138 IN. TH. 30 IN. DIAM.L.F.                                                            

95 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. L.F.3567                                                            

96 HIGH-DENSITY POLYETHYLENE(HDPE) PIPE 24 IN. DIAM. L.F.3568                                                            

                                                                    

               STRUCTURE        

97 60.00 1,670.003,380.007,040.00180.001,220.00 80.001,870.004,680.001,110.001,940.00180.00STRUCTURE EXCAVATION CLASS A INCL. HAUL C.Y.4006                                                            

98 STRUCTURE EXCAVATION CLASS A INCL. HAUL WALL 1-3C.Y.                                                            

99 96.00 63.0060.0090.00ROCK EXCAVATION FOR SHAFT INCLUDING HAUL L.F.4009                                                            

100 L.S. L.S.L.S.L.S.L.S.L.S.SHORING OR EXTRA EXCAVATION CL. A L.S.4013LUMP SUM                    LUMP SUM

101 SHORING OR EXTRA EXCAVATION CL. A WALL 1-3L.S.4013LUMP SUM                    LUMP SUM

102 584.00 419.00373.00653.00GRAVEL BACKFILL FOR WALL C.Y.4025                                                            

103 CONSTRUCTING 4 FT. DIAM SHAFT L.F.4084                                                            

104 336.00 217.00CONSTRUCTING 6 FT. DIAM SHAFT L.F.4087                                                            

105 188.00 480.00188.00181.00CONSTRUCTING 7 FT. DIAM SHAFT L.F.4088                                                            

106 SHAFT - 36 IN. DIAMETER L.F.4049                                                            

107 FURNISHING SOLDIER PILE W 14 X 193L.F.4053                                                            

108 FURNISHING SOLDIER PILE W 14 X 159L.F.4053                                                            

109 FURNISHING SOLDIER PILE W 14 X 132L.F.4053                                                            

110 154,182.00 101,000.0091,500.0080,853.0074,423.00154,924.00ST. REINF. BAR FOR BRIDGE LB. 4149                                                            

111 ST. REINF. BAR FOR RETAINING WALL LB. 4150                                                            

112 ST. REINF. BAR FOR DIFFERENTIAL BARRIER WALLLB. 4151                                                            

113 ST. REINF. BAR FOR PILASTERLB. 4151                                                            

114 ST. REINF. BAR FOR RAIL BASELB. 4151                                                            

115 14.00 9.006.0014.00QA SHAFT TEST EACH4160                                                            

116 758.00LEAN CONCRETE C.Y.4166                                                            

117 CONC. CLASS 4000 FOR DIFFERENTIAL BARRIER WALLC.Y.4202                                                            

118 CONC. CLASS 4000 FOR PILASTERC.Y.4202                                                            

119 CONC. CLASS 4000 FOR RAIL BASEC.Y.4202                                                            

120 792.00 770.00680.00343.00298.00832.00CONC. CLASS 4000 FOR BRIDGE C.Y.4322                                                            

121 CONC. CLASS 4000 FOR RETAINING WALL C.Y.4139                                                            

122 PRESTRESSED CONC. GIRDER 12 INCH PCPSL.F.4269                                                            

123 928.00752.00PRESTRESSED CONC. GIRDER 24 INCH PCPSL.F.4269                                                            

124 PRESTRESSED CONC. GIRDER WF50GL.F.4269                                                            

125 2,204.00 1,994.00PRESTRESSED CONC. GIRDER WF58GL.F.4269                                                            

126 2,263.001,697.00PRESTRESSED CONC. GIRDER WF74GL.F.4269                                                            

127 -1.00 -1.00-1.00-1.00-1.00-1.00-1.00-1.00DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT DOL4219                                                            

128 SAMPLE PANEL FOR PERMEON TREATMENT PROCESSL.S.LUMP SUM                    LUMP SUM

129 CAST-IN-PLACE TRAFFIC BARRIER TEST PANELEACH                                                            

130 PRECAST TRAFFIC BARRIER TEST PANELEACH                                                            

131 580.00 520.00440.00804.0087.00339.00410.001,070.00 96.00305.00305.001,180.00103.0085.00614.00276.00PERMEON TREATMENT S.Y.4196                                                            

132 STRUCTURAL CARBON STEEL L.S.4230LUMP SUM                    LUMP SUM

133 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 1L.S.4335LUMP SUM                    LUMP SUM

134 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 2L.S.4335LUMP SUM                    LUMP SUM

135 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 3L.S.4335LUMP SUM                    LUMP SUM

136 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 4L.S.4335LUMP SUM                    LUMP SUM

137 SUPERSTRUCTURE - CEDAR CREEK BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

20

1783

BY

10

SQ13
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

SE1, SE2
AT

SPARKS
ROAD

SW1, SW2
AT

SPARKS
ROAD

SWE1,
SWE2

AT
SPARKS
ROAD

EB BRIDGE
AT

KACHESS
RIVER

WB BRIDGE
AT

KACHESS
RIVER

LE 
WALL 1

LE
WALL 2

LE
WALL 3

DB1
DIFF.

BARRIER
WALL

DB2
DIFF.

BARRIER
WALL

UNNAMED
CREEK
MP 64.4

CEDAR
CREEK

UNNAMED
CREEK
MP 65.1

TELEPHONE
CREEK

HUDSON
CREEK

UNNAMED
CREEK
MP 66.8

ITEM

91 SCHEDULE B STORM SEWER PIPE 24 IN. DIAM. L.F.3552                                                            

92 SCHEDULE B STORM SEWER PIPE 30 IN. DIAM. L.F.3553                                                            

93 TR. 1 ST. STORM SEWER PIPE 0.138 IN. TH. 24 IN. DIAM.L.F.                                                            

94 TR. 1 ST. STORM SEWER PIPE 0.138 IN. TH. 30 IN. DIAM.L.F.                                                            

95 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. L.F.3567                                                            

96 HIGH-DENSITY POLYETHYLENE(HDPE) PIPE 24 IN. DIAM. L.F.3568                                                            

                                                                    

               STRUCTURE        

97 1,610.00840.001,140.001,000.00STRUCTURE EXCAVATION CLASS A INCL. HAUL C.Y.4006                                                            

98 14,560.0059,860.0045,720.00STRUCTURE EXCAVATION CLASS A INCL. HAUL WALL 1-3C.Y.                                                            

99 2,680.001,245.00122.00ROCK EXCAVATION FOR SHAFT INCLUDING HAUL L.F.4009                                                            

100 L.S.SHORING OR EXTRA EXCAVATION CL. A L.S.4013LUMP SUM                    LUMP SUM

101 L.S.L.S.L.S.SHORING OR EXTRA EXCAVATION CL. A WALL 1-3L.S.4013LUMP SUM                    LUMP SUM

102 1,860.00250.00186.00GRAVEL BACKFILL FOR WALL C.Y.4025                                                            

103 303.00CONSTRUCTING 4 FT. DIAM SHAFT L.F.4084                                                            

104 CONSTRUCTING 6 FT. DIAM SHAFT L.F.4087                                                            

105 CONSTRUCTING 7 FT. DIAM SHAFT L.F.4088                                                            

106 5,100.001,820.00SHAFT - 36 IN. DIAMETER L.F.4049                                                            

107 3,125.00FURNISHING SOLDIER PILE W 14 X 193L.F.4053                                                            

108 1,570.00FURNISHING SOLDIER PILE W 14 X 159L.F.4053                                                            

109 4,000.001,255.00FURNISHING SOLDIER PILE W 14 X 132L.F.4053                                                            

110 33,025.00ST. REINF. BAR FOR BRIDGE LB. 4149                                                            

111 ST. REINF. BAR FOR RETAINING WALL LB. 4150                                                            

112 227,800.0063,350.00ST. REINF. BAR FOR DIFFERENTIAL BARRIER WALLLB. 4151                                                            

113 14,750.007,100.00ST. REINF. BAR FOR PILASTERLB. 4151                                                            

114 26,750.0025,800.0023,800.00ST. REINF. BAR FOR RAIL BASELB. 4151                                                            

115 10.00QA SHAFT TEST EACH4160                                                            

116 LEAN CONCRETE C.Y.4166                                                            

117 1,975.00625.00CONC. CLASS 4000 FOR DIFFERENTIAL BARRIER WALLC.Y.4202                                                            

118 135.0065.00CONC. CLASS 4000 FOR PILASTERC.Y.4202                                                            

119 285.00275.00250.00CONC. CLASS 4000 FOR RAIL BASEC.Y.4202                                                            

120 140.00CONC. CLASS 4000 FOR BRIDGE C.Y.4322                                                            

121 CONC. CLASS 4000 FOR RETAINING WALL C.Y.4139                                                            

122 PRESTRESSED CONC. GIRDER 12 INCH PCPSL.F.4269                                                            

123 PRESTRESSED CONC. GIRDER 24 INCH PCPSL.F.4269                                                            

124 867.00PRESTRESSED CONC. GIRDER WF50GL.F.4269                                                            

125 PRESTRESSED CONC. GIRDER WF58GL.F.4269                                                            

126 PRESTRESSED CONC. GIRDER WF74GL.F.4269                                                            

127 -1.00DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT DOL4219                                                            

128 SAMPLE PANEL FOR PERMEON TREATMENT PROCESSL.S.LUMP SUM                    LUMP SUM

129 CAST-IN-PLACE TRAFFIC BARRIER TEST PANELEACH                                                            

130 PRECAST TRAFFIC BARRIER TEST PANELEACH                                                            

131 83.00 220.00227.00225.00127.00PERMEON TREATMENT S.Y.4196                                                            

132 STRUCTURAL CARBON STEEL L.S.4230LUMP SUM                    LUMP SUM

133 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 1L.S.4335LUMP SUM                    LUMP SUM

134 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 2L.S.4335LUMP SUM                    LUMP SUM

135 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 3L.S.4335LUMP SUM                    LUMP SUM

136 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 4L.S.4335LUMP SUM                    LUMP SUM

137 SUPERSTRUCTURE - CEDAR CREEK BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

21

1783

BY

10

SQ14
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 1 GROUP 1 GROUP 2 GROUP 3 GROUP 4 GROUP 5 GROUP 6 GROUP 7                                         

UNNAMED
CREEK
MP 67.1

UNNAMED
CREEK
MP 67.8

ABOVE
WILDLIFE

OC

WILDLIFE
UC

MP 68.8

MIDWAY
ACCESS
10+00 TO

11+00

STAMPEDE
& CABIN
CREEK

STAGING
SITES

EASTON
HILL

STOCKPILE
SITE

PSE &
WSDOT
GRP 1

PSE &
WSDOT
GRP 2

PUGET
SOUND

ENERGY
GRP1

PUGET
SOUND

ENERGY
GRP 2

THIRD
PARTY

DAMAGES

                                                                                
ITEM

91                                                                                 SCHEDULE B STORM SEWER PIPE 24 IN. DIAM. L.F.3552                                                            

92                                                                                 SCHEDULE B STORM SEWER PIPE 30 IN. DIAM. L.F.3553                                                            

93                                                                                 TR. 1 ST. STORM SEWER PIPE 0.138 IN. TH. 24 IN. DIAM.L.F.                                                            

94                                                                                 TR. 1 ST. STORM SEWER PIPE 0.138 IN. TH. 30 IN. DIAM.L.F.                                                            

95                                                                                 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. L.F.3567                                                            

96                                                                                 HIGH-DENSITY POLYETHYLENE(HDPE) PIPE 24 IN. DIAM. L.F.3568                                                            

                                                                                                                                                    

               STRUCTURE        

97                                                                                 STRUCTURE EXCAVATION CLASS A INCL. HAUL C.Y.4006                                                            

98                                                                                 STRUCTURE EXCAVATION CLASS A INCL. HAUL WALL 1-3C.Y.                                                            

99                                                                                 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL L.F.4009                                                            

100                                                                                 SHORING OR EXTRA EXCAVATION CL. A L.S.4013LUMP SUM                    LUMP SUM

101                                                                                 SHORING OR EXTRA EXCAVATION CL. A WALL 1-3L.S.4013LUMP SUM                    LUMP SUM

102                                                                                 GRAVEL BACKFILL FOR WALL C.Y.4025                                                            

103                                                                                 CONSTRUCTING 4 FT. DIAM SHAFT L.F.4084                                                            

104                                                                                 CONSTRUCTING 6 FT. DIAM SHAFT L.F.4087                                                            

105                                                                                 CONSTRUCTING 7 FT. DIAM SHAFT L.F.4088                                                            

106                                                                                 SHAFT - 36 IN. DIAMETER L.F.4049                                                            

107                                                                                 FURNISHING SOLDIER PILE W 14 X 193L.F.4053                                                            

108                                                                                 FURNISHING SOLDIER PILE W 14 X 159L.F.4053                                                            

109                                                                                 FURNISHING SOLDIER PILE W 14 X 132L.F.4053                                                            

110                                                                                 ST. REINF. BAR FOR BRIDGE LB. 4149                                                            

111                                                                                 ST. REINF. BAR FOR RETAINING WALL LB. 4150                                                            

112                                                                                 ST. REINF. BAR FOR DIFFERENTIAL BARRIER WALLLB. 4151                                                            

113                                                                                 ST. REINF. BAR FOR PILASTERLB. 4151                                                            

114                                                                                 ST. REINF. BAR FOR RAIL BASELB. 4151                                                            

115                                                                                 QA SHAFT TEST EACH4160                                                            

116                                                                                 LEAN CONCRETE C.Y.4166                                                            

117                                                                                 CONC. CLASS 4000 FOR DIFFERENTIAL BARRIER WALLC.Y.4202                                                            

118                                                                                 CONC. CLASS 4000 FOR PILASTERC.Y.4202                                                            

119                                                                                 CONC. CLASS 4000 FOR RAIL BASEC.Y.4202                                                            

120                                                                                 CONC. CLASS 4000 FOR BRIDGE C.Y.4322                                                            

121                                                                                 CONC. CLASS 4000 FOR RETAINING WALL C.Y.4139                                                            

122                                                                                 PRESTRESSED CONC. GIRDER 12 INCH PCPSL.F.4269                                                            

123                                                                                 PRESTRESSED CONC. GIRDER 24 INCH PCPSL.F.4269                                                            

124                                                                                 PRESTRESSED CONC. GIRDER WF50GL.F.4269                                                            

125                                                                                 PRESTRESSED CONC. GIRDER WF58GL.F.4269                                                            

126                                                                                 PRESTRESSED CONC. GIRDER WF74GL.F.4269                                                            

127                                                                                 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT DOL4219                                                            

128                                                                                 SAMPLE PANEL FOR PERMEON TREATMENT PROCESSL.S.LUMP SUM                    LUMP SUM

129                                                                                 CAST-IN-PLACE TRAFFIC BARRIER TEST PANELEACH                                                            

130                                                                                 PRECAST TRAFFIC BARRIER TEST PANELEACH                                                            

131                                                                                 PERMEON TREATMENT S.Y.4196                                                            

132                                                                                 STRUCTURAL CARBON STEEL L.S.4230LUMP SUM                    LUMP SUM

133                                                                                 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 1L.S.4335LUMP SUM                    LUMP SUM

134                                                                                 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 2L.S.4335LUMP SUM                    LUMP SUM

135                                                                                 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 3L.S.4335LUMP SUM                    LUMP SUM

136                                                                                 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 4L.S.4335LUMP SUM                    LUMP SUM

137                                                                                 SUPERSTRUCTURE - CEDAR CREEK BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

22

1783

BY

10

SQ15
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100

** STATE - CWA,PSE AG# UTB13830903 190116

** STATE - CWA,PSE AG# UTB13830904 190100

** PSE AG# UTB13830905 190116

** PSE AG# UTB13830906 190100

** STATE - 3RD PARTY0907 190116



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 1 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

DE1 LINE
10+00

TO
226+33

DW1 LINE
10+00

TO
226+53

DE1 LINE
226+33

TO
305+78

DW1 LINE
226+53

TO
233+32

DE2 LINE
10+00

TO
133+71

DW2 LINE
10+00

TO
133+32

DE3 LINE
10+00

TO
207+11

DE3A
300+00

TO
350+42

DW4 LINE
10+00

TO
192+62

DW4 LINE
192+62

TO
226+50

DW4A LINE
300+00

TO
362+90

DE5 LINE
10+00

TO
97+40

DE5A LINE
200+00

TO
221+90

DW5 LINE
10+00

TO
113+00

TE LINE
100+00

TO
117+85

TW LINE
100+00

TO
109+36

***
ITEM

138 SUPERSTRUCTURE - CEDAR CREEK BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

139 SUPERSTRUCTURE - TELEPHONE CREEK BRIDGEL.S.4300LUMP SUM                    LUMP SUM

140 SUPERSTRUCTURE - HUDSON CREEK BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

141 SUPERSTRUCTURE - HUDSON CREEK BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

142 SUPERSTRUCTURE - UNNAMED CREEK (MP 67.1) BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

143 SUPERSTRUCTURE - UNNAMED CREEK (MP 67.1) BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

144 WILDLIFE OVERCROSSING EB (CONTECH ARCH)L.S.LUMP SUM                    LUMP SUM

145 WILDLIFE OVERCROSSING WB (CONTECH ARCH)L.S.LUMP SUM                    LUMP SUM

146 SUPERSTRUCTURE - WILDLIFE UNDERCROSSING MP 68.8 BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

147 SUPERSTRUCTURE - WILDLIFE UNDERCROSSING MP 68.8 BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

148 SUPERSTRUCTURE - SPARKS RD BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

149 SUPERSTRUCTURE - SPARKS RD BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

150 SUPERSTRUCTURE - KACHESS RIVER BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

151 TRAFFIC BARRIER L.F.44155079.00                    5079.00

152 SEW PEDESTRIAN BARRIER L.F.4120103.00                    103.00

153 SEW TRAFFIC BARRIER - 42 IN.L.F.585.50                    585.50

154 WATERPROOFING MEMBRANE - WILDLIFE OVERCROSSINGS.Y.3056.00                    3056.00

155 CONCRETE FASCIA PANEL S.F.447431430.00                    31430.00

156 PREFABRICATED DRAINAGE MAT S.Y.44821367.00                    1367.00

157 PERMANENT GROUND ANCHOR EACH4483459.00                    459.00

158 PERMANENT GROUND ANCHOR PERFORMANCE TEST EACH448426.00                    26.00

159 PERMANENT GROUND ANCHOR VERIFICATION TEST L.S.4485LUMP SUM                    LUMP SUM

160 STRUCTURAL EARTH WALL S.F.716937358.00                    37358.00

161 WILDLIFE EXCLUSION WALLL.F.718.30                    718.30

162 BRIDGE APPROACH SLAB S.Y.56565629.00                    5629.00

                                                                    

               SURFACING        

163 1,960.002,600.00870.005,190.007,110.00160.0014,350.0040.00CRUSHED SURFACING BASE COURSE TON 5100178100.00                    178100.00

                                                                    

               LIQUID ASPHALT        

164 2.70 4.404.401.60ASPHALT FOR FOG SEAL TON 534016.40                    16.40

                                                                    

               CEMENT CONCRETE PAVEMENT        

165 CEMENT CONC. PAVEMENT C.Y.5625132650.00                    132650.00

166 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT DOL56371326000.00                    1326000.00

167 CEMENT CONC. COMPLIANCE ADJUSTMENT DOL56381657525.00                    1657525.00

168 CORROSION RESISTANT DOWEL BAR EACH5685135371.00                    135371.00

                                                                    

               HOT MIX ASPHALT        

169 17,560.0017,560.00PLANING BITUMINOUS PAVEMENT S.Y.571135120.00                    35120.00

170 1,200.00 2,600.001,200.00HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H-28TON 57385000.00                    5000.00

171 750.001,500.00910.004,820.0070.005,000.004,800.00HMA CL. 3/8 IN. PG 64H-28TON 576692650.00                    92650.00

172 JOB MIX COMPLIANCE PRICE ADJUSTMENT DOL5830237350.00                    237350.00

173 COMPACTION PRICE ADJUSTMENT DOL5835370560.00                    370560.00

174 ASPHALT COST PRICE ADJUSTMENT DOL58373987565.00                    3987565.00

175 LONGITUDINAL JOINT SEAL L.F.651468300.00                    68300.00

                                                                    

               EROSION CONTROL AND ROADSIDE PLANTING        

176 CHECK DAM L.F.64631624.00                    1624.00

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

23

1783

BY

10

SQ16
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

LE 1678+85
TO 

1683+41
PREEMBANK

LE LINE
1683+41

TO
1908+55

LW LINE
1686+39

TO
1910+73

LE LINE
1908+55

TO
2000+00

LW LINE
1910+73

TO
1995+00

W LINE
300+00 

TO
320+06

S LINE
10+00

TO
15+00

EB BRIDGE
AT 

CEDAR
CREEK

WB BRIDGE
AT

CEDAR
CREEK

CE1, CE2,
CE3, CE4 AT

CEDAR
CREEK

CW1, CW2,
CW3, CW4,

AT
CEDAR
CREEK

BRIDGE
AT

TELEPHONE
CREEK

TE1, TE2,
TW1, TW2

AT
TELEPHONE

CREEK

EB BRIDGE
AT

HUDSON
CREEK

WB BRIDGE
AT

HUDSON
CREEK

HE1, HE2,
HE3 AT

HUDSON
CREEK

ITEM

138 L.S.SUPERSTRUCTURE - CEDAR CREEK BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

139 L.S.SUPERSTRUCTURE - TELEPHONE CREEK BRIDGEL.S.4300LUMP SUM                    LUMP SUM

140 L.S.SUPERSTRUCTURE - HUDSON CREEK BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

141 L.S.SUPERSTRUCTURE - HUDSON CREEK BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

142 SUPERSTRUCTURE - UNNAMED CREEK (MP 67.1) BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

143 SUPERSTRUCTURE - UNNAMED CREEK (MP 67.1) BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

144 L.S.WILDLIFE OVERCROSSING EB (CONTECH ARCH)L.S.LUMP SUM                    LUMP SUM

145 L.S.WILDLIFE OVERCROSSING WB (CONTECH ARCH)L.S.LUMP SUM                    LUMP SUM

146 SUPERSTRUCTURE - WILDLIFE UNDERCROSSING MP 68.8 BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

147 SUPERSTRUCTURE - WILDLIFE UNDERCROSSING MP 68.8 BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

148 SUPERSTRUCTURE - SPARKS RD BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

149 SUPERSTRUCTURE - SPARKS RD BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

150 SUPERSTRUCTURE - KACHESS RIVER BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

151 340.00423.00161.00205.00190.00TRAFFIC BARRIER L.F.4415                                                            

152 SEW PEDESTRIAN BARRIER L.F.4120                                                            

153 151.40 75.2071.30287.60SEW TRAFFIC BARRIER - 42 IN.L.F.                                                            

154 WATERPROOFING MEMBRANE - WILDLIFE OVERCROSSINGS.Y.                                                            

155 CONCRETE FASCIA PANEL S.F.4474                                                            

156 PREFABRICATED DRAINAGE MAT S.Y.4482                                                            

157 8.00PERMANENT GROUND ANCHOR EACH4483                                                            

158 3.00PERMANENT GROUND ANCHOR PERFORMANCE TEST EACH4484                                                            

159 L.S.PERMANENT GROUND ANCHOR VERIFICATION TEST L.S.4485LUMP SUM                    LUMP SUM

160 1,003.001,324.00640.00 2,033.00STRUCTURAL EARTH WALL S.F.7169                                                            

161 WILDLIFE EXCLUSION WALLL.F.                                                            

162 323.00520.00826.00460.00408.00BRIDGE APPROACH SLAB S.Y.5656                                                            

                                                                    

               SURFACING        

163 50,810.00 840.0021,120.0020,880.0052,170.00CRUSHED SURFACING BASE COURSE TON 5100                                                            

                                                                    

               LIQUID ASPHALT        

164 1.501.80ASPHALT FOR FOG SEAL TON 5340                                                            

                                                                    

               CEMENT CONCRETE PAVEMENT        

165 52,957.00 14,683.0013,426.0051,584.00CEMENT CONC. PAVEMENT C.Y.5625                                                            

166 1,326,000.00RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT DOL5637                                                            

167 1,657,525.00CEMENT CONC. COMPLIANCE ADJUSTMENT DOL5638                                                            

168 51,557.00 18,284.0015,802.0049,728.00CORROSION RESISTANT DOWEL BAR EACH5685                                                            

                                                                    

               HOT MIX ASPHALT        

169 PLANING BITUMINOUS PAVEMENT S.Y.5711                                                            

170 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H-28TON 5738                                                            

171 29,710.00 530.009,000.008,800.0026,760.00HMA CL. 3/8 IN. PG 64H-28TON 5766                                                            

172 237,350.00JOB MIX COMPLIANCE PRICE ADJUSTMENT DOL5830                                                            

173 92,640.00 92,640.0092,640.0092,640.00COMPACTION PRICE ADJUSTMENT DOL5835                                                            

174 3,987,565.00ASPHALT COST PRICE ADJUSTMENT DOL5837                                                            

175 24,000.00 11,400.0011,900.0021,000.00LONGITUDINAL JOINT SEAL L.F.6514                                                            

                                                                    

               EROSION CONTROL AND ROADSIDE PLANTING        

176 756.00 868.00CHECK DAM L.F.6463                                                            

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

24

1783

BY

10

SQ17
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2

HW1, HW2,
HW3, HW4

AT HUDSON
CREEK

EB BRIDGE
AT

UNNAMED
MP 67.1

WB BRIDGE
AT

UNNAMED
MP 67.1

UE1, UE2,
UE3, UE4 AT
UNNAMED

MP 67.1

UW1, UW2,
UW3, UW4

AT
UNNAMED

MP 67.1

OC-RT
WEST

PORTAL
WALL

EB
WILDLIFE

OVER
CROSSING

WB
WILDLIFE

OVER
CROSSING

OC-LT
EAST

PORTAL
WALL

EB BRIDGE
AT

WILDLIFE
UC

WB BRIDGE
AT

WILDLIFE
UC

WE1, WE2 
AT 

WILDLIFE 
UC

WW1, WW2
AT

WILDLIFE 
UC

WWE1,
WWE2

AT
WILDLIFE 

UC

EB BRIDGE
AT

SPARKS
ROAD

WB BRIDGE
AT

SPARKS
ROAD

ITEM

138 SUPERSTRUCTURE - CEDAR CREEK BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

139 SUPERSTRUCTURE - TELEPHONE CREEK BRIDGEL.S.4300LUMP SUM                    LUMP SUM

140 SUPERSTRUCTURE - HUDSON CREEK BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

141 SUPERSTRUCTURE - HUDSON CREEK BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

142 L.S.SUPERSTRUCTURE - UNNAMED CREEK (MP 67.1) BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

143 L.S.SUPERSTRUCTURE - UNNAMED CREEK (MP 67.1) BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

144 WILDLIFE OVERCROSSING EB (CONTECH ARCH)L.S.LUMP SUM                    LUMP SUM

145 WILDLIFE OVERCROSSING WB (CONTECH ARCH)L.S.LUMP SUM                    LUMP SUM

146 L.S.SUPERSTRUCTURE - WILDLIFE UNDERCROSSING MP 68.8 BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

147 L.S.SUPERSTRUCTURE - WILDLIFE UNDERCROSSING MP 68.8 BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

148 L.S.SUPERSTRUCTURE - SPARKS RD BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

149 L.S.SUPERSTRUCTURE - SPARKS RD BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

150 SUPERSTRUCTURE - KACHESS RIVER BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

151 796.00 254.00222.00708.00719.00709.00TRAFFIC BARRIER L.F.4415                                                            

152 103.00SEW PEDESTRIAN BARRIER L.F.4120                                                            

153 SEW TRAFFIC BARRIER - 42 IN.L.F.                                                            

154 1,700.001,356.00WATERPROOFING MEMBRANE - WILDLIFE OVERCROSSINGS.Y.                                                            

155 CONCRETE FASCIA PANEL S.F.4474                                                            

156 PREFABRICATED DRAINAGE MAT S.Y.4482                                                            

157 PERMANENT GROUND ANCHOR EACH4483                                                            

158 PERMANENT GROUND ANCHOR PERFORMANCE TEST EACH4484                                                            

159 PERMANENT GROUND ANCHOR VERIFICATION TEST L.S.4485LUMP SUM                    LUMP SUM

160 8,300.00894.006,940.00 978.006,024.001,078.00907.002,924.00STRUCTURAL EARTH WALL S.F.7169                                                            

161 364.10354.20WILDLIFE EXCLUSION WALLL.F.                                                            

162 570.00 488.00334.00511.00415.00462.00BRIDGE APPROACH SLAB S.Y.5656                                                            

                                                                    

               SURFACING        

163 CRUSHED SURFACING BASE COURSE TON 5100                                                            

                                                                    

               LIQUID ASPHALT        

164 ASPHALT FOR FOG SEAL TON 5340                                                            

                                                                    

               CEMENT CONCRETE PAVEMENT        

165 CEMENT CONC. PAVEMENT C.Y.5625                                                            

166 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT DOL5637                                                            

167 CEMENT CONC. COMPLIANCE ADJUSTMENT DOL5638                                                            

168 CORROSION RESISTANT DOWEL BAR EACH5685                                                            

                                                                    

               HOT MIX ASPHALT        

169 PLANING BITUMINOUS PAVEMENT S.Y.5711                                                            

170 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H-28TON 5738                                                            

171 HMA CL. 3/8 IN. PG 64H-28TON 5766                                                            

172 JOB MIX COMPLIANCE PRICE ADJUSTMENT DOL5830                                                            

173 COMPACTION PRICE ADJUSTMENT DOL5835                                                            

174 ASPHALT COST PRICE ADJUSTMENT DOL5837                                                            

175 LONGITUDINAL JOINT SEAL L.F.6514                                                            

                                                                    

               EROSION CONTROL AND ROADSIDE PLANTING        

176 CHECK DAM L.F.6463                                                            

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

25

1783

BY

10

SQ18
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

SE1, SE2
AT

SPARKS
ROAD

SW1, SW2
AT

SPARKS
ROAD

SWE1,
SWE2

AT
SPARKS
ROAD

EB BRIDGE
AT

KACHESS
RIVER

WB BRIDGE
AT

KACHESS
RIVER

LE 
WALL 1

LE
WALL 2

LE
WALL 3

DB1
DIFF.

BARRIER
WALL

DB2
DIFF.

BARRIER
WALL

UNNAMED
CREEK
MP 64.4

CEDAR
CREEK

UNNAMED
CREEK
MP 65.1

TELEPHONE
CREEK

HUDSON
CREEK

UNNAMED
CREEK
MP 66.8

ITEM

138 SUPERSTRUCTURE - CEDAR CREEK BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

139 SUPERSTRUCTURE - TELEPHONE CREEK BRIDGEL.S.4300LUMP SUM                    LUMP SUM

140 SUPERSTRUCTURE - HUDSON CREEK BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

141 SUPERSTRUCTURE - HUDSON CREEK BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

142 SUPERSTRUCTURE - UNNAMED CREEK (MP 67.1) BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

143 SUPERSTRUCTURE - UNNAMED CREEK (MP 67.1) BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

144 WILDLIFE OVERCROSSING EB (CONTECH ARCH)L.S.LUMP SUM                    LUMP SUM

145 WILDLIFE OVERCROSSING WB (CONTECH ARCH)L.S.LUMP SUM                    LUMP SUM

146 SUPERSTRUCTURE - WILDLIFE UNDERCROSSING MP 68.8 BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

147 SUPERSTRUCTURE - WILDLIFE UNDERCROSSING MP 68.8 BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

148 SUPERSTRUCTURE - SPARKS RD BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

149 SUPERSTRUCTURE - SPARKS RD BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

150 L.S.SUPERSTRUCTURE - KACHESS RIVER BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

151 352.00TRAFFIC BARRIER L.F.4415                                                            

152 SEW PEDESTRIAN BARRIER L.F.4120                                                            

153 SEW TRAFFIC BARRIER - 42 IN.L.F.                                                            

154 WATERPROOFING MEMBRANE - WILDLIFE OVERCROSSINGS.Y.                                                            

155 20,630.0010,800.00CONCRETE FASCIA PANEL S.F.4474                                                            

156 900.00467.00PREFABRICATED DRAINAGE MAT S.Y.4482                                                            

157 305.00146.00PERMANENT GROUND ANCHOR EACH4483                                                            

158 16.007.00PERMANENT GROUND ANCHOR PERFORMANCE TEST EACH4484                                                            

159 L.S.L.S.PERMANENT GROUND ANCHOR VERIFICATION TEST L.S.4485LUMP SUM                    LUMP SUM

160 851.00 2,191.001,271.00STRUCTURAL EARTH WALL S.F.7169                                                            

161 WILDLIFE EXCLUSION WALLL.F.                                                            

162 312.00BRIDGE APPROACH SLAB S.Y.5656                                                            

                                                                    

               SURFACING        

163 CRUSHED SURFACING BASE COURSE TON 5100                                                            

                                                                    

               LIQUID ASPHALT        

164 ASPHALT FOR FOG SEAL TON 5340                                                            

                                                                    

               CEMENT CONCRETE PAVEMENT        

165 CEMENT CONC. PAVEMENT C.Y.5625                                                            

166 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT DOL5637                                                            

167 CEMENT CONC. COMPLIANCE ADJUSTMENT DOL5638                                                            

168 CORROSION RESISTANT DOWEL BAR EACH5685                                                            

                                                                    

               HOT MIX ASPHALT        

169 PLANING BITUMINOUS PAVEMENT S.Y.5711                                                            

170 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H-28TON 5738                                                            

171 HMA CL. 3/8 IN. PG 64H-28TON 5766                                                            

172 JOB MIX COMPLIANCE PRICE ADJUSTMENT DOL5830                                                            

173 COMPACTION PRICE ADJUSTMENT DOL5835                                                            

174 ASPHALT COST PRICE ADJUSTMENT DOL5837                                                            

175 LONGITUDINAL JOINT SEAL L.F.6514                                                            

                                                                    

               EROSION CONTROL AND ROADSIDE PLANTING        

176 CHECK DAM L.F.6463                                                            

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

26

1783

BY

10

SQ19
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 1 GROUP 1 GROUP 2 GROUP 3 GROUP 4 GROUP 5 GROUP 6 GROUP 7                                         

UNNAMED
CREEK
MP 67.1

UNNAMED
CREEK
MP 67.8

ABOVE
WILDLIFE

OC

WILDLIFE
UC

MP 68.8

MIDWAY
ACCESS
10+00 TO

11+00

STAMPEDE
& CABIN
CREEK

STAGING
SITES

EASTON
HILL

STOCKPILE
SITE

PSE &
WSDOT
GRP 1

PSE &
WSDOT
GRP 2

PUGET
SOUND

ENERGY
GRP1

PUGET
SOUND

ENERGY
GRP 2

THIRD
PARTY

DAMAGES

                                                                                
ITEM

138                                                                                 SUPERSTRUCTURE - CEDAR CREEK BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

139                                                                                 SUPERSTRUCTURE - TELEPHONE CREEK BRIDGEL.S.4300LUMP SUM                    LUMP SUM

140                                                                                 SUPERSTRUCTURE - HUDSON CREEK BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

141                                                                                 SUPERSTRUCTURE - HUDSON CREEK BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

142                                                                                 SUPERSTRUCTURE - UNNAMED CREEK (MP 67.1) BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

143                                                                                 SUPERSTRUCTURE - UNNAMED CREEK (MP 67.1) BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

144                                                                                 WILDLIFE OVERCROSSING EB (CONTECH ARCH)L.S.LUMP SUM                    LUMP SUM

145                                                                                 WILDLIFE OVERCROSSING WB (CONTECH ARCH)L.S.LUMP SUM                    LUMP SUM

146                                                                                 SUPERSTRUCTURE - WILDLIFE UNDERCROSSING MP 68.8 BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

147                                                                                 SUPERSTRUCTURE - WILDLIFE UNDERCROSSING MP 68.8 BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

148                                                                                 SUPERSTRUCTURE - SPARKS RD BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

149                                                                                 SUPERSTRUCTURE - SPARKS RD BRIDGE WBL.S.4300LUMP SUM                    LUMP SUM

150                                                                                 SUPERSTRUCTURE - KACHESS RIVER BRIDGE EBL.S.4300LUMP SUM                    LUMP SUM

151                                                                                 TRAFFIC BARRIER L.F.4415                                                            

152                                                                                 SEW PEDESTRIAN BARRIER L.F.4120                                                            

153                                                                                 SEW TRAFFIC BARRIER - 42 IN.L.F.                                                            

154                                                                                 WATERPROOFING MEMBRANE - WILDLIFE OVERCROSSINGS.Y.                                                            

155                                                                                 CONCRETE FASCIA PANEL S.F.4474                                                            

156                                                                                 PREFABRICATED DRAINAGE MAT S.Y.4482                                                            

157                                                                                 PERMANENT GROUND ANCHOR EACH4483                                                            

158                                                                                 PERMANENT GROUND ANCHOR PERFORMANCE TEST EACH4484                                                            

159                                                                                 PERMANENT GROUND ANCHOR VERIFICATION TEST L.S.4485LUMP SUM                    LUMP SUM

160                                                                                 STRUCTURAL EARTH WALL S.F.7169                                                            

161                                                                                 WILDLIFE EXCLUSION WALLL.F.                                                            

162                                                                                 BRIDGE APPROACH SLAB S.Y.5656                                                            

                                                                                                                                                    

               SURFACING        

163                                                                                 CRUSHED SURFACING BASE COURSE TON 5100                                                            

                                                                                                                                                    

               LIQUID ASPHALT        

164                                                                                 ASPHALT FOR FOG SEAL TON 5340                                                            

                                                                                                                                                    

               CEMENT CONCRETE PAVEMENT        

165                                                                                 CEMENT CONC. PAVEMENT C.Y.5625                                                            

166                                                                                 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT DOL5637                                                            

167                                                                                 CEMENT CONC. COMPLIANCE ADJUSTMENT DOL5638                                                            

168                                                                                 CORROSION RESISTANT DOWEL BAR EACH5685                                                            

                                                                                                                                                    

               HOT MIX ASPHALT        

169                                                                                 PLANING BITUMINOUS PAVEMENT S.Y.5711                                                            

170                                                                                 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H-28TON 5738                                                            

171                                                                                 HMA CL. 3/8 IN. PG 64H-28TON 5766                                                            

172                                                                                 JOB MIX COMPLIANCE PRICE ADJUSTMENT DOL5830                                                            

173                                                                                 COMPACTION PRICE ADJUSTMENT DOL5835                                                            

174                                                                                 ASPHALT COST PRICE ADJUSTMENT DOL5837                                                            

175                                                                                 LONGITUDINAL JOINT SEAL L.F.6514                                                            

                                                                                                                                                    

               EROSION CONTROL AND ROADSIDE PLANTING        

176                                                                                 CHECK DAM L.F.6463                                                            

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

27

1783

BY

10

SQ20
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100

** STATE - CWA,PSE AG# UTB13830903 190116

** STATE - CWA,PSE AG# UTB13830904 190100

** PSE AG# UTB13830905 190116

** PSE AG# UTB13830906 190100

** STATE - 3RD PARTY0907 190116



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 1 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

DE1 LINE
10+00

TO
226+33

DW1 LINE
10+00

TO
226+53

DE1 LINE
226+33

TO
305+78

DW1 LINE
226+53

TO
233+32

DE2 LINE
10+00

TO
133+71

DW2 LINE
10+00

TO
133+32

DE3 LINE
10+00

TO
207+11

DE3A
300+00

TO
350+42

DW4 LINE
10+00

TO
192+62

DW4 LINE
192+62

TO
226+50

DW4A LINE
300+00

TO
362+90

DE5 LINE
10+00

TO
97+40

DE5A LINE
200+00

TO
221+90

DW5 LINE
10+00

TO
113+00

TE LINE
100+00

TO
117+85

TW LINE
100+00

TO
109+36

***
ITEM

177 EROSION CONTROL AND WATER POLLUTION PREVENTION L.S.6488LUMP SUM                    LUMP SUM

178 SEEDING, FERTILIZING, AND MULCHING ACRE641453.20                    53.20

179 TOPSOIL TYPE AC.Y.136284.00                    136284.00

180 TALUS SLOPE DRESSINGS.Y.29500.00                    29500.00

181 PROJECT AREA WEED AND PEST CONTROL DOL6546100000.00                    100000.00

182 HIGH VISIBILITY FENCE L.F.663013890.00                    13890.00

183 ENVIRONMENTAL COMPLIANCE LEAD L.S.6404LUMP SUM                    LUMP SUM

184 SHREDDED WOOD MULCHACRE34.10                    34.10

185 FORCE ACCOUNT STOCKPILE RESTORATION DOL771550000.00                    50000.00

                                                                    

               TRAFFIC        

186 3,312.50BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST L.F.67113312.50                    3312.50

187 2,580.00BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST L.F.67122580.00                    2580.00

188 AES. TR. BEAM GUARDRAIL TYPE 31L.F.66455225.00                    5225.00

189 AES. TR. BEAM GUARDRAIL TYPE 31 8FT. LONG POST L.F.6674687.50                    687.50

190 AES. TR. BEAM GUARDRAIL TYPE 31 9FT. LONG POST L.F.6675812.50                    812.50

191 AES. TR. BEAM GUARDRAIL TRANSITION SECTION TYPE 21EACH664627.00                    27.00

192 AES. TR. BEAM GUARDRAIL ANCHOR TYPE 10EACH66476.00                    6.00

193 AES. TR. BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL EACH665027.00                    27.00

194 1.001.00BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL EACH67192.00                    2.00

195 1.002.00BEAM GUARDRAIL ANCHOR TYPE 10 EACH67663.00                    3.00

196 918.601,786.80PRECAST CONC. BARRIER TYPE 42 IN.L.F.677645247.60                    45247.60

197 1.002.00PRECAST CONC. BARRIER TRANSITION TYPE 42 IN.EACH60.00                    60.00

198 2.001.003.00CONC. BARRIER TRANSITION TYPE 2 TO TYPE 42 IN. F SHAPEEACH6.00                    6.00

199 CAST-IN-PLACE CONC. BARRIER L.F.6777420.00                    420.00

200 CAST-IN-PLACE CONC. BARRIER TYPE 42 IN. TUNNEL BARRIERL.F.630.00                    630.00

201 12,420.00 14,290.003,880.0013,950.00 2,070.003,760.0015,000.007,880.0027,110.00200.0024,090.00TEMPORARY BARRIER L.F.6781124650.00                    124650.00

202 121.00 6.0027.003.0083.0030.0018.00BARRIER GAP - SINGLE SIDEDEACH288.00                    288.00

203 149.0023.00222.00154.006.00314.00BARRIER GAP - DOUBLE SIDEDEACH868.00                    868.00

204 2.001.005.001.005.001.002.00TEMPORARY IMPACT ATTENUATOR EACH744017.00                    17.00

205 FLEXIBLE GUIDE POST EACH6832327.00                    327.00

206 RIGID GUIDE POSTEACH399.00                    399.00

207 93.00 38.00121.0034.0098.00 12.0033.004.0019.007.0073.0088.00TEMPORARY RIGID GUIDE POSTEACH620.00                    620.00

208 310.00 150.00290.0040.00740.00100.00710.00 50.00100.00840.00300.00210.001,400.00LDS BARRIER DELINEATOREACH13260.00                    13260.00

209 1,730.00570.00PAINT LINE L.F.680620760.00                    20760.00

210 74,612.00 1,100.004,810.0037,644.0037,110.002,715.0023,836.0068,899.00GROOVED PLASTIC LINE L.F.6813499056.00                    499056.00

211 140.00GROOVED PLASTIC WIDE LINE L.F.68613650.00                    3650.00

212 PLASTIC DRAINAGE MARKING EACH6881455.00                    455.00

213 3.80 4.604.603.003.50SHOULDER RUMBLE STRIP TYPE 1MI. 689242.70                    42.70

214 7.80 0.300.503.303.100.402.005.40RECESSED PAVEMENT MARKER HUND688958.70                    58.70

215 PERMANENT SIGNING L.S.6890LUMP SUM                    LUMP SUM

216 72,000.00TEMPORARY PAVEMENT MARKING-SHORT DURATION L.F.6895172000.00                    172000.00

217 33,950.0025,730.0020,350.0013,550.0061,740.00 6,570.0059,808.00TEMPORARY PAVEMENT MARKING-LONG DURATION L.F.6896221698.00                    221698.00

218 CANTILEVER SIGN STRUCTURE NO. 1L.S.6898LUMP SUM                    LUMP SUM

219 CANTILEVER SIGN STRUCTURE NO. 2L.S.6898LUMP SUM                    LUMP SUM

220 CANTILEVER SIGN STRUCTURE NO. 3L.S.6898LUMP SUM                    LUMP SUM

221 CANTILEVER SIGN STRUCTURE NO. 4L.S.6898LUMP SUM                    LUMP SUM

222 CANTILEVER SIGN STRUCTURE NO. 5L.S.6898LUMP SUM                    LUMP SUM

223 CANTILEVER SIGN STRUCTURE NO. 6L.S.6898LUMP SUM                    LUMP SUM

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

28

1783

BY

10

SQ21
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

LE 1678+85
TO 

1683+41
PREEMBANK

LE LINE
1683+41

TO
1908+55

LW LINE
1686+39

TO
1910+73

LE LINE
1908+55

TO
2000+00

LW LINE
1910+73

TO
1995+00

W LINE
300+00 

TO
320+06

S LINE
10+00

TO
15+00

EB BRIDGE
AT 

CEDAR
CREEK

WB BRIDGE
AT

CEDAR
CREEK

CE1, CE2,
CE3, CE4 AT

CEDAR
CREEK

CW1, CW2,
CW3, CW4,

AT
CEDAR
CREEK

BRIDGE
AT

TELEPHONE
CREEK

TE1, TE2,
TW1, TW2

AT
TELEPHONE

CREEK

EB BRIDGE
AT

HUDSON
CREEK

WB BRIDGE
AT

HUDSON
CREEK

HE1, HE2,
HE3 AT

HUDSON
CREEK

ITEM

177 L.S. L.S.L.S.L.S.EROSION CONTROL AND WATER POLLUTION PREVENTION L.S.6488LUMP SUM                    LUMP SUM

178 21.40 7.1011.9012.80SEEDING, FERTILIZING, AND MULCHING ACRE6414                                                            

179 78,860.00 32,600.006,800.004,150.00TOPSOIL TYPE AC.Y.                                                            

180 24,700.00TALUS SLOPE DRESSINGS.Y.                                                            

181 30,000.00 2,000.0012,000.0012,000.0030,000.004,000.00PROJECT AREA WEED AND PEST CONTROL DOL6546                                                            

182 4,990.00 300.004,310.003,590.00HIGH VISIBILITY FENCE L.F.6630                                                            

183 L.S. L.S.L.S.L.S.ENVIRONMENTAL COMPLIANCE LEAD L.S.6404LUMP SUM                    LUMP SUM

184 16.70 6.002.400.40SHREDDED WOOD MULCHACRE                                                            

185 FORCE ACCOUNT STOCKPILE RESTORATION DOL7715                                                            

                                                                    

               TRAFFIC        

186 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST L.F.6711                                                            

187 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST L.F.6712                                                            

188 50.00 875.001,700.002,550.0050.00AES. TR. BEAM GUARDRAIL TYPE 31L.F.6645                                                            

189 687.50AES. TR. BEAM GUARDRAIL TYPE 31 8FT. LONG POST L.F.6674                                                            

190 812.50AES. TR. BEAM GUARDRAIL TYPE 31 9FT. LONG POST L.F.6675                                                            

191 7.00 4.005.0011.00AES. TR. BEAM GUARDRAIL TRANSITION SECTION TYPE 21EACH6646                                                            

192 1.00 1.001.002.001.00AES. TR. BEAM GUARDRAIL ANCHOR TYPE 10EACH6647                                                            

193 6.00 1.004.006.0010.00AES. TR. BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL EACH6650                                                            

194 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL EACH6719                                                            

195 BEAM GUARDRAIL ANCHOR TYPE 10 EACH6766                                                            

196 18,182.80 2,533.501,900.2019,925.70PRECAST CONC. BARRIER TYPE 42 IN.L.F.6776                                                            

197 15.00 10.0011.0021.00PRECAST CONC. BARRIER TRANSITION TYPE 42 IN.EACH                                                            

198 CONC. BARRIER TRANSITION TYPE 2 TO TYPE 42 IN. F SHAPEEACH                                                            

199 420.00CAST-IN-PLACE CONC. BARRIER L.F.6777                                                            

200 314.00 316.00CAST-IN-PLACE CONC. BARRIER TYPE 42 IN. TUNNEL BARRIERL.F.                                                            

201 TEMPORARY BARRIER L.F.6781                                                            

202 BARRIER GAP - SINGLE SIDEDEACH                                                            

203 BARRIER GAP - DOUBLE SIDEDEACH                                                            

204 TEMPORARY IMPACT ATTENUATOR EACH7440                                                            

205 183.00 46.0043.0055.00FLEXIBLE GUIDE POST EACH6832                                                            

206 95.00 18.00115.0077.0094.00RIGID GUIDE POSTEACH                                                            

207 TEMPORARY RIGID GUIDE POSTEACH                                                            

208 3,430.00 580.00480.003,530.00LDS BARRIER DELINEATOREACH                                                            

209 8,780.00 1,600.008,080.00PAINT LINE L.F.6806                                                            

210 90,070.00 800.0034,280.0035,030.0088,150.00GROOVED PLASTIC LINE L.F.6813                                                            

211 2,890.00620.00GROOVED PLASTIC WIDE LINE L.F.6861                                                            

212 230.00 39.0041.00145.00PLASTIC DRAINAGE MARKING EACH6881                                                            

213 8.20 3.203.508.30SHOULDER RUMBLE STRIP TYPE 1MI. 6892                                                            

214 13.20 0.204.605.0012.90RECESSED PAVEMENT MARKER HUND6889                                                            

215 L.S. L.S.L.S.L.S.PERMANENT SIGNING L.S.6890LUMP SUM                    LUMP SUM

216 100,000.00TEMPORARY PAVEMENT MARKING-SHORT DURATION L.F.6895                                                            

217 TEMPORARY PAVEMENT MARKING-LONG DURATION L.F.6896                                                            

218 L.S.CANTILEVER SIGN STRUCTURE NO. 1L.S.6898LUMP SUM                    LUMP SUM

219 L.S.CANTILEVER SIGN STRUCTURE NO. 2L.S.6898LUMP SUM                    LUMP SUM

220 L.S.CANTILEVER SIGN STRUCTURE NO. 3L.S.6898LUMP SUM                    LUMP SUM

221 L.S.CANTILEVER SIGN STRUCTURE NO. 4L.S.6898LUMP SUM                    LUMP SUM

222 L.S.CANTILEVER SIGN STRUCTURE NO. 5L.S.6898LUMP SUM                    LUMP SUM

223 L.S.CANTILEVER SIGN STRUCTURE NO. 6L.S.6898LUMP SUM                    LUMP SUM

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

29

1783

BY

10

SQ22
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2

HW1, HW2,
HW3, HW4

AT HUDSON
CREEK

EB BRIDGE
AT

UNNAMED
MP 67.1

WB BRIDGE
AT

UNNAMED
MP 67.1

UE1, UE2,
UE3, UE4 AT
UNNAMED

MP 67.1

UW1, UW2,
UW3, UW4

AT
UNNAMED

MP 67.1

OC-RT
WEST

PORTAL
WALL

EB
WILDLIFE

OVER
CROSSING

WB
WILDLIFE

OVER
CROSSING

OC-LT
EAST

PORTAL
WALL

EB BRIDGE
AT

WILDLIFE
UC

WB BRIDGE
AT

WILDLIFE
UC

WE1, WE2 
AT 

WILDLIFE 
UC

WW1, WW2
AT

WILDLIFE 
UC

WWE1,
WWE2

AT
WILDLIFE 

UC

EB BRIDGE
AT

SPARKS
ROAD

WB BRIDGE
AT

SPARKS
ROAD

ITEM

177 EROSION CONTROL AND WATER POLLUTION PREVENTION L.S.6488LUMP SUM                    LUMP SUM

178 SEEDING, FERTILIZING, AND MULCHING ACRE6414                                                            

179 TOPSOIL TYPE AC.Y.                                                            

180 TALUS SLOPE DRESSINGS.Y.                                                            

181 PROJECT AREA WEED AND PEST CONTROL DOL6546                                                            

182 HIGH VISIBILITY FENCE L.F.6630                                                            

183 ENVIRONMENTAL COMPLIANCE LEAD L.S.6404LUMP SUM                    LUMP SUM

184 SHREDDED WOOD MULCHACRE                                                            

185 FORCE ACCOUNT STOCKPILE RESTORATION DOL7715                                                            

                                                                    

               TRAFFIC        

186 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST L.F.6711                                                            

187 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST L.F.6712                                                            

188 AES. TR. BEAM GUARDRAIL TYPE 31L.F.6645                                                            

189 AES. TR. BEAM GUARDRAIL TYPE 31 8FT. LONG POST L.F.6674                                                            

190 AES. TR. BEAM GUARDRAIL TYPE 31 9FT. LONG POST L.F.6675                                                            

191 AES. TR. BEAM GUARDRAIL TRANSITION SECTION TYPE 21EACH6646                                                            

192 AES. TR. BEAM GUARDRAIL ANCHOR TYPE 10EACH6647                                                            

193 AES. TR. BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL EACH6650                                                            

194 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL EACH6719                                                            

195 BEAM GUARDRAIL ANCHOR TYPE 10 EACH6766                                                            

196 PRECAST CONC. BARRIER TYPE 42 IN.L.F.6776                                                            

197 PRECAST CONC. BARRIER TRANSITION TYPE 42 IN.EACH                                                            

198 CONC. BARRIER TRANSITION TYPE 2 TO TYPE 42 IN. F SHAPEEACH                                                            

199 CAST-IN-PLACE CONC. BARRIER L.F.6777                                                            

200 CAST-IN-PLACE CONC. BARRIER TYPE 42 IN. TUNNEL BARRIERL.F.                                                            

201 TEMPORARY BARRIER L.F.6781                                                            

202 BARRIER GAP - SINGLE SIDEDEACH                                                            

203 BARRIER GAP - DOUBLE SIDEDEACH                                                            

204 TEMPORARY IMPACT ATTENUATOR EACH7440                                                            

205 FLEXIBLE GUIDE POST EACH6832                                                            

206 RIGID GUIDE POSTEACH                                                            

207 TEMPORARY RIGID GUIDE POSTEACH                                                            

208 LDS BARRIER DELINEATOREACH                                                            

209 PAINT LINE L.F.6806                                                            

210 GROOVED PLASTIC LINE L.F.6813                                                            

211 GROOVED PLASTIC WIDE LINE L.F.6861                                                            

212 PLASTIC DRAINAGE MARKING EACH6881                                                            

213 SHOULDER RUMBLE STRIP TYPE 1MI. 6892                                                            

214 RECESSED PAVEMENT MARKER HUND6889                                                            

215 PERMANENT SIGNING L.S.6890LUMP SUM                    LUMP SUM

216 TEMPORARY PAVEMENT MARKING-SHORT DURATION L.F.6895                                                            

217 TEMPORARY PAVEMENT MARKING-LONG DURATION L.F.6896                                                            

218 CANTILEVER SIGN STRUCTURE NO. 1L.S.6898LUMP SUM                    LUMP SUM

219 CANTILEVER SIGN STRUCTURE NO. 2L.S.6898LUMP SUM                    LUMP SUM

220 CANTILEVER SIGN STRUCTURE NO. 3L.S.6898LUMP SUM                    LUMP SUM

221 CANTILEVER SIGN STRUCTURE NO. 4L.S.6898LUMP SUM                    LUMP SUM

222 CANTILEVER SIGN STRUCTURE NO. 5L.S.6898LUMP SUM                    LUMP SUM

223 CANTILEVER SIGN STRUCTURE NO. 6L.S.6898LUMP SUM                    LUMP SUM

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

30

1783

BY

10

SQ23
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

SE1, SE2
AT

SPARKS
ROAD

SW1, SW2
AT

SPARKS
ROAD

SWE1,
SWE2

AT
SPARKS
ROAD

EB BRIDGE
AT

KACHESS
RIVER

WB BRIDGE
AT

KACHESS
RIVER

LE 
WALL 1

LE
WALL 2

LE
WALL 3

DB1
DIFF.

BARRIER
WALL

DB2
DIFF.

BARRIER
WALL

UNNAMED
CREEK
MP 64.4

CEDAR
CREEK

UNNAMED
CREEK
MP 65.1

TELEPHONE
CREEK

HUDSON
CREEK

UNNAMED
CREEK
MP 66.8

ITEM

177 EROSION CONTROL AND WATER POLLUTION PREVENTION L.S.6488LUMP SUM                    LUMP SUM

178 SEEDING, FERTILIZING, AND MULCHING ACRE6414                                                            

179 323.00968.00645.00968.00323.00 645.00TOPSOIL TYPE AC.Y.                                                            

180 TALUS SLOPE DRESSINGS.Y.                                                            

181 PROJECT AREA WEED AND PEST CONTROL DOL6546                                                            

182 HIGH VISIBILITY FENCE L.F.6630                                                            

183 ENVIRONMENTAL COMPLIANCE LEAD L.S.6404LUMP SUM                    LUMP SUM

184 0.200.600.400.600.20 0.40SHREDDED WOOD MULCHACRE                                                            

185 FORCE ACCOUNT STOCKPILE RESTORATION DOL7715                                                            

                                                                    

               TRAFFIC        

186 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST L.F.6711                                                            

187 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST L.F.6712                                                            

188 AES. TR. BEAM GUARDRAIL TYPE 31L.F.6645                                                            

189 AES. TR. BEAM GUARDRAIL TYPE 31 8FT. LONG POST L.F.6674                                                            

190 AES. TR. BEAM GUARDRAIL TYPE 31 9FT. LONG POST L.F.6675                                                            

191 AES. TR. BEAM GUARDRAIL TRANSITION SECTION TYPE 21EACH6646                                                            

192 AES. TR. BEAM GUARDRAIL ANCHOR TYPE 10EACH6647                                                            

193 AES. TR. BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL EACH6650                                                            

194 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL EACH6719                                                            

195 BEAM GUARDRAIL ANCHOR TYPE 10 EACH6766                                                            

196 PRECAST CONC. BARRIER TYPE 42 IN.L.F.6776                                                            

197 PRECAST CONC. BARRIER TRANSITION TYPE 42 IN.EACH                                                            

198 CONC. BARRIER TRANSITION TYPE 2 TO TYPE 42 IN. F SHAPEEACH                                                            

199 CAST-IN-PLACE CONC. BARRIER L.F.6777                                                            

200 CAST-IN-PLACE CONC. BARRIER TYPE 42 IN. TUNNEL BARRIERL.F.                                                            

201 TEMPORARY BARRIER L.F.6781                                                            

202 BARRIER GAP - SINGLE SIDEDEACH                                                            

203 BARRIER GAP - DOUBLE SIDEDEACH                                                            

204 TEMPORARY IMPACT ATTENUATOR EACH7440                                                            

205 FLEXIBLE GUIDE POST EACH6832                                                            

206 RIGID GUIDE POSTEACH                                                            

207 TEMPORARY RIGID GUIDE POSTEACH                                                            

208 LDS BARRIER DELINEATOREACH                                                            

209 PAINT LINE L.F.6806                                                            

210 GROOVED PLASTIC LINE L.F.6813                                                            

211 GROOVED PLASTIC WIDE LINE L.F.6861                                                            

212 PLASTIC DRAINAGE MARKING EACH6881                                                            

213 SHOULDER RUMBLE STRIP TYPE 1MI. 6892                                                            

214 RECESSED PAVEMENT MARKER HUND6889                                                            

215 PERMANENT SIGNING L.S.6890LUMP SUM                    LUMP SUM

216 TEMPORARY PAVEMENT MARKING-SHORT DURATION L.F.6895                                                            

217 TEMPORARY PAVEMENT MARKING-LONG DURATION L.F.6896                                                            

218 CANTILEVER SIGN STRUCTURE NO. 1L.S.6898LUMP SUM                    LUMP SUM

219 CANTILEVER SIGN STRUCTURE NO. 2L.S.6898LUMP SUM                    LUMP SUM

220 CANTILEVER SIGN STRUCTURE NO. 3L.S.6898LUMP SUM                    LUMP SUM

221 CANTILEVER SIGN STRUCTURE NO. 4L.S.6898LUMP SUM                    LUMP SUM

222 CANTILEVER SIGN STRUCTURE NO. 5L.S.6898LUMP SUM                    LUMP SUM

223 CANTILEVER SIGN STRUCTURE NO. 6L.S.6898LUMP SUM                    LUMP SUM

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

31

1783

BY

10

SQ24
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 1 GROUP 1 GROUP 2 GROUP 3 GROUP 4 GROUP 5 GROUP 6 GROUP 7                                         

UNNAMED
CREEK
MP 67.1

UNNAMED
CREEK
MP 67.8

ABOVE
WILDLIFE

OC

WILDLIFE
UC

MP 68.8

MIDWAY
ACCESS
10+00 TO

11+00

STAMPEDE
& CABIN
CREEK

STAGING
SITES

EASTON
HILL

STOCKPILE
SITE

PSE &
WSDOT
GRP 1

PSE &
WSDOT
GRP 2

PUGET
SOUND

ENERGY
GRP1

PUGET
SOUND

ENERGY
GRP 2

THIRD
PARTY

DAMAGES

                                                                                
ITEM

177                                                                                 EROSION CONTROL AND WATER POLLUTION PREVENTION L.S.6488LUMP SUM                    LUMP SUM

178                                                                                 SEEDING, FERTILIZING, AND MULCHING ACRE6414                                                            

179 645.00                                                                                 3,872.002,420.003,065.00TOPSOIL TYPE AC.Y.                                                            

180                                                                                 4,800.00TALUS SLOPE DRESSINGS.Y.                                                            

181                                                                                 10,000.00PROJECT AREA WEED AND PEST CONTROL DOL6546                                                            

182                                                                                 700.00HIGH VISIBILITY FENCE L.F.6630                                                            

183                                                                                 ENVIRONMENTAL COMPLIANCE LEAD L.S.6404LUMP SUM                    LUMP SUM

184 0.40                                                                                 2.401.501.90SHREDDED WOOD MULCHACRE                                                            

185                                                                                 50,000.00FORCE ACCOUNT STOCKPILE RESTORATION DOL7715                                                            

                                                                                                                                                    

               TRAFFIC        

186                                                                                 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST L.F.6711                                                            

187                                                                                 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST L.F.6712                                                            

188                                                                                 AES. TR. BEAM GUARDRAIL TYPE 31L.F.6645                                                            

189                                                                                 AES. TR. BEAM GUARDRAIL TYPE 31 8FT. LONG POST L.F.6674                                                            

190                                                                                 AES. TR. BEAM GUARDRAIL TYPE 31 9FT. LONG POST L.F.6675                                                            

191                                                                                 AES. TR. BEAM GUARDRAIL TRANSITION SECTION TYPE 21EACH6646                                                            

192                                                                                 AES. TR. BEAM GUARDRAIL ANCHOR TYPE 10EACH6647                                                            

193                                                                                 AES. TR. BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL EACH6650                                                            

194                                                                                 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL EACH6719                                                            

195                                                                                 BEAM GUARDRAIL ANCHOR TYPE 10 EACH6766                                                            

196                                                                                 PRECAST CONC. BARRIER TYPE 42 IN.L.F.6776                                                            

197                                                                                 PRECAST CONC. BARRIER TRANSITION TYPE 42 IN.EACH                                                            

198                                                                                 CONC. BARRIER TRANSITION TYPE 2 TO TYPE 42 IN. F SHAPEEACH                                                            

199                                                                                 CAST-IN-PLACE CONC. BARRIER L.F.6777                                                            

200                                                                                 CAST-IN-PLACE CONC. BARRIER TYPE 42 IN. TUNNEL BARRIERL.F.                                                            

201                                                                                 TEMPORARY BARRIER L.F.6781                                                            

202                                                                                 BARRIER GAP - SINGLE SIDEDEACH                                                            

203                                                                                 BARRIER GAP - DOUBLE SIDEDEACH                                                            

204                                                                                 TEMPORARY IMPACT ATTENUATOR EACH7440                                                            

205                                                                                 FLEXIBLE GUIDE POST EACH6832                                                            

206                                                                                 RIGID GUIDE POSTEACH                                                            

207                                                                                 TEMPORARY RIGID GUIDE POSTEACH                                                            

208                                                                                 LDS BARRIER DELINEATOREACH                                                            

209                                                                                 PAINT LINE L.F.6806                                                            

210                                                                                 GROOVED PLASTIC LINE L.F.6813                                                            

211                                                                                 GROOVED PLASTIC WIDE LINE L.F.6861                                                            

212                                                                                 PLASTIC DRAINAGE MARKING EACH6881                                                            

213                                                                                 SHOULDER RUMBLE STRIP TYPE 1MI. 6892                                                            

214                                                                                 RECESSED PAVEMENT MARKER HUND6889                                                            

215                                                                                 PERMANENT SIGNING L.S.6890LUMP SUM                    LUMP SUM

216                                                                                 TEMPORARY PAVEMENT MARKING-SHORT DURATION L.F.6895                                                            

217                                                                                 TEMPORARY PAVEMENT MARKING-LONG DURATION L.F.6896                                                            

218                                                                                 CANTILEVER SIGN STRUCTURE NO. 1L.S.6898LUMP SUM                    LUMP SUM

219                                                                                 CANTILEVER SIGN STRUCTURE NO. 2L.S.6898LUMP SUM                    LUMP SUM

220                                                                                 CANTILEVER SIGN STRUCTURE NO. 3L.S.6898LUMP SUM                    LUMP SUM

221                                                                                 CANTILEVER SIGN STRUCTURE NO. 4L.S.6898LUMP SUM                    LUMP SUM

222                                                                                 CANTILEVER SIGN STRUCTURE NO. 5L.S.6898LUMP SUM                    LUMP SUM

223                                                                                 CANTILEVER SIGN STRUCTURE NO. 6L.S.6898LUMP SUM                    LUMP SUM

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

32

1783

BY

10

SQ25
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100

** STATE - CWA,PSE AG# UTB13830903 190116

** STATE - CWA,PSE AG# UTB13830904 190100

** PSE AG# UTB13830905 190116

** PSE AG# UTB13830906 190100

** STATE - 3RD PARTY0907 190116



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 1 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

DE1 LINE
10+00

TO
226+33

DW1 LINE
10+00

TO
226+53

DE1 LINE
226+33

TO
305+78

DW1 LINE
226+53

TO
233+32

DE2 LINE
10+00

TO
133+71

DW2 LINE
10+00

TO
133+32

DE3 LINE
10+00

TO
207+11

DE3A
300+00

TO
350+42

DW4 LINE
10+00

TO
192+62

DW4 LINE
192+62

TO
226+50

DW4A LINE
300+00

TO
362+90

DE5 LINE
10+00

TO
97+40

DE5A LINE
200+00

TO
221+90

DW5 LINE
10+00

TO
113+00

TE LINE
100+00

TO
117+85

TW LINE
100+00

TO
109+36

***
ITEM

224 CANTILEVER SIGN STRUCTURE NO. 7L.S.6898LUMP SUM                    LUMP SUM

225 CANTILEVER SIGN STRUCTURE NO. 8L.S.6898LUMP SUM                    LUMP SUM

226 CANTILEVER SIGN STRUCTURE NO. 9L.S.6898LUMP SUM                    LUMP SUM

227 ILLUMINATION SYSTEM L.S.6904LUMP SUM                    LUMP SUM

228 ITS - FIBER COMMUNICATION SYSTEML.S.6914LUMP SUM                    LUMP SUM

229 ITS - CCTV 1L.S.6914LUMP SUM                    LUMP SUM

230 ITS - CCTV 2L.S.6914LUMP SUM                    LUMP SUM

231 ITS - CCTV 3L.S.6914LUMP SUM                    LUMP SUM

232 ITS - CCTV 4L.S.6914LUMP SUM                    LUMP SUM

233 ITS - CCTV 5L.S.6914LUMP SUM                    LUMP SUM

234 ITS - CCTV 6L.S.6914LUMP SUM                    LUMP SUM

235 ITS - CCTV 7L.S.6914LUMP SUM                    LUMP SUM

236 ITS - CCTV 8L.S.6914LUMP SUM                    LUMP SUM

237 ITS - CCTV 9L.S.6914LUMP SUM                    LUMP SUM

238 ITS - CCTV 10L.S.6914LUMP SUM                    LUMP SUM

239 ITS - CCTV 11L.S.6914LUMP SUM                    LUMP SUM

240 ITS - CCTV 12L.S.6914LUMP SUM                    LUMP SUM

241 ITS - CCTV 13L.S.6914LUMP SUM                    LUMP SUM

242 ITS - CCTV 14L.S.6914LUMP SUM                    LUMP SUM

243 ITS - HUT 1L.S.6914LUMP SUM                    LUMP SUM

244 ITS - HUT 2L.S.6914LUMP SUM                    LUMP SUM

245 ITS - HUT 3L.S.6914LUMP SUM                    LUMP SUM

246 ITS - HUT 4L.S.6914LUMP SUM                    LUMP SUM

247 ITS - HUT 5L.S.6914LUMP SUM                    LUMP SUM

248 ITS - DATA STATION 1L.S.6914LUMP SUM                    LUMP SUM

249 ITS - DATA STATION 2L.S.6914LUMP SUM                    LUMP SUM

250 ITS - DATA STATION 3L.S.6914LUMP SUM                    LUMP SUM

251 ITS - DATA STATION 4L.S.6914LUMP SUM                    LUMP SUM

252 ITS - DATA STATION 5L.S.6914LUMP SUM                    LUMP SUM

253 ITS - DATA STATION 6L.S.6914LUMP SUM                    LUMP SUM

254 ITS - DATA STATION 7L.S.6914LUMP SUM                    LUMP SUM

255 ITS - DATA STATION 8L.S.6914LUMP SUM                    LUMP SUM

256 ITS - DATA STATION 9L.S.6914LUMP SUM                    LUMP SUM

257 ITS - RWISL.S.6914LUMP SUM                    LUMP SUM

258 ITS - RWIS REMOVALL.S.6914LUMP SUM                    LUMP SUM

259 ITS - VMS 1L.S.6914LUMP SUM                    LUMP SUM

260 ITS - VMS 2L.S.6914LUMP SUM                    LUMP SUM

261 ITS - VMS 3L.S.6914LUMP SUM                    LUMP SUM

262 ITS - VMS 4L.S.6914LUMP SUM                    LUMP SUM

263 ITS - WILDLIFE CAMERA SYSTEM 1L.S.6914LUMP SUM                    LUMP SUM

264 ITS - WILDLIFE CAMERA SYSTEM 2L.S.6914LUMP SUM                    LUMP SUM

265 ITS - WILDLIFE CAMERA SYSTEM 3L.S.6914LUMP SUM                    LUMP SUM

266 ITS - WILDLIFE CAMERA SYSTEM 4L.S.6914LUMP SUM                    LUMP SUM

267 ITS - WILDLIFE CAMERA SYSTEM 5L.S.6914LUMP SUM                    LUMP SUM

268 ITS - WILDLIFE CAMERA SYSTEM 6L.S.6914LUMP SUM                    LUMP SUM

269 ITS - WILDLIFE CAMERA SYSTEM 7L.S.6914LUMP SUM                    LUMP SUM

270 ITS - WILDLIFE CAMERA SYSTEM 8AL.S.6914LUMP SUM                    LUMP SUM

271 ITS - WILDLIFE CAMERA SYSTEM 8BL.S.6914LUMP SUM                    LUMP SUM

272 ITS - WILDLIFE CAMERA SYSTEM 9AL.S.6914LUMP SUM                    LUMP SUM

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

33

1783

BY

10

SQ26
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

LE 1678+85
TO 

1683+41
PREEMBANK

LE LINE
1683+41

TO
1908+55

LW LINE
1686+39

TO
1910+73

LE LINE
1908+55

TO
2000+00

LW LINE
1910+73

TO
1995+00

W LINE
300+00 

TO
320+06

S LINE
10+00

TO
15+00

EB BRIDGE
AT 

CEDAR
CREEK

WB BRIDGE
AT

CEDAR
CREEK

CE1, CE2,
CE3, CE4 AT

CEDAR
CREEK

CW1, CW2,
CW3, CW4,

AT
CEDAR
CREEK

BRIDGE
AT

TELEPHONE
CREEK

TE1, TE2,
TW1, TW2

AT
TELEPHONE

CREEK

EB BRIDGE
AT

HUDSON
CREEK

WB BRIDGE
AT

HUDSON
CREEK

HE1, HE2,
HE3 AT

HUDSON
CREEK

ITEM

224 L.S.CANTILEVER SIGN STRUCTURE NO. 7L.S.6898LUMP SUM                    LUMP SUM

225 L.S.CANTILEVER SIGN STRUCTURE NO. 8L.S.6898LUMP SUM                    LUMP SUM

226 L.S.CANTILEVER SIGN STRUCTURE NO. 9L.S.6898LUMP SUM                    LUMP SUM

227 L.S.ILLUMINATION SYSTEM L.S.6904LUMP SUM                    LUMP SUM

228 L.S.L.S.L.S.ITS - FIBER COMMUNICATION SYSTEML.S.6914LUMP SUM                    LUMP SUM

229 L.S.ITS - CCTV 1L.S.6914LUMP SUM                    LUMP SUM

230 L.S.ITS - CCTV 2L.S.6914LUMP SUM                    LUMP SUM

231 L.S.ITS - CCTV 3L.S.6914LUMP SUM                    LUMP SUM

232 L.S.ITS - CCTV 4L.S.6914LUMP SUM                    LUMP SUM

233 L.S.ITS - CCTV 5L.S.6914LUMP SUM                    LUMP SUM

234 L.S.ITS - CCTV 6L.S.6914LUMP SUM                    LUMP SUM

235 L.S.ITS - CCTV 7L.S.6914LUMP SUM                    LUMP SUM

236 L.S.ITS - CCTV 8L.S.6914LUMP SUM                    LUMP SUM

237 L.S.ITS - CCTV 9L.S.6914LUMP SUM                    LUMP SUM

238 L.S.ITS - CCTV 10L.S.6914LUMP SUM                    LUMP SUM

239 L.S.ITS - CCTV 11L.S.6914LUMP SUM                    LUMP SUM

240 L.S.ITS - CCTV 12L.S.6914LUMP SUM                    LUMP SUM

241 L.S.ITS - CCTV 13L.S.6914LUMP SUM                    LUMP SUM

242 L.S.ITS - CCTV 14L.S.6914LUMP SUM                    LUMP SUM

243 L.S.ITS - HUT 1L.S.6914LUMP SUM                    LUMP SUM

244 L.S.ITS - HUT 2L.S.6914LUMP SUM                    LUMP SUM

245 L.S.ITS - HUT 3L.S.6914LUMP SUM                    LUMP SUM

246 L.S.ITS - HUT 4L.S.6914LUMP SUM                    LUMP SUM

247 L.S.ITS - HUT 5L.S.6914LUMP SUM                    LUMP SUM

248 L.S.ITS - DATA STATION 1L.S.6914LUMP SUM                    LUMP SUM

249 L.S.ITS - DATA STATION 2L.S.6914LUMP SUM                    LUMP SUM

250 L.S.ITS - DATA STATION 3L.S.6914LUMP SUM                    LUMP SUM

251 L.S.ITS - DATA STATION 4L.S.6914LUMP SUM                    LUMP SUM

252 L.S.ITS - DATA STATION 5L.S.6914LUMP SUM                    LUMP SUM

253 L.S.ITS - DATA STATION 6L.S.6914LUMP SUM                    LUMP SUM

254 L.S.ITS - DATA STATION 7L.S.6914LUMP SUM                    LUMP SUM

255 L.S.ITS - DATA STATION 8L.S.6914LUMP SUM                    LUMP SUM

256 L.S.ITS - DATA STATION 9L.S.6914LUMP SUM                    LUMP SUM

257 L.S.ITS - RWISL.S.6914LUMP SUM                    LUMP SUM

258 L.S.ITS - RWIS REMOVALL.S.6914LUMP SUM                    LUMP SUM

259 L.S.ITS - VMS 1L.S.6914LUMP SUM                    LUMP SUM

260 L.S.ITS - VMS 2L.S.6914LUMP SUM                    LUMP SUM

261 L.S.ITS - VMS 3L.S.6914LUMP SUM                    LUMP SUM

262 L.S.ITS - VMS 4L.S.6914LUMP SUM                    LUMP SUM

263 L.S.ITS - WILDLIFE CAMERA SYSTEM 1L.S.6914LUMP SUM                    LUMP SUM

264 L.S.ITS - WILDLIFE CAMERA SYSTEM 2L.S.6914LUMP SUM                    LUMP SUM

265 L.S.ITS - WILDLIFE CAMERA SYSTEM 3L.S.6914LUMP SUM                    LUMP SUM

266 L.S.ITS - WILDLIFE CAMERA SYSTEM 4L.S.6914LUMP SUM                    LUMP SUM

267 L.S.ITS - WILDLIFE CAMERA SYSTEM 5L.S.6914LUMP SUM                    LUMP SUM

268 L.S.ITS - WILDLIFE CAMERA SYSTEM 6L.S.6914LUMP SUM                    LUMP SUM

269 L.S.ITS - WILDLIFE CAMERA SYSTEM 7L.S.6914LUMP SUM                    LUMP SUM

270 L.S.ITS - WILDLIFE CAMERA SYSTEM 8AL.S.6914LUMP SUM                    LUMP SUM

271 L.S.ITS - WILDLIFE CAMERA SYSTEM 8BL.S.6914LUMP SUM                    LUMP SUM

272 L.S.ITS - WILDLIFE CAMERA SYSTEM 9AL.S.6914LUMP SUM                    LUMP SUM

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

34

1783

BY

10

SQ27
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2

HW1, HW2,
HW3, HW4

AT HUDSON
CREEK

EB BRIDGE
AT

UNNAMED
MP 67.1

WB BRIDGE
AT

UNNAMED
MP 67.1

UE1, UE2,
UE3, UE4 AT
UNNAMED

MP 67.1

UW1, UW2,
UW3, UW4

AT
UNNAMED

MP 67.1

OC-RT
WEST

PORTAL
WALL

EB
WILDLIFE

OVER
CROSSING

WB
WILDLIFE

OVER
CROSSING

OC-LT
EAST

PORTAL
WALL

EB BRIDGE
AT

WILDLIFE
UC

WB BRIDGE
AT

WILDLIFE
UC

WE1, WE2 
AT 

WILDLIFE 
UC

WW1, WW2
AT

WILDLIFE 
UC

WWE1,
WWE2

AT
WILDLIFE 

UC

EB BRIDGE
AT

SPARKS
ROAD

WB BRIDGE
AT

SPARKS
ROAD

ITEM

224 CANTILEVER SIGN STRUCTURE NO. 7L.S.6898LUMP SUM                    LUMP SUM

225 CANTILEVER SIGN STRUCTURE NO. 8L.S.6898LUMP SUM                    LUMP SUM

226 CANTILEVER SIGN STRUCTURE NO. 9L.S.6898LUMP SUM                    LUMP SUM

227 ILLUMINATION SYSTEM L.S.6904LUMP SUM                    LUMP SUM

228 ITS - FIBER COMMUNICATION SYSTEML.S.6914LUMP SUM                    LUMP SUM

229 ITS - CCTV 1L.S.6914LUMP SUM                    LUMP SUM

230 ITS - CCTV 2L.S.6914LUMP SUM                    LUMP SUM

231 ITS - CCTV 3L.S.6914LUMP SUM                    LUMP SUM

232 ITS - CCTV 4L.S.6914LUMP SUM                    LUMP SUM

233 ITS - CCTV 5L.S.6914LUMP SUM                    LUMP SUM

234 ITS - CCTV 6L.S.6914LUMP SUM                    LUMP SUM

235 ITS - CCTV 7L.S.6914LUMP SUM                    LUMP SUM

236 ITS - CCTV 8L.S.6914LUMP SUM                    LUMP SUM

237 ITS - CCTV 9L.S.6914LUMP SUM                    LUMP SUM

238 ITS - CCTV 10L.S.6914LUMP SUM                    LUMP SUM

239 ITS - CCTV 11L.S.6914LUMP SUM                    LUMP SUM

240 ITS - CCTV 12L.S.6914LUMP SUM                    LUMP SUM

241 ITS - CCTV 13L.S.6914LUMP SUM                    LUMP SUM

242 ITS - CCTV 14L.S.6914LUMP SUM                    LUMP SUM

243 ITS - HUT 1L.S.6914LUMP SUM                    LUMP SUM

244 ITS - HUT 2L.S.6914LUMP SUM                    LUMP SUM

245 ITS - HUT 3L.S.6914LUMP SUM                    LUMP SUM

246 ITS - HUT 4L.S.6914LUMP SUM                    LUMP SUM

247 ITS - HUT 5L.S.6914LUMP SUM                    LUMP SUM

248 ITS - DATA STATION 1L.S.6914LUMP SUM                    LUMP SUM

249 ITS - DATA STATION 2L.S.6914LUMP SUM                    LUMP SUM

250 ITS - DATA STATION 3L.S.6914LUMP SUM                    LUMP SUM

251 ITS - DATA STATION 4L.S.6914LUMP SUM                    LUMP SUM

252 ITS - DATA STATION 5L.S.6914LUMP SUM                    LUMP SUM

253 ITS - DATA STATION 6L.S.6914LUMP SUM                    LUMP SUM

254 ITS - DATA STATION 7L.S.6914LUMP SUM                    LUMP SUM

255 ITS - DATA STATION 8L.S.6914LUMP SUM                    LUMP SUM

256 ITS - DATA STATION 9L.S.6914LUMP SUM                    LUMP SUM

257 ITS - RWISL.S.6914LUMP SUM                    LUMP SUM

258 ITS - RWIS REMOVALL.S.6914LUMP SUM                    LUMP SUM

259 ITS - VMS 1L.S.6914LUMP SUM                    LUMP SUM

260 ITS - VMS 2L.S.6914LUMP SUM                    LUMP SUM

261 ITS - VMS 3L.S.6914LUMP SUM                    LUMP SUM

262 ITS - VMS 4L.S.6914LUMP SUM                    LUMP SUM

263 ITS - WILDLIFE CAMERA SYSTEM 1L.S.6914LUMP SUM                    LUMP SUM

264 ITS - WILDLIFE CAMERA SYSTEM 2L.S.6914LUMP SUM                    LUMP SUM

265 ITS - WILDLIFE CAMERA SYSTEM 3L.S.6914LUMP SUM                    LUMP SUM

266 ITS - WILDLIFE CAMERA SYSTEM 4L.S.6914LUMP SUM                    LUMP SUM

267 ITS - WILDLIFE CAMERA SYSTEM 5L.S.6914LUMP SUM                    LUMP SUM

268 ITS - WILDLIFE CAMERA SYSTEM 6L.S.6914LUMP SUM                    LUMP SUM

269 ITS - WILDLIFE CAMERA SYSTEM 7L.S.6914LUMP SUM                    LUMP SUM

270 ITS - WILDLIFE CAMERA SYSTEM 8AL.S.6914LUMP SUM                    LUMP SUM

271 ITS - WILDLIFE CAMERA SYSTEM 8BL.S.6914LUMP SUM                    LUMP SUM

272 ITS - WILDLIFE CAMERA SYSTEM 9AL.S.6914LUMP SUM                    LUMP SUM

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

35

1783

BY

10

SQ28
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

SE1, SE2
AT

SPARKS
ROAD

SW1, SW2
AT

SPARKS
ROAD

SWE1,
SWE2

AT
SPARKS
ROAD

EB BRIDGE
AT

KACHESS
RIVER

WB BRIDGE
AT

KACHESS
RIVER

LE 
WALL 1

LE
WALL 2

LE
WALL 3

DB1
DIFF.

BARRIER
WALL

DB2
DIFF.

BARRIER
WALL

UNNAMED
CREEK
MP 64.4

CEDAR
CREEK

UNNAMED
CREEK
MP 65.1

TELEPHONE
CREEK

HUDSON
CREEK

UNNAMED
CREEK
MP 66.8

ITEM

224 CANTILEVER SIGN STRUCTURE NO. 7L.S.6898LUMP SUM                    LUMP SUM

225 CANTILEVER SIGN STRUCTURE NO. 8L.S.6898LUMP SUM                    LUMP SUM

226 CANTILEVER SIGN STRUCTURE NO. 9L.S.6898LUMP SUM                    LUMP SUM

227 ILLUMINATION SYSTEM L.S.6904LUMP SUM                    LUMP SUM

228 ITS - FIBER COMMUNICATION SYSTEML.S.6914LUMP SUM                    LUMP SUM

229 ITS - CCTV 1L.S.6914LUMP SUM                    LUMP SUM

230 ITS - CCTV 2L.S.6914LUMP SUM                    LUMP SUM

231 ITS - CCTV 3L.S.6914LUMP SUM                    LUMP SUM

232 ITS - CCTV 4L.S.6914LUMP SUM                    LUMP SUM

233 ITS - CCTV 5L.S.6914LUMP SUM                    LUMP SUM

234 ITS - CCTV 6L.S.6914LUMP SUM                    LUMP SUM

235 ITS - CCTV 7L.S.6914LUMP SUM                    LUMP SUM

236 ITS - CCTV 8L.S.6914LUMP SUM                    LUMP SUM

237 ITS - CCTV 9L.S.6914LUMP SUM                    LUMP SUM

238 ITS - CCTV 10L.S.6914LUMP SUM                    LUMP SUM

239 ITS - CCTV 11L.S.6914LUMP SUM                    LUMP SUM

240 ITS - CCTV 12L.S.6914LUMP SUM                    LUMP SUM

241 ITS - CCTV 13L.S.6914LUMP SUM                    LUMP SUM

242 ITS - CCTV 14L.S.6914LUMP SUM                    LUMP SUM

243 ITS - HUT 1L.S.6914LUMP SUM                    LUMP SUM

244 ITS - HUT 2L.S.6914LUMP SUM                    LUMP SUM

245 ITS - HUT 3L.S.6914LUMP SUM                    LUMP SUM

246 ITS - HUT 4L.S.6914LUMP SUM                    LUMP SUM

247 ITS - HUT 5L.S.6914LUMP SUM                    LUMP SUM

248 ITS - DATA STATION 1L.S.6914LUMP SUM                    LUMP SUM

249 ITS - DATA STATION 2L.S.6914LUMP SUM                    LUMP SUM

250 ITS - DATA STATION 3L.S.6914LUMP SUM                    LUMP SUM

251 ITS - DATA STATION 4L.S.6914LUMP SUM                    LUMP SUM

252 ITS - DATA STATION 5L.S.6914LUMP SUM                    LUMP SUM

253 ITS - DATA STATION 6L.S.6914LUMP SUM                    LUMP SUM

254 ITS - DATA STATION 7L.S.6914LUMP SUM                    LUMP SUM

255 ITS - DATA STATION 8L.S.6914LUMP SUM                    LUMP SUM

256 ITS - DATA STATION 9L.S.6914LUMP SUM                    LUMP SUM

257 ITS - RWISL.S.6914LUMP SUM                    LUMP SUM

258 ITS - RWIS REMOVALL.S.6914LUMP SUM                    LUMP SUM

259 ITS - VMS 1L.S.6914LUMP SUM                    LUMP SUM

260 ITS - VMS 2L.S.6914LUMP SUM                    LUMP SUM

261 ITS - VMS 3L.S.6914LUMP SUM                    LUMP SUM

262 ITS - VMS 4L.S.6914LUMP SUM                    LUMP SUM

263 ITS - WILDLIFE CAMERA SYSTEM 1L.S.6914LUMP SUM                    LUMP SUM

264 ITS - WILDLIFE CAMERA SYSTEM 2L.S.6914LUMP SUM                    LUMP SUM

265 ITS - WILDLIFE CAMERA SYSTEM 3L.S.6914LUMP SUM                    LUMP SUM

266 ITS - WILDLIFE CAMERA SYSTEM 4L.S.6914LUMP SUM                    LUMP SUM

267 ITS - WILDLIFE CAMERA SYSTEM 5L.S.6914LUMP SUM                    LUMP SUM

268 ITS - WILDLIFE CAMERA SYSTEM 6L.S.6914LUMP SUM                    LUMP SUM

269 ITS - WILDLIFE CAMERA SYSTEM 7L.S.6914LUMP SUM                    LUMP SUM

270 ITS - WILDLIFE CAMERA SYSTEM 8AL.S.6914LUMP SUM                    LUMP SUM

271 ITS - WILDLIFE CAMERA SYSTEM 8BL.S.6914LUMP SUM                    LUMP SUM

272 ITS - WILDLIFE CAMERA SYSTEM 9AL.S.6914LUMP SUM                    LUMP SUM

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

36

1783

BY

10

SQ29
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 1 GROUP 1 GROUP 2 GROUP 3 GROUP 4 GROUP 5 GROUP 6 GROUP 7                                         

UNNAMED
CREEK
MP 67.1

UNNAMED
CREEK
MP 67.8

ABOVE
WILDLIFE

OC

WILDLIFE
UC

MP 68.8

MIDWAY
ACCESS
10+00 TO

11+00

STAMPEDE
& CABIN
CREEK

STAGING
SITES

EASTON
HILL

STOCKPILE
SITE

PSE &
WSDOT
GRP 1

PSE &
WSDOT
GRP 2

PUGET
SOUND

ENERGY
GRP1

PUGET
SOUND

ENERGY
GRP 2

THIRD
PARTY

DAMAGES

                                                                                
ITEM

224                                                                                 CANTILEVER SIGN STRUCTURE NO. 7L.S.6898LUMP SUM                    LUMP SUM

225                                                                                 CANTILEVER SIGN STRUCTURE NO. 8L.S.6898LUMP SUM                    LUMP SUM

226                                                                                 CANTILEVER SIGN STRUCTURE NO. 9L.S.6898LUMP SUM                    LUMP SUM

227                                                                                 ILLUMINATION SYSTEM L.S.6904LUMP SUM                    LUMP SUM

228                                                                                 ITS - FIBER COMMUNICATION SYSTEML.S.6914LUMP SUM                    LUMP SUM

229                                                                                 ITS - CCTV 1L.S.6914LUMP SUM                    LUMP SUM

230                                                                                 ITS - CCTV 2L.S.6914LUMP SUM                    LUMP SUM

231                                                                                 ITS - CCTV 3L.S.6914LUMP SUM                    LUMP SUM

232                                                                                 ITS - CCTV 4L.S.6914LUMP SUM                    LUMP SUM

233                                                                                 ITS - CCTV 5L.S.6914LUMP SUM                    LUMP SUM

234                                                                                 ITS - CCTV 6L.S.6914LUMP SUM                    LUMP SUM

235                                                                                 ITS - CCTV 7L.S.6914LUMP SUM                    LUMP SUM

236                                                                                 ITS - CCTV 8L.S.6914LUMP SUM                    LUMP SUM

237                                                                                 ITS - CCTV 9L.S.6914LUMP SUM                    LUMP SUM

238                                                                                 ITS - CCTV 10L.S.6914LUMP SUM                    LUMP SUM

239                                                                                 ITS - CCTV 11L.S.6914LUMP SUM                    LUMP SUM

240                                                                                 ITS - CCTV 12L.S.6914LUMP SUM                    LUMP SUM

241                                                                                 ITS - CCTV 13L.S.6914LUMP SUM                    LUMP SUM

242                                                                                 ITS - CCTV 14L.S.6914LUMP SUM                    LUMP SUM

243                                                                                 ITS - HUT 1L.S.6914LUMP SUM                    LUMP SUM

244                                                                                 ITS - HUT 2L.S.6914LUMP SUM                    LUMP SUM

245                                                                                 ITS - HUT 3L.S.6914LUMP SUM                    LUMP SUM

246                                                                                 ITS - HUT 4L.S.6914LUMP SUM                    LUMP SUM

247                                                                                 ITS - HUT 5L.S.6914LUMP SUM                    LUMP SUM

248                                                                                 ITS - DATA STATION 1L.S.6914LUMP SUM                    LUMP SUM

249                                                                                 ITS - DATA STATION 2L.S.6914LUMP SUM                    LUMP SUM

250                                                                                 ITS - DATA STATION 3L.S.6914LUMP SUM                    LUMP SUM

251                                                                                 ITS - DATA STATION 4L.S.6914LUMP SUM                    LUMP SUM

252                                                                                 ITS - DATA STATION 5L.S.6914LUMP SUM                    LUMP SUM

253                                                                                 ITS - DATA STATION 6L.S.6914LUMP SUM                    LUMP SUM

254                                                                                 ITS - DATA STATION 7L.S.6914LUMP SUM                    LUMP SUM

255                                                                                 ITS - DATA STATION 8L.S.6914LUMP SUM                    LUMP SUM

256                                                                                 ITS - DATA STATION 9L.S.6914LUMP SUM                    LUMP SUM

257                                                                                 ITS - RWISL.S.6914LUMP SUM                    LUMP SUM

258                                                                                 ITS - RWIS REMOVALL.S.6914LUMP SUM                    LUMP SUM

259                                                                                 ITS - VMS 1L.S.6914LUMP SUM                    LUMP SUM

260                                                                                 ITS - VMS 2L.S.6914LUMP SUM                    LUMP SUM

261                                                                                 ITS - VMS 3L.S.6914LUMP SUM                    LUMP SUM

262                                                                                 ITS - VMS 4L.S.6914LUMP SUM                    LUMP SUM

263                                                                                 ITS - WILDLIFE CAMERA SYSTEM 1L.S.6914LUMP SUM                    LUMP SUM

264                                                                                 ITS - WILDLIFE CAMERA SYSTEM 2L.S.6914LUMP SUM                    LUMP SUM

265                                                                                 ITS - WILDLIFE CAMERA SYSTEM 3L.S.6914LUMP SUM                    LUMP SUM

266                                                                                 ITS - WILDLIFE CAMERA SYSTEM 4L.S.6914LUMP SUM                    LUMP SUM

267                                                                                 ITS - WILDLIFE CAMERA SYSTEM 5L.S.6914LUMP SUM                    LUMP SUM

268                                                                                 ITS - WILDLIFE CAMERA SYSTEM 6L.S.6914LUMP SUM                    LUMP SUM

269                                                                                 ITS - WILDLIFE CAMERA SYSTEM 7L.S.6914LUMP SUM                    LUMP SUM

270                                                                                 ITS - WILDLIFE CAMERA SYSTEM 8AL.S.6914LUMP SUM                    LUMP SUM

271                                                                                 ITS - WILDLIFE CAMERA SYSTEM 8BL.S.6914LUMP SUM                    LUMP SUM

272                                                                                 ITS - WILDLIFE CAMERA SYSTEM 9AL.S.6914LUMP SUM                    LUMP SUM

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

37

1783

BY

10

SQ30
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100

** STATE - CWA,PSE AG# UTB13830903 190116
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** PSE AG# UTB13830905 190116

** PSE AG# UTB13830906 190100

** STATE - 3RD PARTY0907 190116



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 1 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

DE1 LINE
10+00

TO
226+33

DW1 LINE
10+00

TO
226+53

DE1 LINE
226+33

TO
305+78

DW1 LINE
226+53

TO
233+32

DE2 LINE
10+00

TO
133+71

DW2 LINE
10+00

TO
133+32

DE3 LINE
10+00

TO
207+11

DE3A
300+00

TO
350+42

DW4 LINE
10+00

TO
192+62

DW4 LINE
192+62

TO
226+50

DW4A LINE
300+00

TO
362+90

DE5 LINE
10+00

TO
97+40

DE5A LINE
200+00

TO
221+90

DW5 LINE
10+00

TO
113+00

TE LINE
100+00

TO
117+85

TW LINE
100+00

TO
109+36

***
ITEM

273 ITS - WILDLIFE CAMERA SYSTEM 9BL.S.6914LUMP SUM                    LUMP SUM

274 ITS - WILDLIFE CAMERA SYSTEM 10AL.S.6914LUMP SUM                    LUMP SUM

275 ITS - WILDLIFE CAMERA SYSTEM 10BL.S.6914LUMP SUM                    LUMP SUM

276 ITS - WILDLIFE CAMERA SYSTEM 11AL.S.6914LUMP SUM                    LUMP SUM

277 ITS - WILDLIFE CAMERA SYSTEM 11BL.S.6914LUMP SUM                    LUMP SUM

278 ELECTRICAL VAULT 4848 INSTALLEACH12.00                    12.00

279 ELECTRICAL VAULT 5106 INSTALLEACH106.00                    106.00

280 ULITITY TRENCHL.F.36850.00                    36850.00

281 ELECTRICAL VAULT REMOVALEACH19.00                    19.00

282 CONDUIT PIPE 2 IN. DIAM. L.F.694511115.00                    11115.00

283 PORTABLE CHANGEABLE MESSAGE SIGN HR  699326000.00                    26000.00

284 PROJECT TEMPORARY TRAFFIC CONTROL L.S.6971LUMP SUM                    LUMP SUM

285 159.00 162.00157.00112.0083.0057.006.006.00121.0022.0067.00CONSTRUCTION SIGNS CLASS A S.F.69821541.00                    1541.00

286 WSP REIMBURSEMENT DOL6975-1.00                    -1.00

287 GROOVED PLASTIC CROSSHATCH MARKINGL.F.240.00                    240.00

                                                                    

               OTHER ITEMS        

288 PROJECT PARTNERING DOL900410000.00                    10000.00

289 TYPE C PROGRESS SCHEDULE L.S.7004LUMP SUM                    LUMP SUM

290 SCHEDULE UPDATE EACH700036.00                    36.00

291 128.00318.00303.00STRUCTURE EXCAVATION CLASS B INCL. HAUL C.Y.700635299.00                    35299.00

292 350.00935.00778.00SHORING OR EXTRA EXCAVATION CLASS B S.F.7008291598.00                    291598.00

293 GRAVEL BACKFILL FOR PIPE ZONE BEDDING C.Y.70176162.00                    6162.00

294 GRAVEL BACKFILL FOR DRAIN C.Y.70141935.00                    1935.00

295 CONTROLLED DENSITY FILL C.Y.7015152.00                    152.00

296 STRUCTURE SURVEYING L.S.7037LUMP SUM                    LUMP SUM

297 ROADWAY SURVEYING L.S.7038LUMP SUM                    LUMP SUM

298 WIRE MESH SLOPE PROTECTION ANCHOR EACH707462.00                    62.00

299 CABLE NET SLOPE PROTECTION TYPE 1S.F.7078158000.00                    158000.00

300 CABLE FENCE L.F.70806526.00                    6526.00

301 WIRE FENCE TYPE 1 L.F.71104458.00                    4458.00

302 8,782.0012,058.0012,330.00336.0021,633.00TEMPORARY BARRIER GLARE SCREEN L.F.713755139.00                    55139.00

303 GABION CRIBBING C.Y.7150276.00                    276.00

304 300.00 164.0038.00387.00327.00429.00231.008.0093.00288.00SNOW POLEEACH2265.00                    2265.00

305 6.00TEMPORARY DRAINAGE STRUCTURE ABANDONMENTEACH6.00                    6.00

306 2.00MANHOLE 48 IN. DIAM. TYPE 1EACH736024.00                    24.00

307 MANHOLE 48 IN. DIAM. TYPE 3EACH73602.00                    2.00

308 1.00MANHOLE 72 IN. DIAM. TYPE 1EACH73651.00                    1.00

309 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1L.F.7369145.50                    145.50

310 FORCE ACCOUNT CONTOUR GRADINGDOL7715200000.00                    200000.00

311 ROADSIDE CLEANUP DOL7480400000.00                    400000.00

312 REIMBURSEMENT FOR THIRD PARTY DAMAGE DOL77255.00                    5.00

313 MINOR CHANGE DOL7728-1.00                    -1.00

314 FUEL COST ADJUSTMENT DOL77303030000.00                    3030000.00

315 STEEL COST ADJUSTMENT DOL7731100000.00                    100000.00

316 AGGREGATE COMPLIANCE PRICE ADJUSTMENT DOL7732-1.00                    -1.00

317 SPCC PLAN L.S.7736LUMP SUM                    LUMP SUM

318 CONSTRUCTION GEOTEXTILE FOR SEPARATION S.Y.75303785.00                    3785.00

319 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE S.Y.755014605.00                    14605.00

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

38

1783

BY

10

SQ31
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

LE 1678+85
TO 

1683+41
PREEMBANK

LE LINE
1683+41

TO
1908+55

LW LINE
1686+39

TO
1910+73

LE LINE
1908+55

TO
2000+00

LW LINE
1910+73

TO
1995+00

W LINE
300+00 

TO
320+06

S LINE
10+00

TO
15+00

EB BRIDGE
AT 

CEDAR
CREEK

WB BRIDGE
AT

CEDAR
CREEK

CE1, CE2,
CE3, CE4 AT

CEDAR
CREEK

CW1, CW2,
CW3, CW4,

AT
CEDAR
CREEK

BRIDGE
AT

TELEPHONE
CREEK

TE1, TE2,
TW1, TW2

AT
TELEPHONE

CREEK

EB BRIDGE
AT

HUDSON
CREEK

WB BRIDGE
AT

HUDSON
CREEK

HE1, HE2,
HE3 AT

HUDSON
CREEK

ITEM

273 L.S.ITS - WILDLIFE CAMERA SYSTEM 9BL.S.6914LUMP SUM                    LUMP SUM

274 L.S.ITS - WILDLIFE CAMERA SYSTEM 10AL.S.6914LUMP SUM                    LUMP SUM

275 L.S.ITS - WILDLIFE CAMERA SYSTEM 10BL.S.6914LUMP SUM                    LUMP SUM

276 L.S.ITS - WILDLIFE CAMERA SYSTEM 11AL.S.6914LUMP SUM                    LUMP SUM

277 L.S.ITS - WILDLIFE CAMERA SYSTEM 11BL.S.6914LUMP SUM                    LUMP SUM

278 6.00 1.003.002.00ELECTRICAL VAULT 4848 INSTALLEACH                                                            

279 ELECTRICAL VAULT 5106 INSTALLEACH                                                            

280 ULITITY TRENCHL.F.                                                            

281 ELECTRICAL VAULT REMOVALEACH                                                            

282 680.00846.00323.00410.00308.00CONDUIT PIPE 2 IN. DIAM. L.F.6945                                                            

283 6,500.00 6,500.006,500.006,500.00PORTABLE CHANGEABLE MESSAGE SIGN HR  6993                                                            

284 L.S. L.S.L.S.L.S.PROJECT TEMPORARY TRAFFIC CONTROL L.S.6971LUMP SUM                    LUMP SUM

285 51.00 284.00254.00CONSTRUCTION SIGNS CLASS A S.F.6982                                                            

286 -1.00WSP REIMBURSEMENT DOL6975                                                            

287 240.00GROOVED PLASTIC CROSSHATCH MARKINGL.F.                                                            

                                                                    

               OTHER ITEMS        

288 10,000.00PROJECT PARTNERING DOL9004                                                            

289 L.S.TYPE C PROGRESS SCHEDULE L.S.7004LUMP SUM                    LUMP SUM

290 36.00SCHEDULE UPDATE EACH7000                                                            

291 15,250.00 3,325.003,225.009,750.00STRUCTURE EXCAVATION CLASS B INCL. HAUL C.Y.7006                                                            

292 88,191.00 24,462.0024,531.0073,381.00SHORING OR EXTRA EXCAVATION CLASS B S.F.7008                                                            

293 3,541.00 507.00246.001,868.00GRAVEL BACKFILL FOR PIPE ZONE BEDDING C.Y.7017                                                            

294 1,428.00 13.0015.0028.0013.0013.0052.0073.00191.00GRAVEL BACKFILL FOR DRAIN C.Y.7014                                                            

295 12.00140.00CONTROLLED DENSITY FILL C.Y.7015                                                            

296 L.S.L.S.L.S.L.S.L.S.L.S.L.S. L.S.L.S.STRUCTURE SURVEYING L.S.7037LUMP SUM                    LUMP SUM

297 L.S. L.S.L.S.L.S.ROADWAY SURVEYING L.S.7038LUMP SUM                    LUMP SUM

298 62.00WIRE MESH SLOPE PROTECTION ANCHOR EACH7074                                                            

299 158,000.00CABLE NET SLOPE PROTECTION TYPE 1S.F.7078                                                            

300 115.00CABLE FENCE L.F.7080                                                            

301 4,385.0058.0015.00WIRE FENCE TYPE 1 L.F.7110                                                            

302 TEMPORARY BARRIER GLARE SCREEN L.F.7137                                                            

303 110.00 85.0063.0018.00GABION CRIBBING C.Y.7150                                                            

304 SNOW POLEEACH                                                            

305 TEMPORARY DRAINAGE STRUCTURE ABANDONMENTEACH                                                            

306 17.00 1.004.00MANHOLE 48 IN. DIAM. TYPE 1EACH7360                                                            

307 1.00 1.00MANHOLE 48 IN. DIAM. TYPE 3EACH7360                                                            

308 MANHOLE 72 IN. DIAM. TYPE 1EACH7365                                                            

309 140.50 5.00MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1L.F.7369                                                            

310 FORCE ACCOUNT CONTOUR GRADINGDOL7715                                                            

311 150,000.00 50,000.0050,000.00150,000.00ROADSIDE CLEANUP DOL7480                                                            

312 REIMBURSEMENT FOR THIRD PARTY DAMAGE DOL7725                                                            

313 -1.00MINOR CHANGE DOL7728                                                            

314 3,030,000.00FUEL COST ADJUSTMENT DOL7730                                                            

315 100,000.00STEEL COST ADJUSTMENT DOL7731                                                            

316 -1.00AGGREGATE COMPLIANCE PRICE ADJUSTMENT DOL7732                                                            

317 L.S.SPCC PLAN L.S.7736LUMP SUM                    LUMP SUM

318 450.0045.0045.0045.00CONSTRUCTION GEOTEXTILE FOR SEPARATION S.Y.7530                                                            

319 12,004.00 437.00540.001,624.00CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE S.Y.7550                                                            

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

39

1783

BY

10

SQ32
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2

HW1, HW2,
HW3, HW4

AT HUDSON
CREEK

EB BRIDGE
AT

UNNAMED
MP 67.1

WB BRIDGE
AT

UNNAMED
MP 67.1

UE1, UE2,
UE3, UE4 AT
UNNAMED

MP 67.1

UW1, UW2,
UW3, UW4

AT
UNNAMED

MP 67.1

OC-RT
WEST

PORTAL
WALL

EB
WILDLIFE

OVER
CROSSING

WB
WILDLIFE

OVER
CROSSING

OC-LT
EAST

PORTAL
WALL

EB BRIDGE
AT

WILDLIFE
UC

WB BRIDGE
AT

WILDLIFE
UC

WE1, WE2 
AT 

WILDLIFE 
UC

WW1, WW2
AT

WILDLIFE 
UC

WWE1,
WWE2

AT
WILDLIFE 

UC

EB BRIDGE
AT

SPARKS
ROAD

WB BRIDGE
AT

SPARKS
ROAD

ITEM

273 ITS - WILDLIFE CAMERA SYSTEM 9BL.S.6914LUMP SUM                    LUMP SUM

274 ITS - WILDLIFE CAMERA SYSTEM 10AL.S.6914LUMP SUM                    LUMP SUM

275 ITS - WILDLIFE CAMERA SYSTEM 10BL.S.6914LUMP SUM                    LUMP SUM

276 ITS - WILDLIFE CAMERA SYSTEM 11AL.S.6914LUMP SUM                    LUMP SUM

277 ITS - WILDLIFE CAMERA SYSTEM 11BL.S.6914LUMP SUM                    LUMP SUM

278 ELECTRICAL VAULT 4848 INSTALLEACH                                                            

279 ELECTRICAL VAULT 5106 INSTALLEACH                                                            

280 ULITITY TRENCHL.F.                                                            

281 ELECTRICAL VAULT REMOVALEACH                                                            

282 1,752.00 508.00444.001,416.001,519.00314.00314.001,577.00CONDUIT PIPE 2 IN. DIAM. L.F.6945                                                            

283 PORTABLE CHANGEABLE MESSAGE SIGN HR  6993                                                            

284 PROJECT TEMPORARY TRAFFIC CONTROL L.S.6971LUMP SUM                    LUMP SUM

285 CONSTRUCTION SIGNS CLASS A S.F.6982                                                            

286 WSP REIMBURSEMENT DOL6975                                                            

287 GROOVED PLASTIC CROSSHATCH MARKINGL.F.                                                            

                                                                    

               OTHER ITEMS        

288 PROJECT PARTNERING DOL9004                                                            

289 TYPE C PROGRESS SCHEDULE L.S.7004LUMP SUM                    LUMP SUM

290 SCHEDULE UPDATE EACH7000                                                            

291 STRUCTURE EXCAVATION CLASS B INCL. HAUL C.Y.7006                                                            

292 SHORING OR EXTRA EXCAVATION CLASS B S.F.7008                                                            

293 GRAVEL BACKFILL FOR PIPE ZONE BEDDING C.Y.7017                                                            

294 35.00 14.0013.0035.00GRAVEL BACKFILL FOR DRAIN C.Y.7014                                                            

295 CONTROLLED DENSITY FILL C.Y.7015                                                            

296 L.S. L.S.L.S.L.S.L.S.L.S.L.S.L.S. L.S.L.S.L.S.L.S.L.S.L.S.L.S.L.S.STRUCTURE SURVEYING L.S.7037LUMP SUM                    LUMP SUM

297 ROADWAY SURVEYING L.S.7038LUMP SUM                    LUMP SUM

298 WIRE MESH SLOPE PROTECTION ANCHOR EACH7074                                                            

299 CABLE NET SLOPE PROTECTION TYPE 1S.F.7078                                                            

300 103.0038.00 28.00CABLE FENCE L.F.7080                                                            

301 WIRE FENCE TYPE 1 L.F.7110                                                            

302 TEMPORARY BARRIER GLARE SCREEN L.F.7137                                                            

303 GABION CRIBBING C.Y.7150                                                            

304 SNOW POLEEACH                                                            

305 TEMPORARY DRAINAGE STRUCTURE ABANDONMENTEACH                                                            

306 MANHOLE 48 IN. DIAM. TYPE 1EACH7360                                                            

307 MANHOLE 48 IN. DIAM. TYPE 3EACH7360                                                            

308 MANHOLE 72 IN. DIAM. TYPE 1EACH7365                                                            

309 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1L.F.7369                                                            

310 FORCE ACCOUNT CONTOUR GRADINGDOL7715                                                            

311 ROADSIDE CLEANUP DOL7480                                                            

312 REIMBURSEMENT FOR THIRD PARTY DAMAGE DOL7725                                                            

313 MINOR CHANGE DOL7728                                                            

314 FUEL COST ADJUSTMENT DOL7730                                                            

315 STEEL COST ADJUSTMENT DOL7731                                                            

316 AGGREGATE COMPLIANCE PRICE ADJUSTMENT DOL7732                                                            

317 SPCC PLAN L.S.7736LUMP SUM                    LUMP SUM

318 1,600.001,600.00CONSTRUCTION GEOTEXTILE FOR SEPARATION S.Y.7530                                                            

319 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE S.Y.7550                                                            

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

40

1783

BY

10

SQ33
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

SE1, SE2
AT

SPARKS
ROAD

SW1, SW2
AT

SPARKS
ROAD

SWE1,
SWE2

AT
SPARKS
ROAD

EB BRIDGE
AT

KACHESS
RIVER

WB BRIDGE
AT

KACHESS
RIVER

LE 
WALL 1

LE
WALL 2

LE
WALL 3

DB1
DIFF.

BARRIER
WALL

DB2
DIFF.

BARRIER
WALL

UNNAMED
CREEK
MP 64.4

CEDAR
CREEK

UNNAMED
CREEK
MP 65.1

TELEPHONE
CREEK

HUDSON
CREEK

UNNAMED
CREEK
MP 66.8

ITEM

273 ITS - WILDLIFE CAMERA SYSTEM 9BL.S.6914LUMP SUM                    LUMP SUM

274 ITS - WILDLIFE CAMERA SYSTEM 10AL.S.6914LUMP SUM                    LUMP SUM

275 ITS - WILDLIFE CAMERA SYSTEM 10BL.S.6914LUMP SUM                    LUMP SUM

276 ITS - WILDLIFE CAMERA SYSTEM 11AL.S.6914LUMP SUM                    LUMP SUM

277 ITS - WILDLIFE CAMERA SYSTEM 11BL.S.6914LUMP SUM                    LUMP SUM

278 ELECTRICAL VAULT 4848 INSTALLEACH                                                            

279 ELECTRICAL VAULT 5106 INSTALLEACH                                                            

280 ULITITY TRENCHL.F.                                                            

281 ELECTRICAL VAULT REMOVALEACH                                                            

282 704.00CONDUIT PIPE 2 IN. DIAM. L.F.6945                                                            

283 PORTABLE CHANGEABLE MESSAGE SIGN HR  6993                                                            

284 PROJECT TEMPORARY TRAFFIC CONTROL L.S.6971LUMP SUM                    LUMP SUM

285 CONSTRUCTION SIGNS CLASS A S.F.6982                                                            

286 WSP REIMBURSEMENT DOL6975                                                            

287 GROOVED PLASTIC CROSSHATCH MARKINGL.F.                                                            

                                                                    

               OTHER ITEMS        

288 PROJECT PARTNERING DOL9004                                                            

289 TYPE C PROGRESS SCHEDULE L.S.7004LUMP SUM                    LUMP SUM

290 SCHEDULE UPDATE EACH7000                                                            

291 STRUCTURE EXCAVATION CLASS B INCL. HAUL C.Y.7006                                                            

292 SHORING OR EXTRA EXCAVATION CLASS B S.F.7008                                                            

293 GRAVEL BACKFILL FOR PIPE ZONE BEDDING C.Y.7017                                                            

294 12.00GRAVEL BACKFILL FOR DRAIN C.Y.7014                                                            

295 CONTROLLED DENSITY FILL C.Y.7015                                                            

296 L.S. L.S.L.S.L.S.L.S.L.S.L.S.L.S.L.S.STRUCTURE SURVEYING L.S.7037LUMP SUM                    LUMP SUM

297 ROADWAY SURVEYING L.S.7038LUMP SUM                    LUMP SUM

298 WIRE MESH SLOPE PROTECTION ANCHOR EACH7074                                                            

299 CABLE NET SLOPE PROTECTION TYPE 1S.F.7078                                                            

300 907.002,872.002,383.0080.00CABLE FENCE L.F.7080                                                            

301 WIRE FENCE TYPE 1 L.F.7110                                                            

302 TEMPORARY BARRIER GLARE SCREEN L.F.7137                                                            

303 GABION CRIBBING C.Y.7150                                                            

304 SNOW POLEEACH                                                            

305 TEMPORARY DRAINAGE STRUCTURE ABANDONMENTEACH                                                            

306 MANHOLE 48 IN. DIAM. TYPE 1EACH7360                                                            

307 MANHOLE 48 IN. DIAM. TYPE 3EACH7360                                                            

308 MANHOLE 72 IN. DIAM. TYPE 1EACH7365                                                            

309 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1L.F.7369                                                            

310 50,000.00FORCE ACCOUNT CONTOUR GRADINGDOL7715                                                            

311 ROADSIDE CLEANUP DOL7480                                                            

312 REIMBURSEMENT FOR THIRD PARTY DAMAGE DOL7725                                                            

313 MINOR CHANGE DOL7728                                                            

314 FUEL COST ADJUSTMENT DOL7730                                                            

315 STEEL COST ADJUSTMENT DOL7731                                                            

316 AGGREGATE COMPLIANCE PRICE ADJUSTMENT DOL7732                                                            

317 SPCC PLAN L.S.7736LUMP SUM                    LUMP SUM

318 CONSTRUCTION GEOTEXTILE FOR SEPARATION S.Y.7530                                                            

319 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE S.Y.7550                                                            

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

41

1783

BY

10

SQ34
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 1 GROUP 1 GROUP 2 GROUP 3 GROUP 4 GROUP 5 GROUP 6 GROUP 7                                         

UNNAMED
CREEK
MP 67.1

UNNAMED
CREEK
MP 67.8

ABOVE
WILDLIFE

OC

WILDLIFE
UC

MP 68.8

MIDWAY
ACCESS
10+00 TO

11+00

STAMPEDE
& CABIN
CREEK

STAGING
SITES

EASTON
HILL

STOCKPILE
SITE

PSE &
WSDOT
GRP 1

PSE &
WSDOT
GRP 2

PUGET
SOUND

ENERGY
GRP1

PUGET
SOUND

ENERGY
GRP 2

THIRD
PARTY

DAMAGES

                                                                                
ITEM

273                                                                                 ITS - WILDLIFE CAMERA SYSTEM 9BL.S.6914LUMP SUM                    LUMP SUM

274                                                                                 ITS - WILDLIFE CAMERA SYSTEM 10AL.S.6914LUMP SUM                    LUMP SUM

275                                                                                 ITS - WILDLIFE CAMERA SYSTEM 10BL.S.6914LUMP SUM                    LUMP SUM

276                                                                                 ITS - WILDLIFE CAMERA SYSTEM 11AL.S.6914LUMP SUM                    LUMP SUM

277                                                                                 ITS - WILDLIFE CAMERA SYSTEM 11BL.S.6914LUMP SUM                    LUMP SUM

278                                                                                 ELECTRICAL VAULT 4848 INSTALLEACH                                                            

279                                                             30.0076.00                     ELECTRICAL VAULT 5106 INSTALLEACH                                                            

280                                                             10,450.00                     26,400.00ULITITY TRENCHL.F.                                                            

281                                                             19.00                     ELECTRICAL VAULT REMOVALEACH                                                            

282                                                                                 CONDUIT PIPE 2 IN. DIAM. L.F.6945                                                            

283                                                                                 PORTABLE CHANGEABLE MESSAGE SIGN HR  6993                                                            

284                                                                                 PROJECT TEMPORARY TRAFFIC CONTROL L.S.6971LUMP SUM                    LUMP SUM

285                                                                                 CONSTRUCTION SIGNS CLASS A S.F.6982                                                            

286                                                                                 WSP REIMBURSEMENT DOL6975                                                            

287                                                                                 GROOVED PLASTIC CROSSHATCH MARKINGL.F.                                                            

                                                                                                                                                    

               OTHER ITEMS        

288                                                                                 PROJECT PARTNERING DOL9004                                                            

289                                                                                 TYPE C PROGRESS SCHEDULE L.S.7004LUMP SUM                    LUMP SUM

290                                                                                 SCHEDULE UPDATE EACH7000                                                            

291                                                                                 3,000.00STRUCTURE EXCAVATION CLASS B INCL. HAUL C.Y.7006                                                            

292                                                             25,700.0048,000.00                     5,270.00SHORING OR EXTRA EXCAVATION CLASS B S.F.7008                                                            

293                                                                                 GRAVEL BACKFILL FOR PIPE ZONE BEDDING C.Y.7017                                                            

294                                                                                 GRAVEL BACKFILL FOR DRAIN C.Y.7014                                                            

295                                                                                 CONTROLLED DENSITY FILL C.Y.7015                                                            

296                                                                                 STRUCTURE SURVEYING L.S.7037LUMP SUM                    LUMP SUM

297                                                                                 ROADWAY SURVEYING L.S.7038LUMP SUM                    LUMP SUM

298                                                                                 WIRE MESH SLOPE PROTECTION ANCHOR EACH7074                                                            

299                                                                                 CABLE NET SLOPE PROTECTION TYPE 1S.F.7078                                                            

300                                                                                 CABLE FENCE L.F.7080                                                            

301                                                                                 WIRE FENCE TYPE 1 L.F.7110                                                            

302                                                                                 TEMPORARY BARRIER GLARE SCREEN L.F.7137                                                            

303                                                                                 GABION CRIBBING C.Y.7150                                                            

304                                                                                 SNOW POLEEACH                                                            

305                                                                                 TEMPORARY DRAINAGE STRUCTURE ABANDONMENTEACH                                                            

306                                                                                 MANHOLE 48 IN. DIAM. TYPE 1EACH7360                                                            

307                                                                                 MANHOLE 48 IN. DIAM. TYPE 3EACH7360                                                            

308                                                                                 MANHOLE 72 IN. DIAM. TYPE 1EACH7365                                                            

309                                                                                 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1L.F.7369                                                            

310                                                                                 50,000.0050,000.0050,000.00FORCE ACCOUNT CONTOUR GRADINGDOL7715                                                            

311                                                                                 ROADSIDE CLEANUP DOL7480                                                            

312                                                             5.00                     REIMBURSEMENT FOR THIRD PARTY DAMAGE DOL7725                                                            

313                                                                                 MINOR CHANGE DOL7728                                                            

314                                                                                 FUEL COST ADJUSTMENT DOL7730                                                            

315                                                                                 STEEL COST ADJUSTMENT DOL7731                                                            

316                                                                                 AGGREGATE COMPLIANCE PRICE ADJUSTMENT DOL7732                                                            

317                                                                                 SPCC PLAN L.S.7736LUMP SUM                    LUMP SUM

318                                                                                 CONSTRUCTION GEOTEXTILE FOR SEPARATION S.Y.7530                                                            

319                                                                                 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE S.Y.7550                                                            

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

42

1783

BY

10

SQ35
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100

** STATE - CWA,PSE AG# UTB13830903 190116

** STATE - CWA,PSE AG# UTB13830904 190100

** PSE AG# UTB13830905 190116

** PSE AG# UTB13830906 190100

** STATE - 3RD PARTY0907 190116



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 1 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

DE1 LINE
10+00

TO
226+33

DW1 LINE
10+00

TO
226+53

DE1 LINE
226+33

TO
305+78

DW1 LINE
226+53

TO
233+32

DE2 LINE
10+00

TO
133+71

DW2 LINE
10+00

TO
133+32

DE3 LINE
10+00

TO
207+11

DE3A
300+00

TO
350+42

DW4 LINE
10+00

TO
192+62

DW4 LINE
192+62

TO
226+50

DW4A LINE
300+00

TO
362+90

DE5 LINE
10+00

TO
97+40

DE5A LINE
200+00

TO
221+90

DW5 LINE
10+00

TO
113+00

TE LINE
100+00

TO
117+85

TW LINE
100+00

TO
109+36

***
ITEM

320 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL S.Y.755429300.00                    29300.00

321 GEOSYNTHETIC REINFORCEMENTS.Y.390.00                    390.00

322 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL C.Y.7567297480.00                    297480.00

323 PERMEABLE BALLAST FOR STRUCTURAL EARTH WALL INCL. HAULC.Y.5190.00                    5190.00

324 STRAIN GAUGEEACH374.00                    374.00

325 THERMOCOUPLEEACH76.00                    76.00

326 IN-PLACE INCLINOMETEREACH55.00                    55.00

327 LOAD CELLEACH6.00                    6.00

328 DATA  ACQUISITION SYSTEMEACH4.00                    4.00

329 WALL SURVEY POINTEACH90.00                    90.00

330 WALL MONITORING AND SURVEYING L.S.LUMP SUM                    LUMP SUM

331 ROCK DOWEL TYPE 1L.F.7071960.00                    960.00

332 FORCE ACCOUNT ROCK BOLT & ROCK DOWEL GROUT EXCEEDANCE DOL70732000.00                    2000.00

333 JUST IN TIME TRAINING L.S.7405LUMP SUM                    LUMP SUM

334 WIRE MESH SLOPE PROTECTION S.F.7077130000.00                    130000.00

335 MODIFIED SINGLE GATEEACH19.00                    19.00

336 MODIFIED DOUBLE GATE - 14 FT.EACH3.00                    3.00

337 MODIFIED DOUBLE GATE - 22 FT.EACH3.00                    3.00

338 WILDLIFE ONE-WAY GATEEACH16.00                    16.00

339 WILDLIFE EXCLUSION FENCE - WOOD POSTL.F.38068.00                    38068.00

340 WILDLIFE EXCLUSION FENCE - PIPE POSTL.F.4651.00                    4651.00

341 WILDLIFE CROSSING SIGNSL.S.LUMP SUM                    LUMP SUM

342 FOREST SERVICE SIGN BASESL.S.LUMP SUM                    LUMP SUM

                                                                    

               ALTERNATE A1        

343 GEOSYNTHETIC RETAINING WALL S.F.7559200564.00                    200564.00

344 SHOTCRETE FACING S.F.7561188733.00                    188733.00

                                                                    

               ALTERNATE A2        

345 STRUCTURAL EARTH WALL S.F.7169123936.00                    123936.00

346 CONCRETE FASCIA PANEL S.F.4474103.00                    103.00

347 GEOMEMBRANES.Y.23695.00                    23695.00

                                                                    

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

43

1783

BY

10

SQ36
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

LE 1678+85
TO 

1683+41
PREEMBANK

LE LINE
1683+41

TO
1908+55

LW LINE
1686+39

TO
1910+73

LE LINE
1908+55

TO
2000+00

LW LINE
1910+73

TO
1995+00

W LINE
300+00 

TO
320+06

S LINE
10+00

TO
15+00

EB BRIDGE
AT 

CEDAR
CREEK

WB BRIDGE
AT

CEDAR
CREEK

CE1, CE2,
CE3, CE4 AT

CEDAR
CREEK

CW1, CW2,
CW3, CW4,

AT
CEDAR
CREEK

BRIDGE
AT

TELEPHONE
CREEK

TE1, TE2,
TW1, TW2

AT
TELEPHONE

CREEK

EB BRIDGE
AT

HUDSON
CREEK

WB BRIDGE
AT

HUDSON
CREEK

HE1, HE2,
HE3 AT

HUDSON
CREEK

ITEM

320 16,087.00 196.00157.0012,860.00CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL S.Y.7554                                                            

321 250.00GEOSYNTHETIC REINFORCEMENTS.Y.                                                            

322 380.00500.00180.00 970.00GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL C.Y.7567                                                            

323 1,240.00 150.00540.00500.001,030.00PERMEABLE BALLAST FOR STRUCTURAL EARTH WALL INCL. HAULC.Y.                                                            

324 STRAIN GAUGEEACH                                                            

325 THERMOCOUPLEEACH                                                            

326 IN-PLACE INCLINOMETEREACH                                                            

327 LOAD CELLEACH                                                            

328 DATA  ACQUISITION SYSTEMEACH                                                            

329 WALL SURVEY POINTEACH                                                            

330 WALL MONITORING AND SURVEYING L.S.LUMP SUM                    LUMP SUM

331 960.00ROCK DOWEL TYPE 1L.F.7071                                                            

332 2,000.00FORCE ACCOUNT ROCK BOLT & ROCK DOWEL GROUT EXCEEDANCE DOL7073                                                            

333 L.S.JUST IN TIME TRAINING L.S.7405LUMP SUM                    LUMP SUM

334 130,000.00WIRE MESH SLOPE PROTECTION S.F.7077                                                            

335 13.00 1.005.00MODIFIED SINGLE GATEEACH                                                            

336 3.00MODIFIED DOUBLE GATE - 14 FT.EACH                                                            

337 1.00 1.001.00MODIFIED DOUBLE GATE - 22 FT.EACH                                                            

338 3.00 1.0012.00WILDLIFE ONE-WAY GATEEACH                                                            

339 15,515.00 3,762.003,875.0014,916.00WILDLIFE EXCLUSION FENCE - WOOD POSTL.F.                                                            

340 945.00 3,706.00WILDLIFE EXCLUSION FENCE - PIPE POSTL.F.                                                            

341 L.S. L.S.WILDLIFE CROSSING SIGNSL.S.LUMP SUM                    LUMP SUM

342 L.S.L.S.FOREST SERVICE SIGN BASESL.S.LUMP SUM                    LUMP SUM

                                                                    

               ALTERNATE A1        

343 GEOSYNTHETIC RETAINING WALL S.F.7559                                                            

344 SHOTCRETE FACING S.F.7561                                                            

                                                                    

               ALTERNATE A2        

345 STRUCTURAL EARTH WALL S.F.7169                                                            

346 CONCRETE FASCIA PANEL S.F.4474                                                            

347 GEOMEMBRANES.Y.                                                            

                                                                    

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

44

1783

BY

10

SQ37
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2

HW1, HW2,
HW3, HW4

AT HUDSON
CREEK

EB BRIDGE
AT

UNNAMED
MP 67.1

WB BRIDGE
AT

UNNAMED
MP 67.1

UE1, UE2,
UE3, UE4 AT
UNNAMED

MP 67.1

UW1, UW2,
UW3, UW4

AT
UNNAMED

MP 67.1

OC-RT
WEST

PORTAL
WALL

EB
WILDLIFE

OVER
CROSSING

WB
WILDLIFE

OVER
CROSSING

OC-LT
EAST

PORTAL
WALL

EB BRIDGE
AT

WILDLIFE
UC

WB BRIDGE
AT

WILDLIFE
UC

WE1, WE2 
AT 

WILDLIFE 
UC

WW1, WW2
AT

WILDLIFE 
UC

WWE1,
WWE2

AT
WILDLIFE 

UC

EB BRIDGE
AT

SPARKS
ROAD

WB BRIDGE
AT

SPARKS
ROAD

ITEM

320 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL S.Y.7554                                                            

321 GEOSYNTHETIC REINFORCEMENTS.Y.                                                            

322 4,500.00120.008,290.00 180.006,650.00480.00370.001,510.00GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL C.Y.7567                                                            

323 1,150.0010.00PERMEABLE BALLAST FOR STRUCTURAL EARTH WALL INCL. HAULC.Y.                                                            

324 STRAIN GAUGEEACH                                                            

325 THERMOCOUPLEEACH                                                            

326 IN-PLACE INCLINOMETEREACH                                                            

327 LOAD CELLEACH                                                            

328 DATA  ACQUISITION SYSTEMEACH                                                            

329 WALL SURVEY POINTEACH                                                            

330 WALL MONITORING AND SURVEYING L.S.LUMP SUM                    LUMP SUM

331 ROCK DOWEL TYPE 1L.F.7071                                                            

332 FORCE ACCOUNT ROCK BOLT & ROCK DOWEL GROUT EXCEEDANCE DOL7073                                                            

333 JUST IN TIME TRAINING L.S.7405LUMP SUM                    LUMP SUM

334 WIRE MESH SLOPE PROTECTION S.F.7077                                                            

335 MODIFIED SINGLE GATEEACH                                                            

336 MODIFIED DOUBLE GATE - 14 FT.EACH                                                            

337 MODIFIED DOUBLE GATE - 22 FT.EACH                                                            

338 WILDLIFE ONE-WAY GATEEACH                                                            

339 WILDLIFE EXCLUSION FENCE - WOOD POSTL.F.                                                            

340 WILDLIFE EXCLUSION FENCE - PIPE POSTL.F.                                                            

341 WILDLIFE CROSSING SIGNSL.S.LUMP SUM                    LUMP SUM

342 FOREST SERVICE SIGN BASESL.S.LUMP SUM                    LUMP SUM

                                                                    

               ALTERNATE A1        

343 GEOSYNTHETIC RETAINING WALL S.F.7559                                                            

344 SHOTCRETE FACING S.F.7561                                                            

                                                                    

               ALTERNATE A2        

345 STRUCTURAL EARTH WALL S.F.7169                                                            

346 CONCRETE FASCIA PANEL S.F.4474                                                            

347 GEOMEMBRANES.Y.                                                            

                                                                    

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

45

1783

BY

10

SQ38
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 2 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1 GROUP 1

SE1, SE2
AT

SPARKS
ROAD

SW1, SW2
AT

SPARKS
ROAD

SWE1,
SWE2

AT
SPARKS
ROAD

EB BRIDGE
AT

KACHESS
RIVER

WB BRIDGE
AT

KACHESS
RIVER

LE 
WALL 1

LE
WALL 2

LE
WALL 3

DB1
DIFF.

BARRIER
WALL

DB2
DIFF.

BARRIER
WALL

UNNAMED
CREEK
MP 64.4

CEDAR
CREEK

UNNAMED
CREEK
MP 65.1

TELEPHONE
CREEK

HUDSON
CREEK

UNNAMED
CREEK
MP 66.8

ITEM

320 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL S.Y.7554                                                            

321 140.00GEOSYNTHETIC REINFORCEMENTS.Y.                                                            

322 380.00 48,470.0093,520.00128,980.001,320.00680.00GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL C.Y.7567                                                            

323 30.00 540.00PERMEABLE BALLAST FOR STRUCTURAL EARTH WALL INCL. HAULC.Y.                                                            

324 186.00188.00STRAIN GAUGEEACH                                                            

325 38.0038.00THERMOCOUPLEEACH                                                            

326 34.0021.00IN-PLACE INCLINOMETEREACH                                                            

327 3.003.00LOAD CELLEACH                                                            

328 2.002.00DATA  ACQUISITION SYSTEMEACH                                                            

329 45.0045.00WALL SURVEY POINTEACH                                                            

330 L.S.L.S.WALL MONITORING AND SURVEYING L.S.LUMP SUM                    LUMP SUM

331 ROCK DOWEL TYPE 1L.F.7071                                                            

332 FORCE ACCOUNT ROCK BOLT & ROCK DOWEL GROUT EXCEEDANCE DOL7073                                                            

333 JUST IN TIME TRAINING L.S.7405LUMP SUM                    LUMP SUM

334 WIRE MESH SLOPE PROTECTION S.F.7077                                                            

335 MODIFIED SINGLE GATEEACH                                                            

336 MODIFIED DOUBLE GATE - 14 FT.EACH                                                            

337 MODIFIED DOUBLE GATE - 22 FT.EACH                                                            

338 WILDLIFE ONE-WAY GATEEACH                                                            

339 WILDLIFE EXCLUSION FENCE - WOOD POSTL.F.                                                            

340 WILDLIFE EXCLUSION FENCE - PIPE POSTL.F.                                                            

341 WILDLIFE CROSSING SIGNSL.S.LUMP SUM                    LUMP SUM

342 FOREST SERVICE SIGN BASESL.S.LUMP SUM                    LUMP SUM

                                                                    

               ALTERNATE A1        

343 38,917.0076,627.0085,020.00GEOSYNTHETIC RETAINING WALL S.F.7559                                                            

344 37,409.0071,847.0079,477.00SHOTCRETE FACING S.F.7561                                                            

                                                                    

               ALTERNATE A2        

345 38,916.0085,020.00STRUCTURAL EARTH WALL S.F.7169                                                            

346 48.0055.00CONCRETE FASCIA PANEL S.F.4474                                                            

347 4,432.009,231.0010,032.00GEOMEMBRANES.Y.                                                            

                                                                    

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

46

1783

BY

10

SQ39
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100



SUMMARY OF QUANTITIES
DOT_RGG900

2/23/2022

ITEM
 NO

SUB-TOTAL

SECTION
I-07.2(2)

OF
STANDARD

SPECS

SUB-TOTAL

SECTION
I-07.2(1)

OF
STANDARD

SPECS

UNIT
STD.
ITEM
NO.

TOTAL

QUANTITY

GROUP 1 GROUP 1 GROUP 1 GROUP 2 GROUP 1 GROUP 1 GROUP 2 GROUP 3 GROUP 4 GROUP 5 GROUP 6 GROUP 7                                         

UNNAMED
CREEK
MP 67.1

UNNAMED
CREEK
MP 67.8

ABOVE
WILDLIFE

OC

WILDLIFE
UC

MP 68.8

MIDWAY
ACCESS
10+00 TO

11+00

STAMPEDE
& CABIN
CREEK

STAGING
SITES

EASTON
HILL

STOCKPILE
SITE

PSE &
WSDOT
GRP 1

PSE &
WSDOT
GRP 2

PUGET
SOUND

ENERGY
GRP1

PUGET
SOUND

ENERGY
GRP 2

THIRD
PARTY

DAMAGES

                                                                                
ITEM

320                                                                                 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL S.Y.7554                                                            

321                                                                                 GEOSYNTHETIC REINFORCEMENTS.Y.                                                            

322                                                                                 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL C.Y.7567                                                            

323                                                                                 PERMEABLE BALLAST FOR STRUCTURAL EARTH WALL INCL. HAULC.Y.                                                            

324                                                                                 STRAIN GAUGEEACH                                                            

325                                                                                 THERMOCOUPLEEACH                                                            

326                                                                                 IN-PLACE INCLINOMETEREACH                                                            

327                                                                                 LOAD CELLEACH                                                            

328                                                                                 DATA  ACQUISITION SYSTEMEACH                                                            

329                                                                                 WALL SURVEY POINTEACH                                                            

330                                                                                 WALL MONITORING AND SURVEYING L.S.LUMP SUM                    LUMP SUM

331                                                                                 ROCK DOWEL TYPE 1L.F.7071                                                            

332                                                                                 FORCE ACCOUNT ROCK BOLT & ROCK DOWEL GROUT EXCEEDANCE DOL7073                                                            

333                                                                                 JUST IN TIME TRAINING L.S.7405LUMP SUM                    LUMP SUM

334                                                                                 WIRE MESH SLOPE PROTECTION S.F.7077                                                            

335                                                                                 MODIFIED SINGLE GATEEACH                                                            

336                                                                                 MODIFIED DOUBLE GATE - 14 FT.EACH                                                            

337                                                                                 MODIFIED DOUBLE GATE - 22 FT.EACH                                                            

338                                                                                 WILDLIFE ONE-WAY GATEEACH                                                            

339                                                                                 WILDLIFE EXCLUSION FENCE - WOOD POSTL.F.                                                            

340                                                                                 WILDLIFE EXCLUSION FENCE - PIPE POSTL.F.                                                            

341                                                                                 WILDLIFE CROSSING SIGNSL.S.LUMP SUM                    LUMP SUM

342                                                                                 FOREST SERVICE SIGN BASESL.S.LUMP SUM                    LUMP SUM

                                                                                                                                                    

               ALTERNATE A1        

343                                                                                 GEOSYNTHETIC RETAINING WALL S.F.7559                                                            

344                                                                                 SHOTCRETE FACING S.F.7561                                                            

                                                                                                                                                    

               ALTERNATE A2        

345                                                                                 STRUCTURAL EARTH WALL S.F.7169                                                            

346                                                                                 CONCRETE FASCIA PANEL S.F.4474                                                            

347                                                                                 GEOMEMBRANES.Y.                                                            

                                                                                                                                                    

GROUP 
LEGEND

REVISIONDATE

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CONTRACT NO

JOB NUMBER

000000

SHEET

OF

SHEETS

SUMMARY OF QUANTITIES

Washington State
Department of Transportation

FEDERAL AID PROJECT. NO.

47

1783

BY

10

SQ40
WA

19Y007/2

STATEREGION

TAX SCHEDULE FUND PARTICIPANTSSR GROUP NUMBER CONTROL SECTION

** STATE - CWA0901 190116

** STATE - CWA0902 190100

** STATE - CWA,PSE AG# UTB13830903 190116

** STATE - CWA,PSE AG# UTB13830904 190100

** PSE AG# UTB13830905 190116

** PSE AG# UTB13830906 190100

** STATE - 3RD PARTY0907 190116
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STAGING & STOCKPILE SITE PLAN

SITE (FOREST SERVICE)

STAGING & STOCKPILE

STAMPEDE PASS

T. 21N. R. 12E. W.M.

LEAD.

SPECIAL PROVISION EROSION AND SEDIMENT CONTROL (ESC) 

TESC IS THE RESPONSIBILITY OF THE CONTRACTOR. SEE 

SEE SHEET LS1 FOR EXISTING LEGEND.

AT SITE PROVIDED BY THE CONTRACTING AGENCY.

SEE SPECIAL PROVISIONS FOR STOCKPILING ADN STAGING 
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1783
STAGING & STOCKPILE SITE PLAN

SITE (SEASONAL USE)

CABIN CREEK SNOW PARK STAGING

T. 21N. R. 12E. W.M.

LEAD.

SPECIAL PROVISION EROSION AND SEDIMENT CONTROL (ESC) 

TESC IS THE RESPONSIBILITY OF THE CONTRACTOR. SEE 

PROVISIONS.
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SHLD. VARIES

`
DW1 LINE

`
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SEE SHEETS D1-1 TO D1-21 FOR BARRIER TYPE AND LOCATION.
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DW1 130+00.00 TO DW1 134+25.48
DE1 130+37.25 TO DE1 134+61.19

DW1 134+25.48 TO DW1 233+31.68
DE1 134+61.19 TO DE1 233+35.10

DE1 233+35.10 TO DE1 305+78.00

1111

EXISTING GROUND

DE1 259+14.50 TO DE1 283+52.00
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GROUND
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1.50'
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2

DE1 285+12.00 TO DE1 285+85.00

1:2

DE1 285+85.00 TO DE1 294+99.50

0' - 7'
VARIES

12 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

3

2 EMBANKMENT COMPACTION

CRUSHED SURFACING BASE COURSE

11

11

VARIES
9

*

MEDIAN DETAIL.

SEE SHEET TDE1 FOR CROWN DESIGN ON ROADWAY *

HMA CL. 3/8 IN. PG 64H-28 

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES
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SEE SHEET CT1

TEMPORARY BARRIER
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CODE L.F. L.F. EACH L.F. L.F. EACH EACH L.F. EACH EACH EACH

5755 2,4,8,9
41100 2,4,8,9

D1-1-1 21960 320 6
D1-1-2 6660 95 6
D1-1-3 96 1 6
D1-1-4 1690 6,7

D1-2-1 264 4 6

D1-3-1 96 1 6

D1-4-1 264 4 6

D1-5-1 432 7 6
D1-5-2 1186 6,7

D1-6-1 1 1
D1-6-2 3384 15 6

D1-9-1 1 1
D1-9-2 864 6
D1-9-3 2376 11 6
D1-9-4 96 1 6

D1-11-1 7760

D1-18-1 2437.5 1 2425 1 3,5

D1-20-1 937.5 2 887.5 1 1 3
D1-20-2 1 1
D1-20-3 204 6

7760 3375 3 46855 3312.5 1 2 39572 139 320 3
7760 3375 3 46855 3312.5 1 2 39572 139 320 3

REGION NO. STATE

B. SCHILPEROORT

A. MERCADO
K. KING
A. BYRD
T. TREPANIER

DATE DATE BYREVISION

ENTERED BY
CHECKED BY

REGION ADM.

DESIGNED BY

PROJECT TOTAL

PROJ. ENGR.

SHEET TOTAL

FED. AID PROJ. NO.

19Y007
CONTRACT NO. 1783

DE1 151+13 (7' LT) TO DE1 229+69 (18' LT)

DE1 259+14.5 (26' RT) TO DE1 283+52 (36.5' RT)

DW1 126+63.55 TO DE1 150+43.55
DE1 122+60.89 TO DE1 123+59.28

DE1 125+96 (19' RT) TO DE1  134+61 (15.7' RT)

DE1 286+13.67 TO DE1 288+14.81

DW1 63+00 TO DW1 74+86

DW1 86+25 (25' LT) TO DW1 120+50 (19' LT)

QUANTITY TABULATION - STAGE 1

DE1 285+12 (20' RT) TO DE1 294+99.5 (18' RT)
DE1 286+13.67 

DE1 44+64.60 TO DE1 45+64.60

DE1 62+79.35 TO DE1 65+44.32

DE1 73+14.48 TO DE1 77+45.55

DE1 34+19.54 TO DE1 36+85.60

DE1 10+00 (17.7' LT) TO DE1 229+69 (18.3' LT)
DW1 18+00 (15' LT) TO DW1 85+00 (25' LT)

DW1 120+50 (19' LT)

DE1 12+14 TO DE1 13+14

DW1 85+00 (25' LT)

NOTE:
THE FIRST NUMBER OF THE "CODE" BELOW 
REFERS TO THE SHEET NO. OR THE SHEET 
REFERENCE NO. SHOWING THE 
CONSTRUCTION FEATURE.  

THE SECOND NUMBER REFERS TO THE 
CONSTRUCTION FEATURE FOUND ON THAT 
SHEET.

GENERAL NOTES:

DW1 18+00 TO DW1 34+90

LOCATION   \  UNIT OF MEASURE 

DE1 10+00 TO DE1 305+78
DW1 10+00 TO DE1 233+32

SHEETS

OF

QUANTITY TABULATION - STAGE 1

58

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

QT1- 1

SHEET

10 WASH

JOB NUMBER

1. TEMPORARY IMPACT ATTENUATOR SHALL BE 
ONE OF THE FOLLOWING:  ABSORB - M, ABSORB 
350, ACZ-350, OR SLED AND SHALL INCLUDE 
SIGN W12-501.

2.  SEE SHEET TDE2 FOR TEMPORARY GLARE 
SCREEN DETAIL. SEE SPECIAL PROVISION 
"CONCRETE BARRIER."

3. GUARDRAIL POSTS SHALL REQUIRE 
INSTALLATION IN HMA ADJACENT TO CONC. 
BARRIER.

4. SEE SPECIAL PROVISION "GUIDE POSTS."

5. TYPE B CONNECTION TO CONCRETE BARRIER 
REQUIRED.

6. TEMPORARY BARRIER SHALL BE TYPE 2 
PRECAST CONCRETE BARRIER. 

7. WINTER SHUTDOWN TRAFFIC BARRIER 
CONFIGURATION.

8. REFLECTIVE SHEETING SHALL BE WHITE ON 
THE RIGHT SIDE OF TRAFFIC AND YELLOW ON 
THE LEFT SIDE OF TRAFFIC.

9. SEE SHEET PMD7 FOR ADDITIONAL DETAILS

*  THIS ITEM APPEARS ON MULTIPLE QUANTITY 
TABULATION OR STRUCTURE NOTE SHEETS.
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CODE EACH EACH L.F. MI. HUND L.F. L.F. EACH

161 1610 92735 6.4 7.4 1940 22400 380 2,4,8,9
100 310 77327 3.8 8.2 310 2,4,8,9

D1-1-1 6
D1-1-2 6
D1-1-3 6
D1-1-4 6,7

D1-2-1 6

D1-3-1 6

D1-4-1 6

D1-5-1 6
D1-5-2 6,7

D1-6-1 1
D1-6-2 6

D1-9-1 1
D1-9-2 6
D1-9-3 6
D1-9-4 6

D1-11-1

D1-18-1 3,5

D1-20-1 3
D1-20-2 1
D1-20-3 6

261 1920 170062 10.2 15.6 1940 22400 690
261 1920 170062 10.2 15.6 1940 22400 690

REGION NO. STATE

B. SCHILPEROORT

A. MERCADO
K. KING
A. BYRD
T. TREPANIER

DATE DATE BY

QUANTITY TABULATION - STAGE 1

NOTE:
THE FIRST NUMBER OF THE "CODE" BELOW 
REFERS TO THE SHEET NO. OR THE SHEET 
REFERENCE NO. SHOWING THE 
CONSTRUCTION FEATURE.  

THE SECOND NUMBER REFERS TO THE 
CONSTRUCTION FEATURE FOUND ON THAT 
SHEET.

GENERAL NOTES:

LOCATION   \  UNIT OF MEASURE 

DE1 10+00 (17.7' LT) TO DE1 229+69 (18.3' LT)
DW1 18+00 (15' LT) TO DW1 85+00 (25' LT)
DE1 12+14 TO DE1 13+14

DE1 10+00 TO DE1 305+78
DW1 10+00 TO DE1 233+32

DE1 34+19.54 TO DE1 36+85.60

DE1 44+64.60 TO DE1 45+64.60

DW1 18+00 TO DW1 34+90

DE1 73+14.48 TO DE1 77+45.55
DW1 63+00 TO DW1 74+86

DE1 62+79.35 TO DE1 65+44.32

DW1 120+50 (19' LT)
DE1 125+96 (19' RT) TO DE1  134+61 (15.7' RT)
DW1 126+63.55 TO DE1 150+43.55

DW1 85+00 (25' LT)
DW1 86+25 (25' LT) TO DW1 120+50 (19' LT)

DE1 259+14.5 (26' RT) TO DE1 283+52 (36.5' RT)

DE1 122+60.89 TO DE1 123+59.28

DE1 151+13 (7' LT) TO DE1 229+69 (18' LT)

DE1 285+12 (20' RT) TO DE1 294+99.5 (18' RT)
DE1 286+13.67 
DE1 286+13.67 TO DE1 288+14.81

SHEET TOTAL
PROJECT TOTAL

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

QT1- 2
10 WASHDESIGNED BY

FED. AID PROJ. NO.

ENTERED BY SHEET

CHECKED BY JOB NUMBER 59

PROJ. ENGR. 19Y007
QUANTITY TABULATION - STAGE 1

OF

REGION ADM. CONTRACT NO. 1783

REVISION SHEETS

1. TEMPORARY IMPACT ATTENUATOR SHALL BE 
ONE OF THE FOLLOWING:  ABSORB - M, 
ABSORB 350, ACZ-350, OR SLED AND SHALL
INCLUDE SIGN W12-501.

2.  SEE SHEET TDE2 FOR TEMPORARY GLARE 
SCREEN DETAIL. SEE SPECIAL PROVISION 
"CONCRETE BARRIER."

3. GUARDRAIL POSTS SHALL REQUIRE 
INSTALLATION IN HMA ADJACENT TO CONC. 
BARRIER.

4.. SEE SPECIAL PROVISION "GUIDE POSTS."

5. TYPE B CONNECTION TO CONCRETE 
BARRIER REQUIRED.

6. TEMPORARY BARRIER SHALL BE TYPE 2 
PRECAST CONCRETE BARRIER. 

7. WINTER SHUTDOWN TRAFFIC BARRIER 
CONFIGURATION.

8. REFLECTIVE SHEETING SHALL BE WHITE ON 
THE RIGHT SIDE OF TRAFFIC AND YELLOW ON 
THE LEFT SIDE OF TRAFFIC.

9. SEE SHEET PMD7 FOR ADDITIONAL DETAILS

*  THIS ITEM APPEARS ON MULTIPLE QUANTITY 
TABULATION OR STRUCTURE NOTE SHEETS.
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Plot 1

ROCK CUT #1

SCALE IN FEET
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N. KOTLARZ

A. BYRD

T. TREPANIER

I-90

CABIN CREEK I/C TO W EASTON I/C

DETOUR PLAN - STAGE 1
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P.I. STATION DELTA RADIUS TANGENT LENGTH S
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DE1 14+33.29

2400' 328.09' 652.14' -
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DE1 11+02.54 P.C.

DE1 14+33.29 P.I.

DW1 14+30.99 P.I.

DE1 17+59.90 P.T.DE1 10+00.00 P.O.T.

BEGIN DE1 LINE

DW1 10+00.00 P.O.T.

BEGIN DW1 LINE

K. KING

DE1 10+00
BEGIN TAPER

ROADWAY SECTION A-1

TAPER
60' LANE

TAPER
60' LANE

12'

DW1 10+00
BEGIN TAPER

12'
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DW1 11+02.91 P.C.

DW1 17+55.04 P.T.

T. 21N. R. 12E. W.M.

1
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3

RETAINING WALL

TEMPORARY BARRIER

EXISTING BARRIER

ROCK CUT

LEGEND

#
(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE

DW1 18+00.00 TO DW1 34+90.00

"WINTER SHUTDOWN RESPONSIBILITIES"

SEE SPECIAL PROVISION

BEGIN ROADWAY SECTION A-1
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PHASE 3 - ADD LANES/WILDLIFE BRIDGES

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4 - TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

3.

2.

1.

PAVEMENT MARKING KEY

2

1

PAVEMENT MARKERS

LANE LINE WITH RECESSED 

GROOVED PLASTIC LINE - 6 INCH.

WHITE EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

YELLOW EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

3

3

1

4

2

SIGN LOCATION

BEGIN ROADWAY SECTION A-1

DW1 10+00.00

48"
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W1-2L (B/Y)
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W13-1 (B/Y)

M PH
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60
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Plot 2

ROCK CUT #1
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A. BYRD
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DETOUR PLAN - STAGE 1
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DE1 LINE
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2

6' MIN.
SHLD. VARIES

6' MIN.
SHLD. VARIES
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5

SCALE IN FEET
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TEMPORARY BARRIER

EXISTING BARRIER

SIGN LOCATION

ROCK CUT

LEGEND

80
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.

3' SHLD.

TAP
ER

DW1 34+10
BEGIN TAPER

DW1 LINE

DE1 LINE
12'

11'

11'
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6' MIN.
SHLD. VARIES

6' SHLD.

3' SHLD.

K. KING

RETAINING WALL

WINTER SHUTDOWN

ROADWAY SECTION A-1

DE1 23+04.98 P.C.

DW1 23+13.49 P.C.

DW1 28+56.68 P.I.

DE1 28+58.61 P.I.

DW1 33+58.90 P.T.

DE1 33+70.49 P.T.

DE1 34+17.57 A.P.

DW1 34+05.73 A.P.

CURVE DATA
P.I. STATION

DW1 28+56.68

DE1 28+58.61

DELTA RADIUS

1560'

1590'

TANGENT

543.19'

553.63'

LENGTH

1045.41'

1065.51'

S

-

- T. 21N. R. 12E. W.M.

1

1

2

2

3

3

DW1 18+00.00 TO DW1 34+90.00

"WINTER SHUTDOWN RESPONSIBILITIES"

SEE SPECIAL PROVISION

N. KOTLARZ

2' SHLD.

6' SHLD.

D1-1
1
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2

XX-X
X

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION
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EXISTING GUARDRAIL

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

  SUPPORT. SEE STD. PLAN G-26.10.

  SIGNS SHALL BE INSTALLED WITH BARRIER MOUNTED ELBOW SIGN 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4 - TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

PAVEMENT MARKING KEY

2

1

PAVEMENT MARKERS

LANE LINE WITH RECESSED 

GROOVED PLASTIC LINE - 6 INCH.

WHITE EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

YELLOW EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.
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Plot 4
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Plot 5
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

  SUPPORT. SEE STD. PLAN G-26.10.

  SIGNS SHALL BE INSTALLED WITH BARRIER MOUNTED ELBOW SIGN 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4 - TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  TEMPORARY BARRIER PRIOR TO WINTER SHUTDOWN.
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Plot 7
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

  SUPPORT. SEE STD. PLAN G-26.10.

  SIGNS SHALL BE INSTALLED WITH BARRIER MOUNTED ELBOW SIGN 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4 - TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4 - TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS
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Plot 9
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

  SUPPORT. SEE STD. PLAN G-26.10.

  SIGNS SHALL BE INSTALLED WITH BARRIER MOUNTED ELBOW SIGN 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4 - TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:
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Plot 10
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4 - TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

3.
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Plot 11
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4 - TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

  NOTE:

3.

2.

1.

PAVEMENT MARKING KEY
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LANE LINE WITH RECESSED 
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GROOVED PLASTIC LINE - 6 INCH.
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Plot 12
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4 - TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:
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Plot 13
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4 - TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:
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LANE LINE WITH RECESSED 
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Plot 14
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  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.
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Plot 15
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SHLD. VARIES
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SHLD. VARIES

8' MIN.
SHLD. VARIES

VARIES
SHLD.

K. KING

ROADWAY SECTION E-1

DE1 208+52.70 P.C.

DE1 219+28.07 P.I.

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DW1 219+24.88

DE1 219+28.07

2895' 1096.20' 2095.80' -

2840' 1075.37' 2055.98' -
T. 21N. R. 13E. W.M.

1

1

2

2

3
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N. KOTLARZ
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(SEE QUANTITY TABULATION SHEETS)
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4 - TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

3.

2.

1.

PAVEMENT MARKING KEY

2

1

PAVEMENT MARKERS

LANE LINE WITH RECESSED 

GROOVED PLASTIC LINE - 6 INCH.

WHITE EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

YELLOW EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.
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Plot 16

SCALE IN FEET
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DE1 233+32.00 P.O.T.
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K. KING

DW1 229+24
BEGIN TAPER

ROADWAY SECTION E-1 ROADWAY SECTION F-1

DE1 229+08.69 P.T.

DE1 236+15.27 P.C.

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DW1 219+24.88

DE1 219+28.07

-

2840' 1075.37' 2055.98' -

DE1 243+42.49 1500' 727.22' 1354.27'

2895' 1096.20' 2095.80'

-
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END ROADWAY SECTION E-1
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(SEE QUANTITY TABULATION SHEETS)
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

PAVEMENT MARKING KEY

2

1

PAVEMENT MARKERS

LANE LINE WITH RECESSED 

GROOVED PLASTIC LINE - 6 INCH.

WHITE EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

YELLOW EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

3
SIGN LOCATION

DW1 233+31.68

END REMOVING PAINT LINE (4 LINES)
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SEE SHEET CT1

19Y007

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

2.

1.

  FOR SIGN RELOCATION SEE SHEET SS3.
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Plot 17

SCALE IN FEET
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DETOUR PLAN - STAGE 1

D1-17

DE1 LINE

2

W. SPARKS RD.
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EXISTING GUARDRAIL

EXISTING BARRIER

K. KING

ROADWAY SECTION F-1

DE1 243+42.49 P.I.

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DE1 243+42.49 1500' 727.22' 1354.27' -
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

PAVEMENT MARKING KEY

2

1

PAVEMENT MARKERS

LANE LINE WITH RECESSED 

GROOVED PLASTIC LINE - 6 INCH.

WHITE EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

YELLOW EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.
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W D.     BYRD

39833

SEE SHEET CT1

19Y007

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

2.

1.

  FOR SIGN RELOCATION SEE SHEET SS3.
**
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Plot 18

SCALE IN FEET
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W. SPARKS RD.

7' SHLD.

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

1500' 727.22' 1354.27' -

2800' 1115.99' 2123.93' -

K. KING

7' SHLD. 2' SHLD.

13' SHLD.

6' SHLD.
13' SHLD.

6' SHLD.

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

2.

1.

ROADWAY SECTION F-1

DE1 249+69.54 P.T. DE1 259+71.39 P.C.

DE1 270+87.39

DE1 243+42.49

T. 20N. R. 13E. W.M.
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(TO BE CONSTRUCTED)
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KACHESS RIVER
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#
(SEE QUANTITY TABULATION SHEETS)
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

PAVEMENT MARKING KEY

2

1

PAVEMENT MARKERS

LANE LINE WITH RECESSED 

GROOVED PLASTIC LINE - 6 INCH.

WHITE EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

YELLOW EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

3

**
**

**SIGN LOCATION

77
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  FOR SIGN RELOCATION SEE SHEET SS3.

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

19Y007

250
260255

WB EXISTING ROADWAY

EB EXISTING ROADWAY



SCALE IN FEET

0 50 100

2' SHLD.

12'

12'

6' SHLD.

6' SHLD.

2' SHLD.

12'
12'

DE1 LINE
2

W. SPARKS RD.

FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk

2/13/2022

5:04:00 PM

K:\452201\090\06736_Phase 3\Design\_CAD\_Sheets\000-Staging\Stage 1\XL5479_PS_STAGE 1.dgn

10

 

 

 

 

 

  

 

 

 

 

 

 

 
  

  

 

Plot 19

B. SCHILPEROORT

A. BYRD

T. TREPANIER

I-90

DETOUR PLAN - STAGE 1

D1-19

LEGEND

EXISTING GUARDRAIL

EXISTING BARRIER

BEAM GUARDRAIL TYPE 31

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

2800' 1115.99' 2123.93' -

K. KING

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

2.

1.

ROADWAY SECTION F-1

DE1 270+87.39 P.I.

DE1 270+87.39

T. 20N. R. 13E. W.M.
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

PAVEMENT MARKING KEY

2

1

PAVEMENT MARKERS

LANE LINE WITH RECESSED 

GROOVED PLASTIC LINE - 6 INCH.

WHITE EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

YELLOW EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.
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Plot 20

B. SCHILPEROORT

A. BYRD

T. TREPANIER

I-90

DETOUR PLAN - STAGE 1

D1-20

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

2800' 1115.99' 2123.93' -

13130' 430.97' 861.63' -

K. KING

14'

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

2.

1.

ROADWAY SECTION F-1

DE1 280+95.32 P.T.

DE1 287+96.65 P.C.

DE1 292+27.62

DE1 270+87.39

T. 20N. R. 13E. W.M.
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DE1 280+95.32

BEGIN INTERCHANGE OFF-RAMP

DE1 288+00.96 (100.50' RT.)

DE1 283+84.73 (30.66' RT.)
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D1-18

1

1

6' SHLD.
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BEAM GUARDRAIL TYPE 31
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(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

21

TEMPORARY BARRIER

TEMPORARY IMPACT ATTENUATOR

SIGN LOCATION

LEGEND

2

4

4

20

30"

30"

W12-501L (B/Y)

7' HEIGHT

48"

E5-1 (W/G)

48"

EXIT

DE1 283+00.00

BEGIN REMOVING PAINT LINE (3 LINES)

DE1 285+30.09

BEGIN REMOVING PAINT LINE (5 LINES)

END REMOVING PAINT LINE (3 LINES)

DE1 288+00.96

BEGIN REMOVING PAINT LINE (4 LINES)

END REMOVING PAINT LINE (5 LINES) DE1 288+30.21

BEGIN REMOVING PAINT LINE (3 LINES)

END REMOVING PAINT LINE (4 LINES)

DE1 289+00.00

END REMOVING PAINT LINE (3 LINES)
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DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

PAVEMENT MARKERS

LANE LINE WITH RECESSED 

GROOVED PLASTIC LINE - 6 INCH.

WHITE EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

YELLOW EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.
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Plot 21

A. BYRD

T. TREPANIER

I-90

DETOUR PLAN - STAGE 1

D1-21

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

13130' 430.97' 861.63' -

11700' 383.35' 766.43' -

4' SHLD.

DE1 305+78.00 P.O.T.

END DE1 LINE

B. SCHILPEROORT

K. KING

INTERCHANGE
WEST EASTON

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

2.

1.

ROADWAY SECTION F-1

DE1 292+27.62 P.I.

DE1 296+90.01 P.C.

DE1 296+58.28 P.T.

DE1 300+73.36 P.I.
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BEAM GUARDRAIL TYPE 31
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES
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END REMOVING PAINT LINE (3 LINES)

D
E
1
 
2
9
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+
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4
.0

0
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3
0
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PAVEMENT MARKING KEY
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19Y007

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

PAVEMENT MARKERS

LANE LINE WITH RECESSED 

GROOVED PLASTIC LINE - 6 INCH.

WHITE EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

YELLOW EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

300

295

305

WB EXISTING ROADWAY

EB EXISTING ROADWAY
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Plot 1

STAGE 2
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ALIGNMENT

EXISTING

750 1500

SCALE IN FEET

0

INTERCHANGE

CABIN CREEK

63 M
ILES

TO S
EATTLE

(6
5
.1
)

U
N

N
A
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E
D
 
C
R
E
E
K

B. SCHILPEROORT

N. KOTLARZ

A. BYRD

T. TREPANIER

I-90

DO2-1

DETOUR OVERVIEW - STAGE 2
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2
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C
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7. REMOVE AND INSTALL TEMPORARY CONSTRUCTION SIGNAGE.

6. REMOVE AND PLACE TEMPORARY PAVEMENT MARKINGS.

5. REMOVE AND RESET TEMPORARY CONCRETE BARRIER.

4. SURFACE AND PAVE TEMPORARY ROADWAY.

3. INSTALL TEMPORARY DRAINAGE AND TESC ITEMS.

2. EXCAVATE AND EMBANK TEMPORARY ROADWAY.

1. ROCK-BLAST, EXCAVATE, AND HAUL MATERIAL FROM ROCK CUTS #1 AND #2.

D2-1 TO D2-10

STAGE 2 PLANS

DE2 LINE & DW2 LINE

DW2 10+00.00 P.O.T.

BEGIN DW2 LINE

DE2 10+00.00 P.O.T.

BEGIN DE2 LINE

K. KING

LIMITS
CLEARING

LIMITS
CLEARING

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

MP 64.4 CULVERT
EB UNNAMED CREEK

BRIDGE (MP 64.65)
EB CEDAR CREEK

MP 65.1 CULVERT
EB UNNAMED CREEK

WALL #1

BRIDGE (MP 65.60)
EB TELEPHONE CREEK

WALL #2

BRIDGE (MP 66.60)
EB HUDSON CREEK

WALL #3

MP 66.8 CULVERT
EB UNNAMED CREEK

ACTIVITIES TO BE COMPLETED PRIOR TO IMPLEMENTING THIS STAGE:

SEE SHEETS TDE1 TO TDE9 FOR TEMPORARY DETAILS.

NOTE:
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Plot 2

(67.1)
UNNAMED CREEK

RIVER
KACHESS

750 1500

SCALE IN FEET

0

INTERCHANGE

WEST EASTON

38 MILES

TO ELLENSBURG

STAGE 2

B. SCHILPEROORT

N. KOTLARZ

A. BYRD

T. TREPANIER

I-90

DO2-2

DETOUR OVERVIEW - STAGE 2

M
A
T
C

H
 

L
IN

E
 
S
E
E
 
S

H
E
E
T
 

D
O
1
-1

STAGE 1 CONFIGURATION

D2-1 TO D2-10

STAGE 2 PLANS

DW2 LINE

DE2 LINE & 

ALIGNMENT

EXISTING

DW2 133+32.00 P.O.T.

END DW2 LINE

DE2 133+71.00 P.O.T.

END DE2 LINE

K. KING

7. REMOVE AND INSTALL TEMPORARY CONSTRUCTION SIGNAGE.

6. REMOVE AND PLACE TEMPORARY PAVEMENT MARKINGS.

5. REMOVE AND RESET TEMPORARY CONCRETE BARRIER.

4. SURFACE AND PAVE TEMPORARY ROADWAY.

3. INSTALL TEMPORARY DRAINAGE AND TESC ITEMS.

2. EXCAVATE AND EMBANK TEMPORARY ROADWAY.

1. ROCK-BLAST, EXCAVATE, AND HAUL MATERIAL FROM ROCK CUTS #1 AND #2.

LIMITS
CLEARING

SITE
STOCKPILE

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

MP 67.8 CULVERT
UNNAMED CREEK

OUTSIDE FOOTING (MP 67.50)
EB WILDLIFE OVERCROSSING

MP 67.1 BRIDGE
EB UNNAMED CREEK

BRIDGE (MP 69.50)
EB KACHESS RIVER

BRIDGES (MP 69.05)
EB & WB SPARKS RD

(MP 68.80)
EB & WB WILDLIFE UNDERCROSSING

ACTIVITIES TO BE COMPLETED PRIOR TO IMPLEMENTING THIS STAGE:

SEE SHEETS TDE1 TO TDE9 FOR TEMPORARY DETAILS.

NOTE:

82
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Plot 1

B. SCHILPEROORT

B. SCHILPEROORT

K. KING

A. BYRD

T. TREPANIER

I-90

TS2-1

EB EXISTING ROADWAY

(APPROXIMATE STATION DE2 60+00)

NOT TO SCALE

STEP 3

(APPROXIMATE STATION DE2 60+00)

NOT TO SCALE

STEP 2

(APPROXIMATE STATION DE2 60+00)

NOT TO SCALE

STEP 1

`
DW1 LINE

WB EXISTING ROADWAY

WB EXISTING ROADWAY EB EXISTING ROADWAY

WB EXISTING ROADWAY EB EXISTING ROADWAY

`
DW2 LINE

BARRIER
EXISTING CONC.

BARRIER
EXISTING CONC.

`
DE1 LINE

EB

11'2'11'

WB EBWB

MIN. 2'
SHLD. VARIES

12'12'14'

SHLD.

BARRIER
EXISTING CONC.

BARRIER
EXISTING CONC.

BARRIER
EXISTING CONC.

2' SHLD.

11'

EB

`
DE1 LINE

EB

MIN. 2'
SHLD. VARIES

12'

BARRIER
RESET CONC.

12'

WB

12'

WB

3'

SHLD.

6'

SHLD.

`
DW2 LINE

12'

WB

12'

WB

3'

SHLD.

6'

SHLD.

`
DE2 LINE

SHLD.

3'

BARRIER
EXISTING CONC.

EB EB

12' 12'

SHLD.

6'

BARRIER
RESET CONC.

EXISTING GROUND

EXISTING GROUND

EXISTING GROUND

EXISTING GROUND

EXISTING GROUND

EXISTING GROUND

FOR INFORMATIONAL PURPOSES ONLY

TRAFFIC SEQUENCING - STAGE 2

3' SHLD.3' SHLD.

WB AND EB LANES IN STAGE 1 CONFIGURATION.

STEP 1 NOTES:

1.

EB LANES REMAIN IN STAGE 1 CONFIGURATION.

AND RESET MEDIAN CONCRETE BARRIER.
SHIFT WB LANES INTO STAGE 2 CONFIGURATION

STEP 2 NOTES:

2.

1.

AND RESET CONCRETE BARRIER.
SHIFT EB LANES INTO STAGE 2 CONFIGURATION

WB LANES REMAIN IN STAGE 2 CONFIGURATION.

STEP 3 NOTES:

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

SEE SHEETS TR2-1 TO TR2-3 FOR DETAILS.

NOTE:
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Plot 2

B. SCHILPEROORT

B. SCHILPEROORT

K. KING

A. BYRD

T. TREPANIER

I-90

TS2-2

(APPROXIMATE STATION DE2 105+00)

NOT TO SCALE

STEP 3

(APPROXIMATE STATION DE2 105+00)

NOT TO SCALE

STEP 2

(APPROXIMATE STATION DE2 105+00)

NOT TO SCALE

STEP 1

DW2 NEW ROADWAY EB EXISTING ROADWAYWB EXISTING ROADWAY

`
DW2 LINE

`
DW1 LINE

`
DW1 LINE

EB

12'

EB

11'

MIN. 2'
SHLD. VARIES

2' SHLD.2' SHLD.

2'11'

WBWB

12'

2' SHLD.

12' 12'6'

SHLD.

3'

SHLD.

BARRIER
EXISTING CONC.

BARRIER
EXISTING CONC.

BARRIER
EXISTING CONC.

BARRIER
TEMP. CONC.

BARRIER
TEMP. CONC.

11'

2' SHLD.

EBEB

EB EXISTING ROADWAY

`

12'

MIN. 2'
SHLD. VARIES

BARRIER
EXISTING CONC.

DW2 EXISTING ROADWAY

BARRIER
EXISTING CONC.

DE2 NEW ROADWAY

BARRIER
EXISTING CONC.

`
DW2 LINE

12' 12'6'

SHLD.

3'

SHLD.

WBWB

SHLD.

3'2'

`
DE2 LINE

12' 12' 6'

SHLD.

BARRIER
EXISTING CONC.

BARRIER
RESET CONC.

EXISTIN
G
 

G
R

O
U

N
D

EXISTIN
G
 

G
R

O
U

N
D

EXISTIN
G
 

G
R

O
U

N
D

EB EXISTING ROADWAY

EXISTING GROUND

EXISTING GROUND

EXISTING GROUND DW2 EXISTING ROADWAY
DE2 EXISTING ROADWAY

BARRIER
EXISTING CONC.

`
DW2 LINE

12' 12'6'

SHLD. SHLD.

WBWB

3' 3'2'

SHLD.

BARRIER
EXISTING CONC.

12' 12' 6'

SHLD.

`
DE2 LINE

EB EB
BARRIER
EXISTING CONC.

FOR INFORMATIONAL PURPOSES ONLY

TRAFFIC SEQUENCING - STAGE 2

TEMPORARY CONCRETE BARRIER.
CONSTRUCT NEW DW2 ROADWAY AND PLACE
WB AND EB LANES IN STAGE 1 CONFIGURATION.  

STEP 1 NOTES:

1.

EB LANES REMAIN IN STAGE 1 CONFIGURATION. 

CONCRETE BARRIER.
CONSTRUCT NEW DE2 ROADWAY AND RESET
SHIFT WB LANES INTO STAGE 2 CONFIGURATION.

STEP 2 NOTES:

2.

1.

SHIFT EB LANES INTO STAGE 2 CONFIGURATION. 

WB LANES REMAIN IN STAGE 2 CONFIGURATION.

STEP 3 NOTES:

2.

1.

DE1 LINE

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

SEE SHEETS TR2-1 TO TR2-3 FOR DETAILS.

NOTE:

84
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Plot 1

B. SCHILPEROORT

A. BYRD

T. TREPANIER

I-90

B. SCHILPEROORT

TEMP. ROADWAY SECTIONS - STAGE 2

TR2-1

ROADWAY SECTION A-2
(NOT TO SCALE)

`

EXISTING ROADWAY
EXISTING GROUND

2' 12' 2'

3' - 4'
SHLD. VARIES

SHLD. VARIES

DE2 LINE

`
DW2 LINE

1010

LEGEND

2

1

CRUSHED SURFACING BASE COURSE

EMBANKMENT COMPACTION

ROADWAY EXCAVATION INCL. HAUL

3

8

10

ALL DEPTHS SHOWN ARE FINAL COMPACTED DEPTHS. 

GENERAL NOTES:

SEE SHEETS D2-1 TO D2-10 FOR BARRIER LOCATIONS.

WIDTH LOCATIONS.
SEE SHEETS D2-1 TO D2-10 FOR VARIABLE

3' - 13'

K. KING

10

E
X
IS

T
IN

G
 

G
R

O
U

N
D

2' VARIES

11' - 12'

VARIES

0' - 12'

ROADWAY SECTION B-2
(NOT TO SCALE)

`

EXISTING ROADWAY
EXISTING GROUND

2'2' 2' 12' 2'

3' - 4'
SHLD. VARIES

SHLD. VARIES12'

DE2 LINE

3' SHLD. 

12'

`
DW2 LINE

1010 10

6'-13'

MATCH EXIST.

0'-49'

WIDENING VARIES

DNUORG GNITSIXE

1

2

1

1.50'

0.30'

3

8

8
0.20'

L
A

N
E
 

E
D

G
E

E
X
IS

T
IN

G
 

DW2 10+00.00
DW2 55+80.00
DW2 123+08.00

TO
TO
TO

DW2 18+00.00
DW2 98+46.00
DW2 133+32.00

DE2 10+00.00
DE2 55+93.18

TO
TO
TO

DE2 17+90.93
DE2 98+75.51
DE2 133+71.00DE2 123+55.75

11' - 12'

VARIES

11' - 12'

VARIES

3' - 5'
SHLD. VARIES

SHLD. VARIES

6' - 18'

DW2 18+00.00 TO
TO

DW2 55+80.00 DE2 17+90.93 TO
TO

DE2 55+93.18
DW2 120+47.00 DW2 123+08.00 DE2 120+96.89 DE2 123+55.75

F
IN
IS

H
E

D
 

G
R

O
U

N
D

6' SHLD. 

11

11

11 11 11

1111

1111

VARIES

12' - 16'

1:2

HMA CL. 3/8 IN. PG 64H-28 

 

 

 

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

120+47.00 TO 123+00.00

STATION

0

0

0

0

380 0

18+00.00 TO 28+00.00

28+00.00 TO 38+00.00

38+00.00 TO 48+00.00

48+00.00 TO 55+80.00

1140

3110

2820

610

DW2 57+38.00TODW2 55+80.00

13

1.50'
3

2

0' - 7'
VARIES

13 BEAM GUARDRAIL TYPE 31

EXISTING GROUND 2:1

F
IN
IS

H
E

D
 

G
R

O
U

N
D

CONTINUES ON TR2-2

ROADWAY SECTION B-2

DNUORG GNITSIXE

3.5'

TO DW2 22+00.00DW2 18+00.00

1

**
STATION SLOPE

2:1

**SLOPE TABLE

DW2 18+50.00 TO DW2 26+00.00

DW2 17+50.00 TO DW2 18+50.00 6:1 TO 2:1

DNUORG GNITSIXE

3.5'

TO DW2 18+00.00DW2 17+50.00

1

**

TODW2 120+47.00 DW2 122+00.00
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TEMPORARY BARRIER

SHOULDER RUMBLE STRIP TYPE 1

INCL. HAUL - AREA A
ROADWAY EXCAVATION

COMPACTION
EMBANKMENT
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Plot 2

TR2-2

I-90

TEMP. ROADWAY SECTIONS - STAGE 2
T. TREPANIER

A. BYRD

B. SCHILPEROORT

B. SCHILPEROORT

K. KING

ROADWAY SECTION C-2
(NOT TO SCALE)

`

2'2' 2' 12' 2'2'12'

DE2 LINE

3' SHLD. 

12'

`
DW2 LINE

1010 10

1.00'
3

6' SHLD. 3' SHLD. 6' SHLD. 

VARIESVARIES

1:2

1:2

8
0.20'0.30'

8

11

& PIVOT POINT
PROFILE GRADE 

EXISTING GROUND

EXISTING GROUND

2

F
IN
IS

H
E

D
 

G
R

O
U

N
D

12'

1

DW2 123+08.00TODW2 122+00.00

EXISTING GROUND

LEGEND

2

1

CRUSHED SURFACING BASE COURSE

EMBANKMENT COMPACTION

ROADWAY EXCAVATION INCL. HAUL

3

8

10

ALL DEPTHS SHOWN ARE FINAL COMPACTED DEPTHS. 

GENERAL NOTES:

SEE SHEETS D2-1 TO D2-10 FOR BARRIER LOCATIONS.

WIDTH LOCATIONS.
SEE SHEETS D2-1 TO D2-10 FOR VARIABLE

11

SEE PROFILE AND SUPERELEVATION - STAGE 2 SHEETS 
1

CONSTRUCTION NOTES:

TPR2-1 TO TPR2-2 FOR ROADWAY CROSS SLOPES.

DW2 98+46.00 TO DE2 98+75.51 TO

1

DW2 120+47.00 DE2 120+96.89

EXISTING GROUND

2

1:2

TODE2 112+82.00 DE2 114+25.00

1111

11

11

* DAYLIGHT CSBC TO EXISTING SLOPE

VA
R
IE

S

*

HMA CL. 3/8 IN. PG 64H-28 

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

118+46.00 TO 120+47.00

108+46.00 TO 118+46.00

98+46.00 TO 108+46.00 4310

3590

170740

0

30

STATION

CONTINUES ON TR2-1

ROADWAY SECTION B-2

F
IN
IS

H
E

D
 

G
R

O
U

N
D

DNUORG GNITSIXE

FLAT

TO DW2 31+00.00DW2 22+00.00

TO DW2 35+65.00DW2 32+00.00

DNUORG GNITSIXE

TO DW2 32+00.00DW2 31+00.00

G
R

O
U

N
D

F
IN
IS

H
E

D
 

STATION SLOPE

2:1

**SLOPE TABLE

2:1
**

**
3.5'

3.5'

DW2 18+50.00 TO DW2 26+00.00

DW2 26+00.00 TO DW2 27+00.00 2:1 TO 4:1

4:1

DW2 30+00.00 TO DW2 31+00.00 4:1 TO 2:1

DW2 31+00.00 TO DW2 31+50.00

DW2 31+50.00 TO DW2 32+00.00 2:1 TO 1.5:1

DW2 27+00.00 TO DW2 30+00.00

DW2 32+00.00 TO DW2 33+00.00 1.5:1

DW2 33+00.00 TO DW2 34+00.00

DW2 34+00.00 TO DW2 35+65.00

1.5:1 TO 2:1

2:1

2

1

1

2

**3.5'

FLAT

CONTINUES ON TR2-3

ROADWAY SECTION C-2

STATION SLOPE
**SLOPE TABLE

DW2 101+50.00 TO DW2 102+50.00 2:1

2:1 TO 3:1

3:1

DW2 102+50.00 TO DW2 103+50.00

DW2 103+50.00 TO DW2 110+00.00

DW2 110+00.00 TO DW2 111+00.00 3:1 TO 4:1

4:1DW2 111+00.00 TO DW2 115+00.00

DW2 115+00.00 TO DW2 116+00.00 4:1 TO 2:1

2:1DW2 116+00.00 TO DW2 120+47.00
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TEMPORARY BARRIER

SHOULDER RUMBLE STRIP TYPE 1

COMPACTION
EMBANKMENT

INCL. HAUL - AREA A
ROADWAY EXCAVATION
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Plot 3

CONTINUES ON TR2-3

ROADWAY SECTION C-2

T. TREPANIER

A. BYRD

K. KING

B. SCHILPEROORT

B. SCHILPEROORT

TEMP. ROADWAY SECTIONS - STAGE 2

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

CABIN CREEK I/C TO W EASTON I/C

I-90

TR2-3

DNUORG GNITSIXE

3.5'

TO DW2 99+00.00DW2 98+46.00

2
FLAT

TODW2 101+00.00 DW2 101+50.00

1:2

DNUORG GNITSIXE

3.5'

TODW2 99+00.00

1

DW2 100+50.00

1:2

DNUORG GNITSIXE

3.5'

TO

1

1
:1

DW2 100+50.00 DW2 101+00.00

1:2

DNUORG GNITSIXE

TO
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U
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D
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H
E

D
 

3.5'

1

2

DW2 116+00.00 DW2 117+00.00

DW2 120+00.00TODW2 119+00.00

LEGEND

2

1

EMBANKMENT COMPACTION

ROADWAY EXCAVATION INCL. HAUL

ALL DEPTHS SHOWN ARE FINAL COMPACTED DEPTHS. 

GENERAL NOTES:

1:2

118+46.00 TO 120+47.00

108+46.00 TO 118+46.00

98+46.00 TO 108+46.00 4310

3590

170740

0

30

STATION

87

1783

19Y007
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EOFWASHINGTON
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R
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W D.     BYRD

39833

SEE SHEET CT1

COMPACTION
EMBANKMENT

INCL. HAUL - AREA A
ROADWAY EXCAVATION
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CODE L.F. L.F. EACH EACH EACH EACH EACH L.F. MI. HUND L.F. EACH

51783 19 37110 4.6 3.1 12330 230 2,3,5,6
4 300 37644 4.6 3.3 430 3,5,6

D2-1-1 12371 154 4
D2-1-2 2780 65 4
D2-1-3 1659 4

D2-2-1
D2-2-2 1 1
D2-2-3 1875 10 4
D2-2-4 1 1,7

D2-4-1 1 1
D2-4-2 2975 13 4

D2-5-1 100 1 4

D2-6-1 1 1
D2-6-2 3475 4 4

D2-7-1 4022 17 4

D2-9-1 1 1
D2-9-2 1080 3 4

51783 30337 113 154 5 23 300 74754 9.2 6.4 12330 660
51783 30337 113 154 5 23 300 74754 9.2 6.4 12330 660

REGION NO. STATE

B. SCHILPEROORT

A. MERCADO
K. KING
A. BYRD
T. TREPANIER

DATE DATE BY SHEETS

OF

QUANTITY TABULATION - STAGE 2

88

I-90
CABIN CREEK I/C TO W EASTON I/C PHASE
PHASE 3 - ADD LANES/WILDLIFE BRIDGES

QT2- 1

SHEET

10 WASH

JOB NUMBER

DE2 17+41 (26' RT) TO DE2 34+00 (19' RT)

DE2 86+25 (25' RT) TO DE2 121+00 (19' RT)

NOTE:
THE FIRST NUMBER OF THE "CODE" BELOW 
REFERS TO THE SHEET NO. OR THE SHEET 
REFERENCE NO. SHOWING THE 
CONSTRUCTION FEATURE.  

THE SECOND NUMBER REFERS TO THE 
CONSTRUCTION FEATURE FOUND ON THAT 
SHEET.

GENERAL NOTES:

LOCATION   \  UNIT OF MEASURE 

DE2 10+00 TO DE2 133+71
DW2 10+00 TO DW2 133+32

DE2 86+25 (25' RT)

QUANTITY TABULATION - STAGE 2

DW2 93+10 (19' LT) TO DW2 133+32 (30' LT)

DE2 35+25 (21.5' RT)

DE2 55+25 (21.5' RT)
DE2 55+25 (21.5' RT) TO DE2 85+00 (25' RT)

DW2 69+13 TO DW2 70+13

NOT USED
DE2 35+25 (21.5' RT)
DE2 35+25 (21.5' RT) TO DE2 54+00 (19' RT)

DW2 10+00 (15' RT) TO DE2 133+71 (15' RT)
DW2 10+00 (19' LT) TO DW2 55+80 (19' LT)

DE2 122+30 (23' RT) TO DE2 133+10 (18' RT)
DE2 122+30 (23' RT)

REVISION

ENTERED BY
CHECKED BY

REGION ADM.

DESIGNED BY

PROJECT TOTAL

PROJ. ENGR.

SHEET TOTAL

FED. AID PROJ. NO.

19Y007
CONTRACT NO. 1783

1. TEMPORARY IMPACT ATTENUATOR SHALL BE 
ONE OF THE FOLLOWING:  ABSORB - M, ABSORB 
350, ACZ-350, OR SLED AND SHALL INCLUDE SIGN 
W12-501.

2.  SEE SHEET TDE2 FOR TEMPORARY GLARE 
SCREEN DETAIL. SEE SPECIAL PROVISION 
"CONCRETE BARRIER."

3. SEE SPECIAL PROVISION "GUIDE POSTS."

4. TEMPORARY BARRIER SHALL BE TYPE 2 
PRECAST CONCRETE BARRIER. 

5. REFLECTIVE SHEETING SHALL BE WHITE ON 
THE RIGHT SIDE OF TRAFFIC AND YELLOW ON THE 
LEFT SIDE OF TRAFFIC.

6. SEE SHEET PMD7 FOR ADDITIONAL DETAILS.

7. CONTRACTOR TO SUPPLY A REPLACEMENT 
IMPACT ATTENUATOR AND DELIVER TO JASON 
PRATT AT HYAK FOR WINTER REPLACEMENT. 

*  THIS ITEM APPEARS ON MULTIPLE QUANTITY 
TABULATION OR STRUCTURE NOTE SHEETS.
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15
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15

DW2 10+00.00 P.O.T.

BEGIN DW2 LINE

DE2 10+00.00 P.O.T.

BEGIN DE2 LINE

#

1

2

3

1

2

3

DW2 17+39

BEGIN TAPER

1

2

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

DE2 17+41

BEGIN TAPER

PAVEMENT MARKING KEY

2

1

PAVEMENT MARKERS

LANE LINE WITH RECESSED 

GROOVED PLASTIC LINE - 6 INCH.

WHITE EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

YELLOW EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

3

DE2 10+00.00
DW2 10+00.00
BEGIN REMOVING PLASTIC LINE (6 LINES)

3
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P
R
O
FESSIONAL ENGI
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W D.     BYRD

39833

SEE SHEET CT1

Plot 1

I-90

DETOUR PLAN - STAGE 2

D2-1

B. SCHILPEROORT

N. KOTLARZ

A. BYRD

T. TREPANIER

K. KING

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE

RETAINING WALL

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

NEW TEMPORARY PAVEMENT

T. 21N. R. 12E. W.M.
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(TO BE CONSTRUCTED)

WALL #1

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DW2 14+62.18

DE2 14+51.86

2040' 279.60' 555.74' -

2125' 292.85' 582.04' -

SCALE IN FEET

0 50 100

2

2

DE2 11+59.01 P.C.

DE2 14+51.86 P.I.

DE2 17+41.05 P.T.

EB EXISTING ROADWAY

WB EXISTING ROADWAY

DW2 17+38.32 P.T.

DW2 14+62.18 P.I.
DW2 11+82.58 P.C.

(TO BE CONSTRUCTED)

EB UNNAMED CREEK MP 65.1 CULVERT

BEGIN ROADWAY SECTION A-2

DE2 10+00.00

BEGIN ROADWAY SECTION A-2

DW2 10+00.00

BEGIN ROADWAY SECTION B-2

END ROADWAY SECTION A-2

DW2 18+00.00

BEGIN ROADWAY SECTION B-2

END ROADWAY SECTION A-2

DE2 17+90.93

89

1783

19Y007

12'

12'

12'

12'

6' SHLD.
4' SHLD.

3' MIN.
SHLD. VARIES

6' SHLD.

DW2 LINE

DE2 LINE

10' MIN.
SHLD. VARIES

12'

12'

12'

12'

3' MIN.
SHLD. VARIES

12' MIN.
SHLD. VARIES

3' SHLD.

ROADWAY SECTION B-2ROADWAY SECTION A-2

TAPER

20' SHLD.

3' SHLD.

4' SHLD.

7' MIN.
SHLD. VARIES

SHLD. TAPER

112'

13' SHLD.

6' SHLD.

6' SHLD.
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DE2 34+00

CONSTRUCTION ACCESS
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XX-X
X

 

 

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  TEMPORARY BARRIER PRIOR TO WINTER SHUTDOWN.

  THE CONTRACTOR SHALL CLOSE CONSTRUCT ACCESS GAP WITH 

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

5.

4.

3.

2.

1.

PAVEMENT MARKING KEY

2

1

PAVEMENT MARKERS

LANE LINE WITH RECESSED 

GROOVED PLASTIC LINE - 6 INCH.

WHITE EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

YELLOW EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

3

30"

30"

W12-501R (B/Y)

DE2 23+69.43
DW2 23+76.16
BEGIN REMOVING PLASTIC LINE (5 LINES)
END REMOVING PLASTIC LINE (6 LINES)

DE2 26+89.43
DW2 26+89.30
BEGIN REMOVING PLASTIC LINE (4 LINES)
END REMOVING PLASTIC LINE (5 LINES)

DE2 29+49.49
DW2 29+49.86
BEGIN REMOVING PLASTIC LINE (3 LINES)
END REMOVING PLASTIC LINE (4 LINES)

DE2 31+27.34
DW2 31+17.97
BEGIN REMOVING PLASTIC LINE (2 LINES)
END REMOVING PLASTIC LINE (3 LINES)

D2-1
3

4
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39833

SEE SHEET CT1

Plot 2

(TO BE CONSTRUCTED)

WALL #1

I-90

DETOUR PLAN - STAGE 2

D2-2

T. TREPANIER

A. BYRD

B. SCHILPEROORT

K. KING

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE

RETAINING WALL

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

NEW TEMPORARY PAVEMENT

T. 21N. R. 12E. W.M.

N. KOTLARZ

SIGN LOCATION

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION

EXISTING SIGN LOCATION
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CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DW2 27+86.62

DE2 27+88.14

1500' 522.01' 1004.70' -

1532' 532.55' 1025.06' -
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DW2 32+69.31 P.T.

DE2 32+80.65 P.T.

DW2 27+86.62 P.I.
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DW2 22+64.61 P.C.
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6' SHLD.

3' SHLD.6' SHLD.

12'

12'

12'

DE2 LINE

DW2 LINE

6' SHLD.

12'
12'

12'
12'

4' SHLD.

4' SHLD.

3' MIN.
SHLD. VARIES

3' SHLD.

6' SHLD.

125
'

ROADWAY SECTION B-2

10' SHLD.

TAPERSHLD.
100
'

12'

6' SHLD.



40 45

40 45
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D2-1
1

D2-1
2

D2-2
3

XX-X
X

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

2

PAVEMENT MARKING KEY

2

1

PAVEMENT MARKERS

LANE LINE WITH RECESSED 

GROOVED PLASTIC LINE - 6 INCH.

WHITE EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

YELLOW EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

3

DE2 38+98.90
DW2 38+86.29
BEGIN REMOVING PLASTIC LINE (3 LINES)
END REMOVING PLASTIC LINE (2 LINES)

DE2 43+40.48
DW2 43+53.09
BEGIN REMOVING PLASTIC LINE (4 LINES)
END REMOVING PLASTIC LINE (3 LINES)

48"

48"

HIGHWAY

LEAVING

ENTERING AND

TRUCKS

W21-30B (B/O)
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Plot 3

I-90

DETOUR PLAN - STAGE 2

D2-3

T. TREPANIER

A. BYRD

B. SCHILPEROORT

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

K. KING

NEW TEMPORARY PAVEMENT

T. 21N. R. 12E. W.M.
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(TO BE CONSTRUCTED)

EB TELEPHONE CREEK BRIDGE
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6' SHLD.

6' SHLD.

3' SHLD. 6' SHLD.3' SHLD.

6' SHLD.

12'

12'

12'

12'

12'

12'

12'

12'

DE2 LINE

DW2 LINE

ROADWAY SECTION B-2

TAPER
SHLD.
100'
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DE2 54+00

CONSTRUCTION ACCESS
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  TEMPORARY BARRIER PRIOR TO WINTER SHUTDOWN.

  THE CONTRACTOR SHALL CLOSE CONSTRUCT ACCESS GAP WITH 

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

5.

4.

3.

2.

1.

DE2 49+00

BEGIN TAPER

DE2 59+00

BEGIN TAPER

3

5

PAVEMENT MARKING KEY

2

1

PAVEMENT MARKERS

LANE LINE WITH RECESSED 

GROOVED PLASTIC LINE - 6 INCH.

WHITE EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

YELLOW EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

3

30"

30"

W12-501R (B/Y)

48"

48"

R8-3a (R/W)

PARKING

NO

DE2 49+11.58
DW2 48+98.97
BEGIN REMOVING PLASTIC LINE (5 LINES)
END REMOVING PLASTIC LINE (4 LINES)

DE2 53+18.29
DW2 53+05.68
BEGIN REMOVING PLASTIC LINE (6 LINES)
END REMOVING PLASTIC LINE (5 LINES)

DE2 59+60.12
DW2 59+46.95
BEGIN REMOVING PLASTIC LINE (5 LINES)
END REMOVING PLASTIC LINE (6 LINES)
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SEE SHEET CT1

Plot 4

I-90

DETOUR PLAN - STAGE 2

D2-4

T. TREPANIER

A. BYRD

B. SCHILPEROORT

K. KING

RETAINING WALL

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE

TEMPORARY IMPACT ATTENUATOR

SIGN LOCATION

NEW TEMPORARY PAVEMENT

N. KOTLARZ

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION

GUARDRAIL
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CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DW2 54+77.43

DE2 54+90.33

11675' 102.74' 205.47' -

11707' 103.02' 206.03' -
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PROJ. ENGR.
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P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk
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5:17:56 PM

K:\452201\090\06736_Phase 3\Design\_CAD\_Sheets\000-Staging\Stage 2\XL5479_PS_STAGE 2.dgn

10

(TO BE CONSTRUCTED)

WALL #2

4

DE2 54+90.33 P.I.

DW2 54+77.43 P.I.

DW2 53+74.70 P.C.

DE2 53+87.31 P.C.

DE2 55+93.34 P.T.

DW2 55+80.16 P.T.

BEGIN ROADWAY SECTION A-2

END ROADWAY SECTION B-2

DE2 55+93.18

BEGIN ROADWAY SECTION A-2

END ROADWAY SECTION B-2

DW2 55+80.00
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6' SHLD.

6' SHLD.
6' SHLD.

3' SHLD.3' SHLD.

12'

12'

12'

12'
12'

12'

12'

12'

DE2 LINE

DW2 LINE

4' MIN.
SHLD. VARIES

6' SHLD.

125'

ROADWAY SECTION B-2 ROADWAY SECTION A-2

12' SHLD.

4' MIN.
SHLD. VARIES

TAPER
SHLD. 
60'

12' SHLD.
12' SHLD. 12' SHLD.

6' SHLD.

SHLD. TAPER
120'



70

65

75

70

65

75

1

2

3

1

2

3

6

D2-4
2

D2-1
1

XX-X
X

  SUPPORT. SEE STD. PLAN G-26.10.

  SIGNS SHALL BE INSTALLED WITH BARRIER MOUNTED ELBOW SIGN 

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

5.

4.

3.

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

PAVEMENT MARKING KEY

2

1

PAVEMENT MARKERS

LANE LINE WITH RECESSED 

GROOVED PLASTIC LINE - 6 INCH.

WHITE EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

YELLOW EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

3

48"

48"

HIGHWAY

LEAVING

ENTERING AND

TRUCKS

W21-30B (B/O)

1

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

Plot 5

I-90

DETOUR PLAN - STAGE 2

D2-5

T. TREPANIER

A. BYRD

B. SCHILPEROORT

K. KING

RETAINING WALL

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

T. 21N. R. 13E. W.M.

N. KOTLARZ

SIGN LOCATION

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION
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Department of Transportation
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DATE DATE
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NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk
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(TO BE CONSTRUCTED)

WALL #2

DE2 68+82.66 P.I.

DW2 68+60.64 P.I.

DW2 64+09.93 P.C.

DE2 64+23.10 P.C.

DW2 72+89.43 P.T.

DE2 73+19.86 P.T.

6

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DW2 68+60.64

DE2 68+82.66

1632' 450.72' 879.51' -

1664' 459.55' 896.75' -
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6' SHLD.

6' SHLD.

3' SHLD.

3' SHLD.

12'

12'

12'

12'

12'

12'

12'

12'

DE2 LINE

DW2 LINE

4' MIN.
SHLD. VARIES

6' MIN.
SHLD. VARIES

6' MIN.
SHLD. VARIES

ROADWAY SECTION A-2



80

90
85

80

90
85

8

DE2 85+00

CONSTRUCTION ACCESS

1

2

3

1

2

3

#

7

9

DE2 80+00

BEGIN TAPER

D2-4
2

D2-1
1

1

2

XX-X
X

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

  SUPPORT. SEE STD. PLAN G-26.10.

  SIGNS SHALL BE INSTALLED WITH BARRIER MOUNTED ELBOW SIGN

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  TEMPORARY BARRIER PRIOR TO WINTER SHUTDOWN.

  THE CONTRACTOR SHALL CLOSE CONSTRUCT ACCESS GAP WITH 

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

6.

5.

4.

3.

2.

1.

PAVEMENT MARKING KEY

2

1

PAVEMENT MARKERS

LANE LINE WITH RECESSED 

GROOVED PLASTIC LINE - 6 INCH.

WHITE EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

YELLOW EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

3

30"

30"

W12-501R (B/Y)

48"

48"

R8-3a (R/W)

PARKING

NO

DE2 80+53.90
DW2 80+23.48
BEGIN REMOVING PLASTIC LINE (6 LINES)
END REMOVING PLASTIC LINE (5 LINES)

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

Plot 6

I-90

DETOUR PLAN - STAGE 2

D2-6

B. SCHILPEROORT

A. BYRD

T. TREPANIER

K. KING

T. 21N. R. 13E. W.M.

RETAINING WALL

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE

N. KOTLARZ

SIGN LOCATION

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION

TEMPORARY IMPACT ATTENUATOR

EXISTING SIGN LOCATION

EXISTING TEMPORARY IMPACT ATTENUATOR
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NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO
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(TO BE CONSTRUCTED)

WALL #2

8
9

7

D
E
2
 
L
IN

E
 
7
7
+
0
0

M
A

T
C

H
 

L
IN

E
 

S
E

E
 

S
H

E
E

T
 

D
2
-5

D
E
2
 
L
IN

E
 
9
1
+
0
0

M
A

T
C

H
 

L
IN

E
 

S
E

E
 

S
H

E
E

T
 

D
2
-7
 

94

1783

19Y007

3' SHLD.

3' SHLD.

6' SHLD.

12'

12'

12'

12'

12'

12'

12'

12'

DE2 LINE

DW2 LINE

6' MIN.
SHLD. VARIES

125'

ROADWAY SECTION A-2

6' SHLD.
12' SHLD. 12' SHLD. 12' SHLD.

12' MIN.
SHLD. VARIES

16' MIN.
SHLD. VARIES

TAPER
SHLD.
60' 12' SHLD.



100

95

100
95

#

1

2

3

1

2

3
DE2 93+00

BEGIN TAPER

D2-6
2

D2-1
1

1

XX-X
X

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

PAVEMENT MARKING KEY

2

1

PAVEMENT MARKERS

LANE LINE WITH RECESSED 

GROOVED PLASTIC LINE - 6 INCH.

WHITE EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

YELLOW EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

3

DE2 97+63.70
DW2 97+34.19
BEGIN REMOVING PLASTIC LINE (5 LINES)
END REMOVING PLASTIC LINE (6 LINES)

DE2 98+75.51
DW2 98+46.00
END REMOVING PLASTIC LINE (5 LINES)

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

Plot 7

I-90

DETOUR PLAN - STAGE 2

D2-7

T. TREPANIER

A. BYRD

B. SCHILPEROORT

RETAINING WALL

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE

K. KING

NEW TEMPORARY PAVEMENT

T. 21N. R. 13E. W.M.

N. KOTLARZ

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION

EXISTING SIGN LOCATION
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Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk
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5:19:45 PM
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(TO BE CONSTRUCTED)

EB HUDSON CREEK BRIDGE (TO BE CONSTRUCTED)

WALL #3

DW2 94+40.41 P.C.

DE2 94+70.83 P.C.

DW2 95+83.56 P.I.

DE2 96+13.53 P.I.

DW2 97+26.69 P.T.

DE2 97+56.20 P.T.

DW2 103+41.32 P.C.

DE2 103+70.83 P.C.

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DW2 95+83.56

DE2 96+13.53

10032' 143.15' 286.27' -

10000' 142.69' 285.36' -

DW2 110+61.50

DE2 111+01.56

2184' 720.18' 1391.32' -

2216' 730.73' 1411.70' -

BEGIN ROADWAY SECTION C-2

END ROADWAY SECTION A-2

DE2 98+75.51

BEGIN ROADWAY SECTION C-2

END ROADWAY SECTION A-2

DW2 98+46.00
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6' SHLD.

6' SHLD.

3' SHLD.

3' SHLD.

12'

12'

12'

12'
12'

12'

12'

12' DW2 LINE

DE2 LINE

6' SHLD.

ROADWAY SECTION A-2 ROADWAY SECTION C-2

6' SHLD.

16' MIN.
SHLD. VARIES

TAPER
SHLD.
120'

12'

12'

12'

12'

6' SHLD.

3' SHLD.

6' SHLD.

12' SHLD.
12' SHLD.



110

105

115

110

105

115

1

2

3

1

2

3

D2-6
2

D2-1
1

D2-7
1

XX-X
X

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

PAVEMENT MARKING KEY

2

1

PAVEMENT MARKERS

LANE LINE WITH RECESSED 

GROOVED PLASTIC LINE - 6 INCH.

WHITE EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

YELLOW EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

3

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

Plot 8

I-90

DETOUR PLAN - STAGE 2

D2-8

T. TREPANIER

A. BYRD

B. SCHILPEROORT

8.
6

6
 

K
E

E
R

C DEMANNU

RETAINING WALL

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

K. KING

NEW TEMPORARY PAVEMENT

T. 21N. R. 13E. W.M.

N. KOTLARZ

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION
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CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DW2 110+61.50

DE2 111+01.56

2184' 720.18' 1391.32' -

2216' 730.73' 1411.70' -
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CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF
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Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk

2/13/2022

5:20:22 PM
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(TO BE CONSTRUCTED)

WALL #3

DE2 111+01.56 P.I.

DW2 110+61.50 P.I.

DW2 117+32.64 P.T.

DE2 117+82.53 P.T.

(TO BE CONSTRUCTED)

EB UNNAMED CREEK MP 66.8 CULVERT
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6' SHLD. 6' SHLD.

6' SHLD.

6' SHLD.

3' SHLD.
3' SHLD.

12'

12'

12'

12'

12'
12'

12'
12'

DW2 LINE

DE2 LINE

ROADWAY SECTION C-2
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130
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120

130

125
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TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk

2/13/2022

5:20:59 PM
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1 2

#

10

XX-X
X

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  TEMPORARY BARRIER PRIOR TO WINTER SHUTDOWN.

  THE CONTRACTOR SHALL CLOSE CONSTRUCT ACCESS GAP WITH 

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

5.

4.

3.

2.

1.

PAVEMENT MARKING KEY

2

1

PAVEMENT MARKERS

LANE LINE WITH RECESSED 

GROOVED PLASTIC LINE - 6 INCH.

WHITE EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

YELLOW EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

3

30"

30"

W12-501R (B/Y)

DE2 120+96.86
DW2 120+47.00
BEGIN REMOVING PLASTIC LINE (6 LINES)

DE2 129+46.63
DW2 129+05.88
BEGIN REMOVING PLASTIC LINE (7 LINES)
END REMOVING PLASTIC LINE (6 LINES)

D2-6
2

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

Plot 9

DETOUR PLAN - STAGE 2

I-90

D2-9

B. SCHILPEROORT

A. BYRD

T. TREPANIER

K. KING

T. 21N. R. 13E. W.M.

N. KOTLARZ

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE

TEMPORARY IMPACT ATTENUATOR

SIGN LOCATION

NEW TEMPORARY PAVEMENT

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION

EXISTING TEMPORARY IMPACT ATTENUATOR

EXISTING SIGN LOCATION SCALE IN FEET

0 50 100
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CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DW2 125+92.35

DE2 126+42.37

2631' 467.35' 925.05' -

2600' 461.84' 914.15' -

(TO BE CONSTRUCTED)

EB UNNAMED CREEK MP 67.1 BRIDGE

DW2 120+60

BEGIN TAPER

DW2 121+25.00 P.C.

DE2 121+80.52 P.C.

DE2 126+42.37 P.I.

DW2 125+92.35 P.I.

DE2 130+94.67 P.T.

DW2 130+50.05 P.T.

BEGIN ROADWAY SECTION B-2

END ROADWAY SECTION C-2

DE2 120+96.89

BEGIN ROADWAY SECTION A-2

END ROADWAY SECTION B-2

DW2 123+08.00

BEGIN ROADWAY SECTION B-2

END ROADWAY SECTION C-2

DW2 120+47.00

BEGIN ROADWAY SECTION A-2

END ROADWAY SECTION B-2

DE2 123+55.75

10

DE2 121+00
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12'
12'

11'

12'

12'
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11'
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12'

11'12'

12' 12' DE2 LINE
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660' LANE TAPER
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10' SHLD.

125' SHLD. TAPER
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DE2 133+71.00 P.O.T.

END DE2 LINE

DW2 133+32.00 P.O.T.

END DW2 LINE

D2-9
2

D2-1
1

D2-7
1

XX-X
X

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

PAVEMENT MARKING KEY

2

1

PAVEMENT MARKERS

LANE LINE WITH RECESSED 

GROOVED PLASTIC LINE - 6 INCH.

WHITE EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

YELLOW EDGE LINE

GROOVED PLASTIC LINE - 6 INCH.

3

DE2 133+71.00
DW2 133+32.00
END REMOVING PLASTIC LINE (7 LINES)
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AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

Plot 10

I-90

DETOUR PLAN - STAGE 2

B. SCHILPEROORT

A. BYRD

T. TREPANIER

D2-10

K. KING

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

T. 21N. R. 13E. W.M.

N. KOTLARZ

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION

EXISTING GUARDRAIL

SCALE IN FEET

0 50 100

3

2

END ROADWAY SECTION A-2

DE2 133+71.00

END ROADWAY SECTION A-2

DW2 133+32.00
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98

1783

19Y007

6' SHLD. 3' SHLD.

6' SHLD.

12'

11'

11'

11'

12'

DW2 LINE

DE2 LINE

(PREV. DW1 LINE)

DW2 LINE

(PREV. DE1 LINE)

DE2 LINE

12'

11'

11'

12'

6' SHLD.

3' SHLD.

20' SHLD. TAPER

ROADWAY SECTION A-2

11'
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Plot 11

2590

2600

2610

2620

2630

2640

2650

2660

2670

2680

2690 2690

2680

2670

2650

2660

2640

2630

2620

2610

2600

2590

TO BEGIN DW2 SUPERELEVATION

EXISTING ROADWAY CROSS SLOPE PRIOR

DW2 SUPERELEVATION CONTROLLED BY

6% RT.

-6% LT.

-3.67% LT.

3.67% RT.

DATUM

(NAVD) 88

CENTERLINE PROFILE GRADE & PIVOT POINT

DW2 LINE

SUPERELEVATION DIAGRAM

DW2 LINE I-90

I-90

EXISTING GROUND

PROFILE GRADE

FINISHED DW2 LINE

T.GUFFEY

A. BYRD

T. TREPANIER

I-90

TPR2-1

ROADWAY SECTION C-2

98+00 99+00 100+00 101+00 102+00 103+00 104+00 105+00 106+00 107+00 108+00 109+00 110+00 111+00

6% RT.

-6% LT.

DW2 100+75.23

BEGIN FULL SUPER

DW2 104+50.00

1500' VC

PRIOR TO BEGIN DW2 PROFILE

EXISTING ROADWAY PROFILE

DW2 PROFILE CONTROLLED BY
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DW2 98+46.00

BEGIN DW2 LINE PROFILE
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DW2 98+46.00

PROFILE & SUPERELEVATION - STAGE 2

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

EMBANKMENT COMPACTION 30 CY

B. SCHILPEROORT

K. KING
99

1783

19Y007
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AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

ROADWAY EXCAVATION INCL. HAUL - AREA A 4310 CY INCL. HAUL - AREA A 3590 CY
ROADWAY EXCAVATION

3.00%

0.40%
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Plot 12

2630

2640

2650

2670

2660

DW2 119+78.47

THE END DW2 SUPERELEVATION

EXISTING ROADWAY CROSS SLOPE AFTER

DW2 SUPERELEVATION CONTROLLED BY

EL. 2643.002

DW2 120+47.00

END DW2 LINE PROFILE

DATUM

(NAVD) 88

EMBANKMENT COMPACTION 30 CY

CENTERLINE PROFILE GRADE & PIVOT POINT

DW2 LINE

SUPERELEVATION DIAGRAM

DW2 LINE I-90

I-90

EXISTING GROUND

PROFILE GRADE

FINISHED DW2 LINE

T.GUFFEY

A. BYRD

T. TREPANIER

I-90

TPR2-2

ROADWAY SECTION C-2

112+00 113+00 114+00 115+00 116+00 117+00 118+00 119+00 120+00 121+00 122+00

2620

-6% LT.

6% RT.6% RT.

-6% LT.

111+00

AFTER THE END DW2 PROFILE

EXISTING ROADWAY PROFILE

DW2 PROFILE CONTROLLED BY
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END FULL SUPER

DW2 116+24.00

-1.16% LT.

1.16% RT.

DW2 120+47.00

1500' VC

PROFILE & SUPERELEVATION - STAGE 2

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

EMBANKMENT COMPACTION 170 CY

2670

2660

2650

2640

2630

2620

K. KING

B. SCHILPEROORT

1783

10019Y007
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EOFWASHINGTON
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39833

SEE SHEET CT1

ROADWAY EXCAVATION INCL. HAUL - AREA A 3590 CY INCL. HAUL - AREA A 740 CY
ROADWAY EXCAVATION

0.40%
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Plot 1
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SCALE IN FEET

0

INTERCHANGE

CABIN CREEK
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STAGE 3

T. TREPANIER

A. BYRD

T. GUFFEY

B. SCHILPEROORT

I-90

DETOUR OVERVIEW - STAGE 3

DO3-1

M
A
T
C

H
 
L
IN

E
 
S
E
E
 
S
H
E
E
T
 
D

O
3
-2

DW3 10+00.00 P.O.C.

BEGIN DE3 LINE

K. KING

LIMITS
CLEARING

LIMITS
CLEARING

ROADWAY

FINISHED TE/LE

WB EXISTING &

D3-1 TO D3-15

STAGE 3 PLANS

DE3 LINE & WB EXISTING/DW2 LINE

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

ACTIVITIES TO BE COMPLETED PRIOR TO IMPLEMENTING THIS STAGE:

TELEPHONE CREEK BRIDGE

6.

5.

4. 

3. 

2. 

1. 

REMOVE AND INSTALL CONSTRUCTION SIGNAGE.

PLACE TEMPORARY PAVEMENT MARKINGS.

REMOVE AND RESET TEMPORARY CONCRETE BARRIER.

COMPLETE FINAL MEDIAN CROSSING AT MP 67.35.

LANE WITHIN LE 1848+50.00 AND LE STA. 1851+00.00.

STA. 1735+00.00 AND LE STA. 1785+00.00 AND THE MEDIAN 4' SHOULDER AND 

TO LE STA. 1999+80.00 EXCEPT THE MEDIAN 10 FT. SHOULDER WITHIN LE 

COMPLETE FINAL EASTBOUND ROADWAY FROM LE STA. 1683+10.00 

TO TE LINE STA. 117+85.31.

COMPLETE EASTBOUND TIE-IN ROADWAY FROM TE LINE STA. 100+00.00 

SEE SHEETS TDE1 TO TDE9 FOR TEMPORARY DETAILS.

NOTE:

1783

10119Y007
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REGISTERED
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Plot 2

750 1500

SCALE IN FEET

0

INTERCHANGE

WEST EASTON

38 MILES

TO ELLENSBURG

(67.1)
CREEK
UNNAMED 

(67.8)
CREEK
UNNAMED RIVER

KACHESS

STAGE 3

A. BYRD

T. TREPANIER

T. GUFFEY

B. SCHILPEROORT

I-90

DETOUR OVERVIEW - STAGE 3

DO3-2

M
A
T
C

H
 

L
IN

E
 
S
E
E
 
S

H
E
E
T
 

D
O
3
-1

ROADWAY

EXISTING

K. KING

LIMITS
CLEARING

LE 1870+20.98 P.O.T.

DW3 207+11.00 P.O.T. =

END DE3 LINE

SITE
STOCKPILE

D3-1 TO D3-15

STAGE 3 PLANS

DE3 LINE & WB EXISTING/DW2 LINE

CONFIGURATION

FINISHED LE & DW2 LINE

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

D3-16 TO D3-19

STAGE 3 PLANS

DE3A LINE & WB EXISTING

LE 1952+00.00 P.O.T.

DE3A 300+00.00 P.O.T. =

BEGIN DE3A LINE

DE3A 350+41.94 P.O.T.

END DE3A LINE

ACTIVITIES TO BE COMPLETED PRIOR TO IMPLEMENTING THIS STAGE:

6.

5.

4. 

3. 

2. 

1. 

REMOVE AND INSTALL CONSTRUCTION SIGNAGE.

PLACE TEMPORARY PAVEMENT MARKINGS.

REMOVE AND RESET TEMPORARY CONCRETE BARRIER.

COMPLETE FINAL MEDIAN CROSSING AT MP 67.35.

LANE WITHIN LE 1848+50.00 AND LE STA. 1851+00.00.

STA. 1735+00.00 AND LE STA. 1785+00.00 AND THE MEDIAN 4' SHOULDER AND 

TO LE STA. 1999+80.00 EXCEPT THE MEDIAN 10 FT. SHOULDER WITHIN LE 

COMPLETE FINAL EASTBOUND ROADWAY FROM LE STA. 1683+10.00 

TO TE LINE STA. 117+85.31.

COMPLETE EASTBOUND TIE-IN ROADWAY FROM TE LINE STA. 100+00.00 

SEE SHEETS TDE1 TO TDE9 FOR TEMPORARY DETAILS.

NOTE:
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10219Y007
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Plot 1

B. SCHILPEROORT

B. SCHILPEROORT

K. KING

A. BYRD

T. TREPANIER

I-90

TS3-1

EB EXISTING ROADWAY

(APPROXIMATE STATION DE3 78+00)

NOT TO SCALE

STEP 2

(APPROXIMATE STATION DE3 78+00)

NOT TO SCALE

STEP 1

WB EXISTING ROADWAY

WB EXISTING ROADWAY

`
DW3 LINE

12'

WB

12'

WB

3'

SHLD.

6'

SHLD.

EXISTING GROUND
EXISTING GROUND

`
DW2 LINE

12'

WB

12'

WB

3'

SHLD.

6'

SHLD.

`
DE2 LINE

SHLD.

3'

BARRIER
EXISTING CONC.

EB EB

12' 12'

SHLD.

6'

LE NEW ROADWAY

EXISTING GROUND EB EXISTING ROADWAY

LE EXISTING ROADWAY

EXISTING GROUND

`
LE LINE

CONC. BARRIER
PERMANENT 

12'12'12'12'10' 10'

BARRIER
EXISTING CONC.

`
DE3 LINE

12' 12' 6'

SHLD.

3'

SHLD.

EBEB

BARRIER
EXISTING CONC.

BARRIER
EXISTING CONC.

BARRIER
RESET CONC.

SHLD. SHLD.

SEE SHEET TR3-1 FOR DETAILS.

NOTE:

FOR INFORMATIONAL PURPOSES ONLY

TRAFFIC SEQUENCING - STAGE 3

CONSTRUCT NEW LE ROADWAY.
WB AND EB LANES IN STAGE 2 CONFIGURATION.

STEP 1 NOTES:

1.

RESET TEMPORARY CONCRETE BARRIER.
SHIFT EB LANES INTO STAGE 3 CONFIGURATION AND

WB LANES REMAIN IN STAGE 2 CONFIGURATION.

STEP 2 NOTES:

2.

1.

FINAL LANE CONFIGURATION SHOWN.

 

 

 

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES
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Plot 1

B. SCHILPEROORT

A. BYRD

T. TREPANIER

I-90

B. SCHILPEROORT

TR3-1

ALL DEPTHS SHOWN ARE FINAL COMPACTED DEPTHS. 

GENERAL NOTES:

LEGEND

10

SEE SHEETS D3-1 TO D3-19 FOR BARRIER LOCATIONS.

WIDTH LOCATIONS.
SEE SHEETS D3-1 TO D3-19 FOR VARIABLE

TEMP. ROADWAY SECTIONS - STAGE 3

 

ROADWAY SECTION A-3
(NOT TO SCALE)

DE3 LINE

`

EXISTING GROUND

12'
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G 
GROUND

 

ROADWAY SECTION B-3
(NOT TO SCALE)

DE3 LINE

`

EXISTING GROUND

2' 12'

EXI
STIN

G 
GROUND

11' - 12'

VARIES

3' - 10'
SHLD. VARIES

10

K. KING

SHLD. VARIES

 

ROADWAY SECTION C-3
(NOT TO SCALE)

DE3 LINE

`

EXISTING GROUND

12'

EXI
STIN

G 
GROUND

12'

10' - 22'

4' - 6'
SHLD. VARIES

VARIES

11' - 12'

VARIES

11' - 12'

10' SHLD.

FINISHED TE/LE ROADWAY

FINISHED LE ROADWAY

FINISHED LE ROADWAY

3' - 8'
SHLD. VARIES

VARIES

0' - 11'

LE
 F
IN
IS

HED 
GROUND

E
D

G
E

L
E
 

C
O

N
C

R
E

T
E
 

E
D

G
E

L
E
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A
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E
 

DE3 185+41.00 TO DE3 187+91.00

1.00'
3

0.30'
8

0.20'
8

VARIES

CRUSHED SURFACING BASE COURSE3

8

DE3 10+00.00 TO DE3 55+00.00

DE3 55+00.00 TO DE3 200+37.00
16' - 18'

DE3 200+37.00 TO DE3 207+11.33

 

ROADWAY SECTION D-3
(NOT TO SCALE)

`

12'

EXI
STIN

G 
GROUND

VARIES 10' SHLD.

FINISHED LE ROADWAY

LE LINE

12'

0' - 12'

4' - 16'
SHLD. VARIES

EXISTING GROUND

10

2'

8' - 42'
VARIES
SHLD.

HMA CL. 3/8 IN. PG 64H-28 

 

 

 

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

DE3A 300+00.00 TO DE3A 350+41.94
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19Y007
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39833

SEE SHEET CT1

TEMPORARY BARRIER

DE3A LINE
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CODE L.F. EACH EACH EACH EACH EACH L.F. EACH

33 840 59300 330 3,4
32720

100 15130 75

D3-4-1 1 1
D3-4-2 15012 222 2

D3-13-1 575 3

D3-16-1 1 1
D3-16-2 3768 2

19355 3 222 2 33 940 107150 405
19355 3 222 2 33 940 107150 405

REGION NO. STATE

B. SCHILPEROORT

A. MERCADO
K. KING
A. BYRD
T. TREPANIER

DATE DATE BYREVISION

ENTERED BY
CHECKED BY

REGION ADM.

DESIGNED BY

PROJECT TOTAL

PROJ. ENGR.

SHEET TOTAL

FED. AID PROJ. NO.

19Y007
CONTRACT NO. 1783

QUANTITY TABULATION - STAGE 3

DE3A 300+00 (16' LT) TO DE3A 350+41.94 (16' LT)

DE3 176+74.88 TO DE3 182+31.37

DE3A 308+04.86 (16' LT)

DE3A 300+00 TO DE3A 350+41

DE3 55+00 (21' LT)
DE3 55+00 (21' LT) TO DE3 199+87 (26' LT)

NOTE:
THE FIRST NUMBER OF THE "CODE" BELOW 
REFERS TO THE SHEET NO. OR THE SHEET 
REFERENCE NO. SHOWING THE 
CONSTRUCTION FEATURE.  

THE SECOND NUMBER REFERS TO THE 
CONSTRUCTION FEATURE FOUND ON THAT 
SHEET.

GENERAL NOTES:

LOCATION   \  UNIT OF MEASURE 

DE3 10+00 TO DE3 207+11.33
LE 1870+20 TO LE 1952+00

SHEETS

OF

QUANTITY TABULATION - STAGE 3

105

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

QT3- 1

SHEET

10 WASH

JOB NUMBER

1. TEMPORARY IMPACT ATTENUATOR SHALL BE 
ONE OF THE FOLLOWING:  ABSORB - M, ABSORB 
350, ACZ-350, OR SLED AND SHALL INCLUDE SIGN 
W12-501.

2. TEMPORARY BARRIER SHALL BE TYPE 2 
PRECAST CONCRETE BARRIER. 

3. REFLECTIVE SHEETING SHALL BE WHITE ON 
THE RIGHT SIDE OF TRAFFIC AND YELLOW ON THE 
LEFT SIDE OF TRAFFIC.

4. SEE SHEET PMD7 FOR ADDITIONAL DETAILS

*  THIS ITEM APPEARS ON MULTIPLE QUANTITY 
TABULATION OR STRUCTURE NOTE SHEETS.
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  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE
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P.I. STATION DELTA RADIUS TANGENT LENGTH S
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  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.
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P.I. STATION DELTA RADIUS TANGENT LENGTH S
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  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.
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  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:
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3.

2.

1.
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  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS
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  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS
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DE3 194+13.02 20°23'40" RT. 4197' 754.95' 1493.92'
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K. KING

A. BYRD

T. TREPANIER

I-90

DETOUR PLAN - STAGE 3

D3-14

8' MIN.

SHLD. VARIES

8' MIN.

SHLD. VARIES

11'

3' SHLD.

2

1

3

ROADWAY SECTION B-3

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

NEW TEMPORARY PAVEMENT

N. KOTLARZ

3' SHLD.

D3-4
2

XX-X
X

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION

EXISTING GUARDRAIL

D
E
3
 
L
IN

E
 
1
8
6
+
0
0

M
A

T
C

H
 

L
IN

E
 

S
E

E
 

S
H

E
E

T
 

D
3
-1

3

D
E
3
 
L
IN

E
 
1
9
8
+
0
0

M
A

T
C

H
 

L
IN

E
 
S

E
E
 
S

H
E

E
T
 

D
3
-1

5

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:
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Plot 14

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

1783

11919Y007
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AT
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REGISTERED
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N
E
E
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AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG



200 205

SCALE IN FEET

0 50 100

T.21N. R.13E. W.M.

DE3 201+51.99 P.T.

10' SHLD.

12'

12'

12'11'

11'

3' SHLD.

6' SHLD.

11'

11'

12'

VARIES DE3 LINE

1344' LANE TAPER
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10' SHLD.
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67.8

LW FINISHED ROADWAY

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE

6' SHLD.

DE3 205+91

BEGIN TAPER

-

CURVE DATA

P.I. STATION DELTA RADIUS TANGENT LENGTH S

DE3 194+13.02 20°23'40" RT. 4197' 754.95' 1493.92'

Plot 15

B. SCHILPEROORT

K. KING

A. BYRD

T. TREPANIER

I-90

DETOUR PLAN - STAGE 3

D3-15

8' MIN.

SHLD. VARIES

LANE TAPER
120' SHLD. &

2

1

3

ROADWAY SECTION B-3 ROADWAY SECTION C-3

12'

12'

12'

4' SHLD.

10' SHLD.

N. KOTLARZ

BEGIN ROADWAY SECTION C-3

END ROADWAY SECTION B-3

DE3 200+37.00

BEGIN ROADWAY SECTION D-3

END ROADWAY SECTION C-3

LE 1870+20.98

DE3 207+11.33=
D3-4
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X

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION
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  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

EXISTING CULVERT
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WASH
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Plot 15

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

LE 1870+20.98 P.O.T.

DE3 207+11.33 P.O.T. =

END DE3 LINE

1783

12019Y007

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

LE FINISHED ROADWAY



Plot 16

B. SCHILPEROORT

K. KING

A. BYRD

T. TREPANIER

I-90

DETOUR PLAN - STAGE 3

D3-16

SCALE IN FEET

0 50 100
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12'
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10' SHLD.
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12'
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12'
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2

720' LANE TAPER
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-

CURVE DATA

P.I. STATION DELTA RADIUS TANGENT LENGTH S

DE3A 318+40.55 43°26'21" RT. 2600' 1035.70' 1971.21'

LE FINISHED ROADWAY

DE1/DE2 ROADWAY

WB EXISTING ROADWAY

W. SPARKS RD.

ROADWAY SECTION D-3

2

N. KOTLARZ

VARIES
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TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

(SEE QUANTITY TABULATION SHEETS)
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  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

FILE NAME
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DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF
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Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE
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NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk
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5:47:11 PM
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Plot 16

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

DE3A LINE

DE3A 300+80

BEGIN TAPER

DE3A 308+04.86 P.C. 

310305

LE 1952+00.00 P.O.T.

DE3A 300+00.00 P.O.T. =

BEGIN DE3A LINE

30"

30"

W12-501L (B/Y)

1783

12119Y007

ST
AT

EOFWASHINGTON

REGISTERED

P
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FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

2



Plot 17

B. SCHILPEROORT

K. KING

A. BYRD

T. TREPANIER

I-90

DETOUR PLAN - STAGE 3

D3-17

SCALE IN FEET

0 50 100

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

10' 
SHLD.12'

12'

4' SHLD. 10' SHLD.

12'

12'

4' SHLD.

LE LIN
E

2

1

3

T.21N. R.13E. W.M.
-

CURVE DATA

P.I. STATION DELTA RADIUS TANGENT LENGTH S

DE3A 318+40.55 43°26'21" RT. 2600' 1035.70' 1971.21'

LE 
FINI

SHED R
OADWAY

DE1/DE2 ROADWAY

WB EXISTING ROADWAY

W. SPARKS RD.

ROADWAY SECTION D-3

2

2

N. KOTLARZ

D3-16

2

XX-X
X

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION

D
E
3

A
 

L
IN

E
 
3
1
2
+
0
0

M
A

T
C

H
 

L
IN

E
 
S

E
E
 
S

H
E

E
T
 

D
3
-1

6

D
E
3

A
 

L
IN

E
 
3
2
5
+
0
0

M
A

T
C

H
 

L
IN

E
 
S

E
E
 
S

H
E

E
T
 

D
3
-1

8

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE
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WASH
PLOTTED BY

PLAN REF NO
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Plot 17

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

DE3A 318+40.55 P.I.

315

1783

12219Y007

ST
AT

EOFWASHINGTON
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FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG



Plot 18

B. SCHILPEROORT

K. KING

A. BYRD

T. TREPANIER

I-90

DETOUR PLAN - STAGE 3

D3-18

SCALE IN FEET

0 50 100

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

4' SHLD.

12'

12'

10' SHLD.

12'

12'

4' SHLD.

VARIES

14'

T.21N. R.13E. W.M.
-

CURVE DATA

P.I. STATION DELTA RADIUS TANGENT LENGTH S

DE3A 318+40.55 43°26'21" RT. 2600' 1035.70' 1971.21'

LE FINISHED ROADWAY

DE1/DE2 ROADWAY

WB EXISTING ROADWAY

W. SPARKS RD.

ROADWAY SECTION D-3

2

2

N. KOTLARZ

12' 12'

D3-16

2

XX-X
X

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION
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  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.
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DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY
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OF
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Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.
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STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO
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2/13/2022

5:47:17 PM
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Plot 18

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

DE3A LINE

DE3A 327+76.06 P.T. 

330
335

1783

12319Y007

ST
AT

EOFWASHINGTON
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E
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AN
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W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG



Plot 19

B. SCHILPEROORT

K. KING

A. BYRD

T. TREPANIER

I-90

DETOUR PLAN - STAGE 3

D3-19

SCALE IN FEET

0 50 100

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

4' SHLD.

12'

12'

VARIES

T.21N. R.13E. W.M.

LE FINISHED ROADWAY

DE1/DE2 ROADWAY

WB EXISTING ROADWAY

W. SP
ARKS R

D.

EB EXISTING ROADWAY

INTERCHANGE
WEST EASTON

ROADWAY SECTION D-3

2

2

6' SHLD.

12'

12'

19' SHLD.

N. KOTLARZ

END ROADWAY SECTION D-3

DE3A 350+41.94
4' SHLD.

D3-16

2

XX-X
X

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

FILE NAME

TIME

DATE
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ENTERED BY
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Plot 19

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES
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DE3A 350+41.94 P.O.T.

END DE3A LINE

340
345

350
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39833

SEE SHEET CT1

PAVEMENT MARKING KEY
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DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG
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P.E. STAMP BOX P.E. STAMP BOX
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NO.
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WASH
PLOTTED BY
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6:27:39 PM

K:\452201\090\06736_Phase 3\Design\_CAD\_Sheets\000-Staging\Stage 4\XL5479_PS_STAGE 4_VM.dgn

10

 

 

 

 

 

  

 

 

 

 

 

 

 
  

  

 

Plot 1
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SCALE IN FEET
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INTERCHANGE
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STAGE 4

T. TREPANIER

A. BYRD

T. GUFFEY

B. SCHILPEROORT

I-90

DETOUR OVERVIEW - STAGE 4

DO4-1

D4-1 TO D4-11

STAGE 4 PLANS

DW4 LINE & DE3 LINE

M
A
T
C

H
 
L
IN

E
 
S
E
E
 
S
H
E
E
T
 
D

O
4
-2

DW4 CROSSOVER

DW4 10+00.00 P.O.T.

BEGIN DW4 LINE

K. KING

EXISTING ALIGNMENT & DE3 LINE

LIMITS
CLEARING

LIMITS
CLEARING

1. 

2. 

3. 

4. 

5.

6.

7.

8.

9.

REMOVE AND INSTALL CONSTRUCTION SIGNAGE.

REMOVE AND PLACE TEMPORARY PAVEMENT MARKINGS.

REMOVE AND RESET TEMPORARY CONCRETE BARRIER.

INSTALL TEMPORARY DRAINAGE AND TESC ITEMS.

DW4A LINE STA. 321+94 TO DW4A LINE STA. 358+07.

COMPLETE TEMPORARY ROADWAY CROSSOVER FROM 

DW4 LINE STA. 116+50 TO DW4 LINE STA. 163+81.

COMPLETE TEMPORARY ROADWAY CROSSOVER FROM

DW4 LINE STA. 28+18 TO DW4 LINE STA. 38+80.

COMPLETE TEMPORARY CROSSOVER ROADWAY FROM 

TO LW STA. 1766+62.

COMPLETE LW MEDIAN 10' SHOULDER FROM LW STA. 1757+25

TO LE STA. 1785+00.

COMPLETE LE MEDIAN 10' SHOULDER FROM LE STA. 1756+24

MINIMUM HEIGHT OF 42" ABOVE FINISHED LE ROADWAY.

COMPLETE MEDIAN DIFFERENTIAL BARRIER #2 UP TO A 

BRIDGE.

COMPLETE PARTIAL WB PORTION OF TELEPHONE CREEK 

LW LINE STA. 1856+00 TO LW LINE STA. 1972+10.

COMPLETE FINAL WESTBOUND ROADWAY FROM 

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

ACTIVITIES TO BE COMPLETED PRIOR TO IMPLEMENTING THIS STAGE:

BRIDGE (MP 66.60)
WB HUDSON CREEK

10.

11.

12.
SEE SHEETS TDE1 TO TDE9 FOR TEMPORARY DETAILS.

NOTE:

1783

12519Y007
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AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
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R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1



FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk

2/13/2022

6:27:40 PM

K:\452201\090\06736_Phase 3\Design\_CAD\_Sheets\000-Staging\Stage 4\XL5479_PS_STAGE 4_VM.dgn

10

 

 

 

 

 

  

 

 

 

 

 

 

 
  

  

 

Plot 2

750 1500

SCALE IN FEET

0

INTERCHANGE

WEST EASTON

38 MILES

TO ELLENSBURG

(67.1)
CREEK
UNNAMED 

(67.8)
CREEK
UNNAMED RIVER

KACHESS

A. BYRD

T. TREPANIER

T. GUFFEY

B. SCHILPEROORT

I-90

DETOUR OVERVIEW - STAGE 4

DO4-2

D4-17 TO D4-21

STAGE 4 PLANS

DW4A LINE & FINISHED LE LINE

D4-1 TO D4-11

STAGE 4 PLANS

DW4 LINE & DE3 LINE

D4-11 TO D4-17

STAGE 4 PLANS

DW4 LINE & FINISHED LE LINE

STAGE 4

M
A
T
C

H
 

L
IN

E
 
S
E
E
 
S

H
E
E
T
 

D
O
4
-1

DW4 CROSSOVER

ALIGNMENT

EXISTING

DW4A 362+90.00 P.O.T.

END DW4A LINE

K. KING

INTERCHANGE CONSTRUCTION

UPON COMPLETION OF 

FINISHED LW LINE

LIMITS
CLEARING

LW 1944+53.26 AHD.

DW4A STA. 300+00.00 (12' RT) AHD. =

DW4 STA. 226+50.00 BK. =

BEGIN DW4A LINE

END DW4 LINE

1. 

2. 

3. 

4. 

5.

6.

7.

8.

9.

10.

11.

12.REMOVE AND INSTALL CONSTRUCTION SIGNAGE.

REMOVE AND PLACE TEMPORARY PAVEMENT MARKINGS.

REMOVE AND RESET TEMPORARY CONCRETE BARRIER.

INSTALL TEMPORARY DRAINAGE AND TESC ITEMS.

DW4A LINE STA. 321+94 TO DW4A LINE STA. 358+07.

COMPLETE TEMPORARY ROADWAY CROSSOVER FROM 

DW4 LINE STA. 116+50 TO DW4 LINE STA. 163+81.

COMPLETE TEMPORARY ROADWAY CROSSOVER FROM

DW4 LINE STA. 28+18 TO DW4 LINE STA. 38+80.

COMPLETE TEMPORARY CROSSOVER ROADWAY FROM 

TO LW STA. 1766+62.

COMPLETE LW MEDIAN 10' SHOULDER FROM LW STA. 1757+25

TO LE STA. 1785+00.

COMPLETE LE MEDIAN 10' SHOULDER FROM LE STA. 1756+24

MINIMUM HEIGHT OF 42" ABOVE FINISHED LE ROADWAY.

COMPLETE MEDIAN DIFFERENTIAL BARRIER #2 UP TO A 

BRIDGE.

COMPLETE PARTIAL WB PORTION OF TELEPHONE CREEK 

LW LINE STA. 1856+00 TO LW LINE STA. 1972+10.

COMPLETE FINAL WESTBOUND ROADWAY FROM 

SITE
STOCKPILE

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

ACTIVITIES TO BE COMPLETED PRIOR TO IMPLEMENTING THIS STAGE:

BRIDGE (MP 67.10)
WB UNNAMED CREEK

ARCH (MP 67.50)
WB WILDLIFE OVERCROSSING

SEE SHEETS TDE1 TO TDE9 FOR TEMPORARY DETAILS.

NOTE:

1783
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DO NOT USE 4A PORTION AS WINTER CONFIGURATION
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Plot 1

B. SCHILPEROORT

B. SCHILPEROORT

K. KING

A. BYRD

T. TREPANIER

I-90

TS4-1

(APPROXIMATE STATION DW4 15+50)

NOT TO SCALE

STEP 2

(APPROXIMATE STATION DW4 15+50)

NOT TO SCALE

STEP 1

WB EXISTING ROADWAY

EXISTING GROUND

EXISTING GROUND

DW4 NEW ROADWAY

LE EXISTING ROADWAY

`
DW3 LINE

`
DW4 LINE

`
DE3 LINE

6'

SHLD. 6'

SHLD.

12'12'

12'12'12'12'

SHLD.

3'SHLD.

3'

SHLD.

3' 4'

SHLD.

WBWB

EBEB BARRIER
EXISTING CONC.

BARRIER
EXISTING CONC.

BARRIER
EXISTING CONC.

BARRIER
EXISTING CONC.

LE EXISTING ROADWAY

DW4 EXISTING ROADWAY

`
DE4 LINE

6'

SHLD.

12'12'

SHLD.

3'

EBEB BARRIER
EXISTING CONC.

BARRIER
EXISTING CONC.

4'

SHLD.

DW4 LINE

12'

SHLD.

3'

`

12'

EXISTING GROUND

EXISTING GROUND

WBWB

WB EXISTING ROADWAY

BARRIER
RESET CONC.

BARRIER
RESET CONC.

4'4'

FOR INFORMATIONAL PURPOSES ONLYSEE SHEETS TR4-1 TO TR4-4 FOR DETAILS.

NOTE:

TRAFFIC SEQUENCING - STAGE 4

CONSTRUCT NEW DW4 ROADWAY.
WB AND EB LANES IN STAGE 3 CONFIGURATION.1.

STEP 1 NOTES:

EB LANES REMAIN IN STAGE 3 CONFIGURATION.

AND RESET TEMPORARY CONCRETE BARRIER.
SHIFT WB LANES INTO STAGE 4 CONFIGURATION

2.

1.

STEP 2 NOTES:

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES
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Plot 2

B. SCHILPEROORT

B. SCHILPEROORT

K. KING

A. BYRD

T. TREPANIER

 

 

 

I-90

TS4-2

(APPROXIMATE STATION DW4 35+00)

NOT TO SCALE

STEP 1

(APPROXIMATE STATION DW4 35+00)

NOT TO SCALE

STEP 2

`
DW3 LINE

6'

SHLD.

12'12'

SHLD.

3'

WBWB BARRIER
EXISTING CONC.

BARRIER
EXISTING CONC.

`
DE3 LINE

6'

SHLD.

12'12'

SHLD.

3'

EBEB BARRIER
EXISTING CONC.

BARRIER
EXISTING CONC.BARRIER

EXISTING CONC.

WB EXISTING ROADWAY EB EXISTING ROADWAY
LE EXISTING ROADWAY EXISTING GROUND

EXISTIN
G
 

G
R

O
U

N
D

EXISTING GROUND

EB EXISTING ROADWAYWB EXISTING ROADWAY
LE EXISTING ROADWAY

BARRIER
EXISTING CONC.

BARRIER
EXISTING CONC.

BARRIER
EXISTING CONC.

`
DE4 LINE

6'

SHLD.

12'12'

SHLD.

3'

EBEB

`
DW4 LINE

SHLD.

3'12' 12'6'

SHLD.

WB WB

2'

EXISTIN
G
 

G
R

O
U

N
D

FOR INFORMATIONAL PURPOSES ONLY

TRAFFIC SEQUENCING - STAGE 4

SEE SHEETS TR4-1 TO TR4-4 FOR DETAILS.

NOTE:

WB AND EB LANES IN STAGE 3 CONFIGURATION.1.

STEP 1 NOTES:

EB LANES REMAIN IN STAGE 3 CONFIGURATION.

SHIFT WB LANES INTO STAGE 4 CONFIGURATION. 

2.

1.

STEP 2 NOTES:

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES
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Plot 3

B. SCHILPEROORT

B. SCHILPEROORT

K. KING

A. BYRD

T. TREPANIER

TS4-3

 

 

 

I-90

STEP 1

STEP 2

STEP 3

EXISTING GROUND

EXISTING GROUND

EXISTING GROUND

EXISTING GROUND

EXISTING GROUND

LE EXISTING ROADWAY

WB EXISTING ROADWAY

LW NEW ROADWAY

`

`
LW LINE

`
LE LINE

WB

GUARDRAIL
EXISTING 

12'12'12'

SHLD.

10'

SHLD.

4'

EBEBEB

12'12' 12'

SHLD.

10'

SHLD.

4'

WB EXISTING ROADWAY

LE EXISTING ROADWAYLW EXISTING ROADWAY

LW EXISTING ROADWAY LE EXISTING ROADWAY

12'12'

WB WB

SHLD.SHLD.

4'8'

`

12'12' 12'

SHLD.

4'

DW4 LINE

`

12'12'12'

SHLD.

10'

SHLD.

4'

EB EB EB

LE LINE

GUARDRAIL
EXISTING 

6'

SHLD.

NEW 
GROUND

WBWBWB

DRUM
TRAFFIC SAFETY 

`
DW4 LINE

12'12' 12'

SHLD.

10'

SHLD.

4'

WB WB WB

EXISTING GROUND

`

12'12'12'

SHLD.

10'

SHLD.

4'

LE LINE

GUARDRAIL
EXISTING 

EBEBEB

FOR INFORMATIONAL PURPOSES ONLY

TRAFFIC SEQUENCING - STAGE 4

(APPROXIMATE STATION DW4A 306+50)

NOT TO SCALE

(APPROXIMATE STATION DW4A 306+50)

NOT TO SCALE

(APPROXIMATE STATION DW4A 306+50)

NOT TO SCALE

SEE SHEETS TR4-1 TO TR4-4 FOR DETAILS.

NOTE:

EB LANES IN FINAL LE CONFIGURATION.

WB LANES IN EXISTING CONFIGURATION.

2.

1.

STEP 1 NOTES:

EB LANES REMAIN IN FINAL LE CONFIGURATION.

NEW SIDE SLOPE. 
WITH NARROWED SHOULDER WIDTH. CONSTRUCT
SHIFT WB LANES INTO FINAL LW CONFIGURATION

2.

1.

STEP 2 NOTES:

EB LANES REMAIN IN FINAL LE CONFIGURATION.

WITH FULL WIDTH SHOULDERS.
WB LANES IN FINAL LW ROADWAY CONFIGURATION

2.

1.

STEP 3 NOTES:

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES
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12919Y007
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Plot 1

B. SCHILPEROORT

A. BYRD

T. TREPANIER

I-90

B. SCHILPEROORT

TR4-1

 

ROADWAY SECTION A-4
(NOT TO SCALE)

`

EXISTING ROADWAY
EXISTING GROUND

2' 12' 2'12'

1010

DW4 LINE

TEMP. ROADWAY SECTIONS - STAGE 4

LEGEND

2

1

CRUSHED SURFACING BASE COURSE

EMBANKMENT COMPACTION

ROADWAY EXCAVATION INCL. HAUL

3

8

10

ALL DEPTHS SHOWN ARE FINAL COMPACTED DEPTHS. 

GENERAL NOTES:

1

CONSTRUCTION NOTES:

WIDTH LOCATIONS.
SEE SHEETS D4-1 TO D4-21 FOR VARIABLE

SEE SHEETS D4-1 TO D4-21 FOR BARRIER LOCATIONS.

4' - 10'
SHLD. VARIES

3' - 6'
SHLD. VARIES

K. KING

ROADWAY SECTION C-4
(NOT TO SCALE)

1:2

1

1.00'

0.30'

3

8
8

0.20'

LE FINISHED ROADWAY 

2' 12' 2'12'

3' SHLD. 

2'

10

10

EXISTING ROADWAY

WIDENING VARIES

`

DW4 LINE19'-35'

1:21:2

1

EXISTING ROADWAY

4' - 6'
SHLD. VARIES

8
0.20'

 

ROADWAY SECTION B-4
(NOT TO SCALE)

`

2' 12' 2'2'12'

3' SHLD. 

1:2

10

1.00'
3

0.30'
8

4' SHLD. 

EXISTING ROADWAY

LE FINISHED ROADWAY

1 1

VARIES

2

1

DW4 LINE

1:2

EXISTING ROADWAY

10

2'

& PIVOT POINT
PROFILE GRADE 

STATION
**SLOPE TABLE

CATCH EXISTING GRADE

ROADWAY CROSS SLOPE

PIVOT POINT
SHOULDER

2'

4' SHLD. 

TRANSITION TO MATCH LANE

MATCH LANE

**

PIVOT POINT
SHOULDER

10

**

DW4 10+00.00 TO DW4 28+17.62

DW4 28+17.62 TO DW4 30+68.11

DW4 28+17.62 TO DW4 28+90.00

DW4 31+42.57 TO DW4 31+73.96

DW4 28+17.62 TO DW4 28+90.00

DW4 28+90.00 TO DW4 29+40.00

DW4 29+40.00 TO DW4 30+68.11

PIVOT POINT
SHOULDER

**

EXISTING ROADWAY

2'
10

PIVOT POINT
SHOULDER

**

3' SHLD. 

DW4 28+17.62 TO DW4 28+90.00

SEE PROFILE AND SUPERELEVATION - STAGE 4 SHEETS 
TPR4-1 TO TPR4-4 FOR ROADWAY CROSS SLOPES.

VARIES

MATCH EXIST.

 

ROADWAY SECTION E-4
(NOT TO SCALE)

`

3' SHLD. 

DW4 LINE

FINISHED TELEPHONE CREEK BRIDGE

10

2'12'12'

4' SHLD. 

10

2'

DW4 32+73.96 TO DW4 33+62.73

HMA CL. 3/8 IN. PG 64H-28 

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

STATION

30+68.11 TO 38+79.74 0

DW4 34+62.73 TO DW4 38+79.74

DW4 30+68.11 TO DW4 31+73.96

DW4 34+62.73 TO DW4 38+79.74

ROADWAY SECTION D-4
(NOT TO SCALE)

1.00' 0.30'
3 8

8
0.20'

LE FINISHED ROADWAY 

2' 12' 2'12'

3' SHLD. 

2'

10

10

WIDENING VARIES

`
DW4 LINE

20'-33'

1:2

1:2

1

EXISTING ROADWAY

MATCH EXIST.

DW4 33+62.73 TO DW4 34+62.73

DW4 31+73.96 TO DW4 32+73.96

4' SHLD. 

VARIES*

TRANSITION SUPERELEVATION TO MATCH TELEPHONE CREEK BRIDGE.*

B
A

R
R
IE

R
 

F
A

C
E

L
E
 

M
E

D
IA

N
 

PIVOT POINT
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SEE SHEET CT1

TEMPORARY BARRIER

INCL. HAUL - AREA A
ROADWAY EXCAVATION

COMPACTION
EMBANKMENT

1,050
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Plot 2

TR4-2

I-90

T. TREPANIER

A. BYRD

B. SCHILPEROORT

B. SCHILPEROORT

 

ROADWAY SECTION F-4
(NOT TO SCALE)

`

3' SHLD. 

LE FINISHED ROADWAY

E
X
IS

T
IN

G
 

G
R

O
U

N
D

DW4 LINE
LEGEND

2

1

CRUSHED SURFACING BASE COURSE

EMBANKMENT COMPACTION

ROADWAY EXCAVATION INCL. HAUL

3

8

10

ALL DEPTHS SHOWN ARE FINAL COMPACTED DEPTHS. 

GENERAL NOTES:

1

CONSTRUCTION NOTES:

WIDTH LOCATIONS.
SEE SHEETS D4-1 TO D4-21 FOR VARIABLE

SEE SHEETS D4-1 TO D4-21 FOR BARRIER LOCATIONS.

TEMP. ROADWAY SECTIONS - STAGE 4

8
0.20'

 

ROADWAY SECTION I-4
(NOT TO SCALE)

1:2

1.00'
3

0.30'
8

4' SHLD. 

10

11'

`

11'

3' SHLD. 

10

2'2'12'

1:2

1

VARIESVARIES

1

LE FINISHED ROADWAY LW FINISHED ROADWAY

2

DW4 LINE

2
BARRIER SHALL BE ANCHORED TO PAVEMENT.

K. KING

11' - 12'
VARIES

4' - 18'
SHLD. VARIES

12' - 13'
VARIES

2

ROADWAY SECTION G-4
(NOT TO SCALE)

MATCH EXIST.

1:2
LE FINISHED ROADWAY 

2' 2'

3' SHLD. 

2'

10

LW FINISHED ROADWAY

1

8
0.20'

1.00'
3

0.30'
8

4' SHLD. 

`
DW4 LINE

VARIES

11' - 12'

VARIES

11' - 12'

VARIES

1' - 12'

4' - 25'
WIDENING VARIES

2

ROADWAY SECTION H-4
(NOT TO SCALE)

MATCH EXIST.

1:2 LE FINISHED ROADWAY 

2'

3' SHLD. 

10

LW FINISHED ROADWAY

1

8
0.20'

1.00'
3

0.30'
8

12'

4' SHLD. 

11' 11'

`
DW4 LINE

10

2

& PIVOT POINT
PROFILE GRADE 

2

1.50'
3

10

2'2'

4:1

E
X
IS

T
IN

G
 

G
R

O
U

N
D

SEE STD. PLAN K-80.35-01.

3'

3'

DW4 85+83.93 TO DW4 87+15.93

DW4 74+62.00 TO DW4 75+12.00

DW4 38+79.74 TO DW4 115+72.31

DW4 115+72.31 TO DW4 130+90.00

DW4 130+90.00 TO DW4 153+01.48 DW4 153+01.48 TO DW4 154+42.29

24' - 48'
WIDENING VARIES

SEE PROFILE AND SUPERELEVATION - STAGE 4 SHEETS 
TPR4-1 TO TPR4-4 FOR ROADWAY CROSS SLOPES.

HMA CL. 3/8 IN. PG 64H-28 

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

115+72.31 TO 125+50.00

125+50.00 TO 135+50.00

135+50.00 TO 145+50.00

145+50.00 TO 153+01.48

STATION
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TEMPORARY BARRIER

COMPACTION
EMBANKMENT

INCL. HAUL - AREA A 
ROADWAY EXCAVATION

70 085+83.93  TO 87+15.93

74+62.00  TO 75+12.00 50 10

2

1

1,740

4,100

6,770

4,150

850

2,400

4,100

2,750
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Plot 3

TR4-3

 

 

 

I-90

T. TREPANIER

A. BYRD

B. SCHILPEROORT

B. SCHILPEROORT

8
0.20'

 

ROADWAY SECTION J-4
(NOT TO SCALE)

1:2

1.00'
3

0.30'
8

2'

10

11' 11'

3' SHLD. 

10

2'2'12'

LE FINISHED ROADWAY LW FINISHED ROADWAY

MATCH EXIST.

WIDENING VARIES

`

 

ROADWAY SECTION K-4
(NOT TO SCALE)

`

EXISTING GROUNDEXI
STIN

G 
GROUND

LW FINISHED ROADWAY

4' SHLD. 

12'22' SHLD.

 

ROADWAY SECTION L-4
(NOT TO SCALE)

`

EXISTING GROUND

12'

EXI
STIN

G 
GROUND

4' SHLD. 

12'12'

DW4A LINE

10' SHLD.

LW FINISHED ROADWAY

1 2

DW4 LINE

DW4 LINE

LEGEND

2

1

CRUSHED SURFACING BASE COURSE

EMBANKMENT COMPACTION

ROADWAY EXCAVATION INCL. HAUL

3

8

10

ALL DEPTHS SHOWN ARE FINAL COMPACTED DEPTHS. 

GENERAL NOTES:

1

CONSTRUCTION NOTES:

WIDTH LOCATIONS.
SEE SHEETS D4-1 TO D4-21 FOR VARIABLE

SEE SHEETS D4-1 TO D4-21 FOR BARRIER LOCATIONS.

TEMP. ROADWAY SECTIONS - STAGE 4

11' - 12'
VARIES

11' - 12'
VARIES

2'
10

K. KING

0'-47.5'

DW4A 300+00.00 TO DW4A 314+76.00

4' - 10'
SHLD. VARIES

10' SHLD.

DW4 154+42.29 TO DW4 163+81.21

DW4 163+81.21 TO DW4 167+20.89

DW4 163+81.21 TO DW4 226+50.00

SEE PROFILE AND SUPERELEVATION - STAGE 4 SHEETS 
TPR4-1 TO TPR4-4 FOR ROADWAY CROSS SLOPES.

HMA CL. 3/8 IN. PG 64H-28 

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

154+42.29 TO 163+81.21

STATION

1783

13219Y007

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

TEMPORARY BARRIER

INCL. HAUL - AREA A
ROADWAY EXCAVATION

COMPACTION
EMBANKMENT

2,470 1,240
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Plot 4

LEGEND

2

1

CRUSHED SURFACING BASE COURSE

EMBANKMENT COMPACTION

ROADWAY EXCAVATION INCL. HAUL

3

8

10

ALL DEPTHS SHOWN ARE FINAL COMPACTED DEPTHS. 

GENERAL NOTES:

SEE PROFILE AND SUPERELEVATION - STAGE 4 SHEETS 
1

CONSTRUCTION NOTES:

TR4-4

 

 

 

 

 

 

I-90

B. SCHILPEROORT

B. SCHILPEROORT

A. BYRD

T. TREPANIER

 

ROADWAY SECTION M-4
(NOT TO SCALE)

EXISTING GROUNDEXI
STIN

G 
GROUND

LW FINISHED ROADWAY

`
DW4A LINE

2' VARIESVARIES

11' - 12'

10

 

ROADWAY SECTION N-4
(NOT TO SCALE)

`
DW4A LINE

2'

10

MATCH EXIST.

 

1.00'
3

0.30'
8 8

0.20'

EXISTING GROUND

2

1

WIDTH LOCATIONS.
SEE SHEETS D4-1 TO D4-21 FOR VARIABLE

SEE SHEETS D4-1 TO D4-21 FOR BARRIER LOCATIONS.

8
0.20'

 

ROADWAY SECTION O-4
(NOT TO SCALE)

0.30'
8

2'2'

10

11'

`

11'

1:2

1

VARIESVARIES

1

LE FINISHED ROADWAY 

2
1.00'

3

2' SHLD. 2' SHLD. 

DW4A LINE

TEMP. ROADWAY SECTIONS - STAGE 4

11' 11'

K. KING

VARIES

11' - 12' 0' - 12'

& PIVOT POINT
PROFILE GRADE 

2' - 17'
SHLD. VARIES

2' - 16'
SHLD. VARIES

DW4A 314+76.00 TO DW4A 319+54.08

DW4A 319+54.08 TO DW4A 324+92.50

2' SHLD.

0' - 30'
WIDENING VARIES

14 14 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

**

DW4A 324+92.50 TO DW4A 353+49.79

STATION SLOPE

4:1

**SLOPE TABLE

DW4A 319+54.08 TO DW4A 331+00.00

DW4A 331+00.00 TO DW4A 334+00.00 4:1 TO 1.5:1

DW4A 342+00.00 TO DW4A 343+00.00

DW4A 334+00.00 TO DW4A 342+00.00

DW4A 343+00.00 TO DW4A 356+75.00

DW4A 356+75.00 TO DW4A 357+75.00

DW4A 357+75.00 TO DW4A 357+18.00

2:1

4:1

1.5:1

1.5:1 TO 2:1

2:1 TO 4:1

**

14

LE FINISHED ROADWAY 

15

14

1.5:1

EXISTING GROUND

DW4A 334+00.00 TO DW4A 342+00.00

15

DW4A 359+16.84 TO DW4A 362+90.00

 

ROADWAY SECTION P-4
(NOT TO SCALE)

`
DW4A LINE

2'

10

MATCH EXIST.

 
1.50'

3

0.30'
8 8

0.20'

EXISTING GROUND

2

1

11' 11'

2' SHLD.

0' - 30'
WIDENING VARIES

2' - 6'
SHLD. VARIES

14

**

DW4A 353+49.79 TO DW4A 359+16.84

EXISTING ROADWAY

2' SHLD.

LW FINISHED ROADWAY

TPR4-1 TO TPR4-4 FOR ROADWAY CROSS SLOPES.

LW FINISHED/EXISTING ROADWAY

HMA CL. 3/8 IN. PG 64H-28 

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

319+54.08 TO 324+92.50 450 0

353+49.79 TO 359+16.84 750 80

STATION

1783

13319Y007

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

TEMPORARY BARRIER

SELECT BORROW INCL. HAUL

COMPACTION
EMBANKMENT

INCL. HAUL - AREA A
ROADWAY EXCAVATION
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CODE L.F. EACH L.F. L.F. L.F. EACH EACH L.F. EACH EACH

6855 3,4,6,7
1953 4,6,7

D4-1-1 2832 7 5
D4-1-2 2064 7 5

D4-4-1 1992 1 5

D4-6-1 24 5
D4-6-2 1
D4-6-3 108 5,8

D4-7-1 1

D4-9-1 5136 19 2,5,8

D4-11-1 1812 16 5

D4-12-1 1
D4-12-2 1

D4-18-1 3876 5

D4-19-1 2618 2 2580 2 2

D4-21-1 1

2618 2 1953 6855 2580 2 2 17844 27 23
2618 2 1953 6855 2580 2 2 17844 27 23

REGION NO. STATE

B. SCHILPEROORT

A. MERCADO
K. KING
A. BYRD
T. TREPANIER

DATE DATE BY SHEETS

OF

QUANTITY TABULATION - STAGE 4

134

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

QT4- 1

SHEET

10 WASH

JOB NUMBER

DW4 18+12 (23' LT) TO DW4 38+80 (19' LT)

NOTE:
THE FIRST NUMBER OF THE "CODE" BELOW 
REFERS TO THE SHEET NO. OR THE SHEET 
REFERENCE NO. SHOWING THE 
CONSTRUCTION FEATURE.  

THE SECOND NUMBER REFERS TO THE 
CONSTRUCTION FEATURE FOUND ON THAT 
SHEET.

GENERAL NOTES:

LOCATION   \  UNIT OF MEASURE 

DW4 10+00 TO DW4 226+50

DW4 145+51  (15' RT) TO DW4 163+81 (15' RT)

DW4 163+81 (15' RT)

QUANTITY TABULATION - STAGE 4

DW4 167+21 (35' LT)

DW4 75+12 (18' LT)
DW4 85+79 (19' LT) TO DW4 87+11 (19' LT)

DW4 87+11 (19' LT)

DW4 117+12 (18' LT) TO DW4 167+21 (35' LT)

DW4 48+05 (17' LT) TO DW4 68+05 (19' LT)

DW4 74+62 (18' LT) TO DW4 75+12 (18' LT)

DW4A 300+00 TO DW4A 362+90

DW4 10+67 (17' RT) TO DW4 38+80 (16' RT)

DW4A 357+18 (18' LT)

DW4A 331+60 (13' RT) TO DW4A 357+41 (15' RT)

DW4A 318+25 (14' LT) TO DW4A 357+18 (18' LT)

REVISION

ENTERED BY
CHECKED BY

REGION ADM.

DESIGNED BY

PROJECT TOTAL

PROJ. ENGR.

SHEET TOTAL

FED. AID PROJ. NO.

19Y007
CONTRACT NO. 1783

1. TEMPORARY IMPACT ATTENUATOR SHALL BE 
ONE OF THE FOLLOWING:  ABSORB - M, ABSORB 
350, ACZ-350, OR SLED AND SHALL INCLUDE SIGN 
W12-501.

2.  THIS BARRIER SHALL BE ANCHORED INTO HMA 
STA. DW4  130+90 TO STA. DW4 154+42.29.

3.  SEE SHEET TDE2 FOR TEMPORARY GLARE 
SCREEN DETAIL. SEE SPECIAL PROVISION 
"CONCRETE BARRIER."

4. SEE SPECIAL PROVISION "GUIDE POSTS."

5. TEMPORARY BARRIER SHALL BE TYPE 2 
PRECAST CONCRETE BARRIER. 

6. REFLECTIVE SHEETING SHALL BE WHITE ON 
THE RIGHT SIDE OF TRAFFIC AND YELLOW ON THE 
LEFT SIDE OF TRAFFIC.

7. SEE SHEET PMD7 FOR ADDITIONAL DETAILS

8. PRECAST BARRIER TRANSITIONS SHALL BE 
ANCHORED TO HMA

*  THIS ITEM APPEARS ON MULTIPLE QUANTITY 
TABULATION OR STRUCTURE NOTE SHEETS.
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CODE EACH EACH EACH EACH EACH L.F. L.F. EACH

132 710 75290 12060 425 3,4,6,7
121 100 20350 165 4,6,7

D4-1-1 5
D4-1-2 5

D4-4-1 5

D4-6-1 1 5
D4-6-2 1 1
D4-6-3 1 1 5,8

D4-7-1 1 1

D4-9-1 1 1 2,5,8

D4-11-1 5

D4-12-1 1 1
D4-12-2 1 1

D4-18-1 5

D4-19-1

D4-21-1 1 1

2 3 5 253 810 95640 12060 590
2 3 5 253 810 95640 12060 590

REGION NO. STATE

B. SCHILPEROORT

A. MERCADO
K. KING
A. BYRD
T. TREPANIER

DATE DATE BY
QUANTITY TABULATION - STAGE 4

OF

REGION ADM. CONTRACT NO. 1783

REVISION SHEETS

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

QT4- 2
10 WASHDESIGNED BY

FED. AID PROJ. NO.

ENTERED BY SHEET

CHECKED BY JOB NUMBER 135

PROJ. ENGR.

SHEET TOTAL
PROJECT TOTAL

DW4A 331+60 (13' RT) TO DW4A 357+41 (15' RT)

DW4A 357+18 (18' LT)

DW4A 318+25 (14' LT) TO DW4A 357+18 (18' LT)

DW4 163+81 (15' RT)
DW4 167+21 (35' LT)

DW4 117+12 (18' LT) TO DW4 167+21 (35' LT)

DW4 145+51  (15' RT) TO DW4 163+81 (15' RT)

DW4 87+11 (19' LT)

DW4 74+62 (18' LT) TO DW4 75+12 (18' LT)
DW4 75+12 (18' LT)
DW4 85+79 (19' LT) TO DW4 87+11 (19' LT)

DW4 48+05 (17' LT) TO DW4 68+05 (19' LT)

DW4 10+67 (17' RT) TO DW4 38+80 (16' RT)
DW4 18+12 (23' LT) TO DW4 38+80 (19' LT)

DW4 10+00 TO DW4 226+50
DW4A 300+00 TO DW4A 362+90

QUANTITY TABULATION - STAGE 4

NOTE:
THE FIRST NUMBER OF THE "CODE" BELOW 
REFERS TO THE SHEET NO. OR THE SHEET 
REFERENCE NO. SHOWING THE 
CONSTRUCTION FEATURE.  

THE SECOND NUMBER REFERS TO THE 
CONSTRUCTION FEATURE FOUND ON THAT 
SHEET.

GENERAL NOTES:

LOCATION   \  UNIT OF MEASURE 

1. TEMPORARY IMPACT ATTENUATOR SHALL BE 
ONE OF THE FOLLOWING:  ABSORB - M, ABSORB 
350, ACZ-350, OR SLED AND SHALL INCLUDE SIGN 
W12-501.

2.  THIS BARRIER SHALL BE ANCHORED INTO HMA 
STA. DW4  130+90 TO STA. DW4 154+42.29.

3.  SEE SHEET TDE2 FOR TEMPORARY GLARE 
SCREEN DETAIL. SEE SPECIAL PROVISION 
"CONCRETE BARRIER."

4. SEE SPECIAL PROVISION "GUIDE POSTS."

5. TEMPORARY BARRIER SHALL BE TYPE 2 
PRECAST CONCRETE BARRIER. 

6. REFLECTIVE SHEETING SHALL BE WHITE ON 
THE RIGHT SIDE OF TRAFFIC AND YELLOW ON THE 
LEFT SIDE OF TRAFFIC.

7. SEE SHEET PMD7 FOR ADDITIONAL DETAILS

8. PRECAST BARRIER TRANSITIONS SHALL BE 
ANCHORED TO HMA

*  THIS ITEM APPEARS ON MULTIPLE QUANTITY 
TABULATION OR STRUCTURE NOTE SHEETS.
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Plot 1

B. SCHILPEROORT

N. KOTLARZ

A. BYRD

T. TREPANIER

I-90

DETOUR PLAN - STAGE 4

D4-1

SCALE IN FEET

0 50 100

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

#
(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE

2

2

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DW4 16+73.83 38°22'36" LT 1600' 556.81' 1071.68' -

TAPER

50' SHLD.

DW4 11+17.02 P.C.

DW4 16+73.83 P.I.

DW4 10+00.00 P.O.T.

BEGIN DW4 LINE

K. KING

T. 21N. R. 12E. W.M.

2

1

3

BEGIN ROADWAY SECTION A-4

DW4 10+00.00

1

2

D
W

4
 
L
IN

E
 
1
9
+
0
0

M
A

T
C

H
 

L
IN

E
 
S

E
E
 
S

H
E

E
T
 

D
4
-2

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

EXISTING RETAINING WALL

DW4 10+00.00
BEGIN REMOVING PLASTIC LINE (3 LINES)

DW4 11+68.00
BEGIN REMOVING PLASTIC LINE (4 LINES)
END REMOVING PLASTIC LINE (3 LINES)

DW4 16+69.00
BEGIN REMOVING PLASTIC LINE (5 LINES)
END REMOVING PLASTIC LINE (4 LINES)

DW4 18+12.00
BEGIN REMOVING PLASTIC LINE (4 LINES)
END REMOVING PLASTIC LINE (5 LINES)

1783

13619Y007

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  AND SHEETS TB5-TB6 FOR BARRIER GAP DETAILS. 

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

15

(PREV. DE3 LINE)

DE4 LINE

(PREV. DW3 LINE)

DW4 LINE

DW4 10+67

BEGIN TAPER

S 1°55'12" E

ENIL 4
WD

12'
12'

12'

12'

.DLHS '01

6' SHLD.

6' SHLD.

4' SHLD.4' SHLD.

8' MIN.

SHLD. VARIES

ROADWAY SECTION A-4
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Plot 2

SCALE IN FEET

0 50 100

B. SCHILPEROORT

A. BYRD

T. TREPANIER

I-90

2 2

D4-2

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

2

TAPER
150' SHLD.

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DW4 28+04.35 3°13'12" RT 11675' 328.16' 656.15' -

DW4 16+73.83 38°22'36" LT 1600' 556.81' -

-655.04'327.61'11675'3°12'53" LTDW4 35+52.30

DW4 21+88.69 P.T.

DW4 24+76.19 P.C.

DW4 28+04.35 P.I.
DW4 32+24.70 P.C.DW4 31+32.34 P.T.

K. KING

NEW TEMPORARY PAVEMENT

T. 21N. R. 12E. W.M.

2

1

3

BEGIN ROADWAY SECTION B-4

END ROADWAY SECTION A-4

DW4 28+17.62

BEGIN ROADWAY SECTION C-4

END ROADWAY SECTION B-4

DW4 30+68.11

N. KOTLARZ

D4-1
2

D4-1
1

BEGIN ROADWAY SECTION E-4

END ROADWAY SECTION D-4

DW4 32+73.96

DETOUR PLAN - STAGE 4

1071.68'

XX-X
X

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION
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D
4
-3

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

EXISTING RETAINING WALL

DW4 24+26.00
BEGIN REMOVING PLASTIC LINE (3 LINES)
END REMOVING PLASTIC LINE (4 LINES)

DW4 28+18.00
END REMOVING PLASTIC LINE (3 LINES)

BEGIN ROADWAY SECTION D-4

END ROADWAY SECTION C-4

DW4 31+73.96

1783

13719Y007

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  AND SHEETS TB5-TB6 FOR BARRIER GAP DETAILS. 

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

ST
AT

EOFWASHINGTON

REGISTERED
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R
O
FESSIONAL ENGI

N
E
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AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY
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DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

TAPER
75' SHLD.
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25

(PREV. DE3 LINE)

DE4 LINE

WB EXISTING ROADWAY

DW4 23+26

BEGIN TAPER

DW4 24+01

BEGIN TAPER

30

4' SHLD.

3' SHLD.

3' SHLD.

12'

12'

12'

12'

DW4 LINE

6' SHLD.

6' SHLD.

.DLHS '0
1

4' SHLD.

.DLHS '01

ROADWAY SECTION A-4 ROADWAY SECTION B-4

E-4
SECTION 

ROADWAY 

S 40°17'48" E

S 37°04'35" E

SECTION C-4
ROADWAY 

SECTION D-4
ROADWAY 
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Plot 3

2
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50' SHLD.

SCALE IN FEET
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TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DW4 35+52.30 3°12'53" LT 11675' 327.61' 655.04' -

DW4 35+52.30 P.I.

DW4 38+79.74 P.T.

K. KING

NEW TEMPORARY PAVEMENT

2

1

3

(TO BE CONSTRUCTION)

PARTIAL WB TELEPHONE CREEK BRIDGE

BEGIN ROADWAY SECTION F-4

END ROADWAY SECTION C-4

DW4 38+79.74

N. KOTLARZ

D4-1
1

D4-1
2

BEGIN ROADWAY SECTION D-4

END ROADWAY SECTION E-4

DW4 33+62.73

DETOUR PLAN - STAGE 4
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X

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

BEGIN ROADWAY SECTION C-4

END ROADWAY SECTION D-4

DW4 34+62.73

1783

13819Y007

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  AND SHEETS TB5-TB6 FOR BARRIER GAP DETAILS. 

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.
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AT

EOFWASHINGTON

REGISTERED
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N
E
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AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY
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DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG
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(PREV. DE3 LINE)
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WB EXISTING ROADWAY

DW4 38+30

BEGIN TAPER
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6' SHLD.

4' SHLD.

3' SHLD. 3' SHLD.

12'

12'
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12'DW4 LINE

S40°17'28"E

4' SHLD.

6' SHLD.

ROADWAY SECTION C-4 ROADWAY SECTION F-4E-4
SECTION 

ROADWAY 

SECTION D-4
ROADWAY 
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Plot 4

SCALE IN FEET
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D4-4

2

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DW4 56+68.52 30°35'41" LT 1934' 528.99' 1032.71' -

DW4 56+68.52 P.I.

K. KING

T. 21N. R. 13E. W.M.

2

1

3

EXISTING BARRIER

LEGEND

#
(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE

TAPER
40' SHLD.

DW4 51+39.53 P.C.

N. KOTLARZ
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

EXISTING RETAINING WALL

1783

13919Y007

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  AND SHEETS TB5-TB6 FOR BARRIER GAP DETAILS. 

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:
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3.

2.

1.
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39833

SEE SHEET CT1

PAVEMENT MARKING KEY
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DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG
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WB EXISTING ROADWAY

DW4 55+90
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ENIL 4WD

6' SHLD.

ROADWAY SECTION F-4
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4' SHLD. 6' SHLD.

6' SHLD.

S 40°17'28" E
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Plot 5

SCALE IN FEET
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I-90

D4-5
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2

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DW4 56+68.52 30°35'41" LT 1934' 528.99' 1032.71' -

DW4 61+72.24 P.T.

K. KING

T. 21N. R. 13E. W.M.

2

1

3

EXISTING BARRIER

LEGEND

TAPER
40' SHLD.

TAPER
40' SHLD.

N. KOTLARZ
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DETOUR PLAN - STAGE 4
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(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION
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TEMPORARY BARRIER

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

EXISTING RETAINING WALL

17831783

14019Y007

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  AND SHEETS TB5-TB6 FOR BARRIER GAP DETAILS. 

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:
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3.
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DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG
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(PREV. DE3 LINE)

DE4 LINE
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BEGIN TAPER

DW4 61+80

BEGIN TAPER

WB EXISTING ROADWAY
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3' SHLD.

3' SHLD.
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ROADWAY SECTION F-4

6' SHLD. 4' SHLD. 6' SHLD.
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Plot 6
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#
(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE

(TO BE CONSTRUCTED)

WB HUDSON CREEK BRIDGE

2

DELTA RADIUS TANGENT LENGTH S

1°09'20" LT 9984' 100.68' 201.36' -DW4 81+66.78

P.I. STATION

CURVE DATA

DW4 80+66.09 P.C. DW4 82+67.45 P.T.

DW4 81+66.78 P.I.

K. KING

T. 21N. R. 13E. W.M.

2
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1 SCALE IN FEET
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TEMPORARY BARRIER

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

EXISTING RETAINING WALL

30"

30"

W12-501R (B/Y)

  AFTER THE REMOVAL OF THE TEMPORARY CONCRETE BARRIER

  THE CONTRACTOR SHALL FILL ALL DOWEL HOLES IN 42" F-SHAPE BARRIER

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

 

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

17831783

14119Y007
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Plot 7
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SCALE IN FEET
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30°25'23" LT 1934' 525.87' 1026.92' -DW4 99+18.77

P.I. STATION

CURVE DATA

DW4 93+92.89 P.C.

DW4 99+18.77 P.I.
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T. 21N. R. 13E. W.M.
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LEGEND

#
(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE
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  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

3.

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

EXISTING RETAINING WALL

30"

30"

W12-501R (B/Y)

17831783

14219Y007
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ROADWAY SECTION F-4
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Plot 8

SCALE IN FEET
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DETOUR  PLAN - STAGE 4

(TO BE CONSTRUCTED)

WB UNNAMED CREEK 67.1 BRIDGE

2
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DELTA RADIUS TANGENT LENGTH S

30°25'23" LT 1934' 525.87' 1026.92' -DW4 99+18.77

P.I. STATION

CURVE DATA

DW4 117+94.92 15°33'42" RT 4806' 656.70' 1305.32' -

DW4 104+19.81 P.T.

DW4 111+38.22 P.C.

K. KING

T. 21N. R. 13E. W.M.

2

1

3

BEGIN ROADWAY SECTION G-4

END ROADWAY SECTION F-4

DW4 115+72.31

EXISTING BARRIER

LEGEND

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

3.

2.

1.
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TAPER
40' SHLD.

EXISTING GUARDRAIL

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES
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14319Y007
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TEMPORARY PAVEMENT MARKING - LONG
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(PREV. DE3 LINE)
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Plot 9

SCALE IN FEET
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LEGEND

#
(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE

DELTA RADIUS TANGENT LENGTH S

15°33'42" RT 4806' 656.70' 1305.32' -DW4 117+94.92

P.I. STATION

CURVE DATA

DW4 117+94.92 P.I.

K. KING

NEW TEMPORARY PAVEMENT

T. 21N. R. 13E. W.M.

2

1

3

N. KOTLARZ

SIGN LOCATION

1

DETOUR PLAN - STAGE 4
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TAPER
40' SHLD.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

TEMPORARY BARRIER 48"

48"

W4-2L (B/O)

17831783

14419Y007

  SUPPORT. SEE STD. PLAN G-26.10.

  SIGNS SHALL BE INSTALLED WITH BARRIER MOUNTED ELBOW SIGN

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  AND SHEETS TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEET TDE4-TDE9 FOR BARRIER GAP LOCATIONS 

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

5.

4.

3.

2.

1.

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

120 125

(PREV. DE3 LINE)
DE4 LINE

DW4 124+43.54 P.T.

WB EXISTING ROADWAY

DW4 116+50

BEGIN TAPER

3

3

120 125

4' SHLD.

4' SHLD.

3' SHLD.3' SHLD.

12'
11'

11'

12'
DW4 LINE

11'

12'

11'

VARIES

ROADWAY SECTION G-4

S 86°54'10" E

4' SHLD.
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OF
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Washington State
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P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk
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Plot 10

SCALE IN FEET

0 50 100

B. SCHILPEROORT

A. BYRD

T. TREPANIER

I-90

D4-10

(TO BE CONSTRUCTED)

WB WILDLIFE OVERCROSSING

2

3

DELTA RADIUS TANGENT LENGTH S

20°23'40" RT 4224' 759.81' 1503.53' -DW4 140+05.52

P.I. STATION

CURVE DATA

DW4 132+45.72 P.C.

DW4 140+05.52 P.I.

K. KING

T. 21N. R. 13E. W.M.

2

1

3

BEGIN ROADWAY SECTION H-4

END ROADWAY SECTION G-4

DW4 130+90.00

N. KOTLARZ

EXISTING BARRIER

LEGEND

NEW TEMPORARY PAVEMENT

SIGN LOCATION

D4-9
1

DETOUR PLAN - STAGE 4

XX-X
X

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

TEMPORARY BARRIER

48"

48"

LANE
RIGHT

ENDS

W9-1 (B/O)

17831783

14519Y007

  SUPPORT. SEE STD. PLAN G-26.10.

  SIGNS SHALL BE INSTALLED WITH BARRIER MOUNTED ELBOW SIGN

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  AND SHEETS TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEET TDE4-TDE9 FOR BARRIER GAP LOCATIONS 

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

5.

4.

3.

2.

1.

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

130

140
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(PREV. DE3 LINE)

DE4 LINE

WB E
XISTING ROADWAY

LW FINISHED ROADWAY

4

4

130

135

140

4' SHLD.

4' SHLD.

3' SHLD.

11'

11'

12'

3' SHLD.

11'

11'

12'

DW4 LINE

ROADWAY SECTION G-4 ROADWAY SECTION H-4

S 86°54'10" E
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Plot 11

3

SCALE IN FEET

0 50 100

B. SCHILPEROORT

A. BYRD

T. TREPANIER

I-90

D4-11

3

DELTA RADIUS TANGENT LENGTH S

3°26'01" LT 11690' 350.38' 700.56' -DW4 153+46.29

P.I. STATION

CURVE DATA

DW4 140+05.52 20°23'40" RT 4224' 759.81' 1503.53' -

DW4 147+49.25 P.T.

DW4 149+95.91 P.C.
DW4 153+46.29 P.I.

K. KING

T. 21N. R. 13E. W.M.

2

1

3

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

#
(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE

NEW TEMPORARY PAVEMENT

BEGIN ROADWAY SECTION I-4

END ROADWAY SECTION H-4

DW4 153+01.48

BEGIN ROADWAY SECTION J-4

END ROADWAY SECTION I-4

DW4 154+42.29

N. KOTLARZ

D4-9
1

1

DETOUR PLAN - STAGE 4

XX-X
X

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION
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  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  AND SHEETS TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS 

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

1783

14619Y007

ST
AT

EOFWASHINGTON

REGISTERED
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R
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FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

150
145

155

LE FINISHED ROADWAY

(PREV. DE3 LINE)

DE4 LINE

LW FINISHED ROADWAY

145
150

155
S 66°30'30" E

4' SHLD.

4' SHLD.

3' SHLD.

3' SHLD.

11'

11'
12' 12'

11'

11'

DW4 LINE

ROADWAY SECTION H-4 ROADWAY SECTION I-4 ROADWAY SECTION J-4
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Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk

2/13/2022

7:33:13 PM
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Plot 12

3

B. SCHILPEROORT

A. BYRD

T. TREPANIER

I-90

D4-12

3

5
SCALE IN FEET

0 50 100

TAPER
60' LANE

6

DELTA RADIUS TANGENT LENGTH S

3°26'01" RT 11675' 349.93' 699.65' -DW4 162+47.69

P.I. STATION

CURVE DATA

DW4 153+46.29 3°26'01" LT 11690' 350.38' 700.56' -

-1851.48'936.06'5096'20°49'01" RTDW4 176+56.95

DW4 158+97.76 P.C.

DW4 165+97.41 P.T.
DW4 162+47.69 P.I. DW4 167+20.89 P.C.

K. KING

TEMPORARY BARRIER

#
(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE

TEMPORARY IMPACT ATTENUATOR

SIGN LOCATION

LEGEND

NEW TEMPORARY PAVEMENT

T. 21N. R. 13E. W.M.

2

1

3

TAPER
120' SHLD.

BEGIN ROADWAY SECTION K-4

END ROADWAY SECTION J-4

DW4 163+81.21

N. KOTLARZ

D4-9
1

D4-11

1

1

2

DETOUR PLAN - STAGE 4

XX-X
X

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION
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  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  AND SHEETS TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS 

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

30"

30"

W12-501L (B/Y)

30"

30"

W12-501R (B/Y)

1783

14719Y007

ST
AT

EOFWASHINGTON

REGISTERED
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DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DW4 156+96.47 P.T.

160 165

LE FINISHED ROADWAY

5
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DW4 166+60

BEGIN TAPER

DW4 157+00

BEGIN TAPER

LW FINISHED ROADWAY

3' SHLD.

3' SHLD.
4' SHLD.

12'

11'

11'
12'

12'

12'DW4 LINE
11'

11'
12'

12'

22' SHLD.

4' SHLD.

ROADWAY SECTION J-4 ROADWAY SECTION K-4

10' SHLD.
10' SHLD.

S69°56'31"E S 66°30'30" E



 

 

 

 

 

  

 

 

 

 

 

 

 
  

  

 

Plot 13

SCALE IN FEET

0 50 100

B. SCHILPEROORT

A. BYRD

T. TREPANIER

I-90

D4-13

3

3

DELTA RADIUS TANGENT LENGTH S

20°49'01" RT 5096' 936.06' 1851.48' -DW4 176+56.95

P.I. STATION

CURVE DATA

DW4 176+56.95 P.I.

K. KING

T. 21N. R. 13E. W.M.

2

1

3

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

3.

2.

1.

N. KOTLARZ

DETOUR PLAN - STAGE 4
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

1783

148
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TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY
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OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk

2/13/2022

8:51:45 PM

K:\452201\090\06736_Phase 3\Design\_CAD\_Sheets\000-Staging\Stage 4\XL5479_PS_STAGE 4.dgn
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W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

170

180

175

LE FINISHED ROADWAY

4' SHLD.

4' SHLD.

12'

12'
12'

12'

12'

12'

DW4 LINE

22' SHLD.

22' SHLD.

ROADWAY SECTION K-4
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PROJ. ENGR.
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OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk

2/13/2022

7:41:19 PM
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Plot 14

SCALE IN FEET

0 50 100

B. SCHILPEROORT

A. BYRD

T. TREPANIER

I-90

D4-14

3

3

DELTA RADIUS TANGENT LENGTH S

20°49'01" RT 5096' 936.06' 1851.48' -DW4 176+56.95

P.I. STATION

CURVE DATA

DW4 185+72.37 P.T.

K. KING
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. 1
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. W
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1 3

EXISTING BARRIER

LEGEND

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

3.

2.

1.

N. KOTLARZ

DETOUR PLAN - STAGE 4
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

1783

14919Y007
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W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1
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DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

190
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LE FINISHED ROADWAY

22' SHLD.

4' SHLD.

4' SHLD.

12'

12'

12'

12'

12'

12'
DW4 LINE

22' SHLD.

ROADWAY SECTION K-4

S 45°41'30" E



SCALE IN FEET
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PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY
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Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO
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Plot 15

I-90

D4-15

B. SCHILPEROORT

A. BYRD

T. TREPANIER

3

3

DELTA RADIUS TANGENT LENGTH S

36°01'30" LT 3012' 979.38' 1893.81' -DW4 211+51.03

P.I. STATION

CURVE DATA

DW4 201+71.65 P.C.

K. KING

T. 20N. R. 13E. W.M.

2

1

3

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

3.

2.

1.

N. KOTLARZ

DETOUR PLAN - STAGE 4
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CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

1783

15019Y007
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W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

200
205

LE FINISHED ROADWAY

22' SHLD.

22' SHLD.

4' SHLD.

4' SHLD.
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12'

DW4 LINE

ROADWAY SECTION K-4

S 45°41'30" E
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PROJ. ENGR.
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Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER
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NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk

2/13/2022
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  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.
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Plot 17
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  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS
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Plot 18
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  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE.

  AND SHEETS TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS 

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.
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Plot 22

DETOUR PLAN - STAGE 4

PHASE 3 - ADD LANES/WILDLIFE BRIDGES
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Plot 1

2530

2540

2550 2550

2560

2570

2560
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PROFILE GRADE

FINISHED DW4 LINE

EXISTING GROUND
PROFILE GRADE

FINISHED DW4 LINE

2.00% LT.

-2.00% RT.

2.00% RT.

-2.00% LT.

DW4 153+01.48

DW4 154+42.29
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BEGIN PROFILE

EL. 2553.795

DW4 154+42.29

END PROFILE

B. SCHILPEROORT

T. GUFFEY

A. BYRD

T. TREPANIER

I-90

TPR4-1

& PIVOT POINT

CENTERLINE PROFILE GRADE

DATUM

(NAVD) 88

DW4 LINE

SUPERELEVATION DIAGRAM

DW4 LINE

SUPERELEVATION DIAGRAM

DW4 30+50.00DW4 28+40.00

ROADWAY SECTION B-4

0.81%
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ROADWAY

K. KING

PRIOR TO BEGIN DW4 PROFILE
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DW4 PROFILE CONTROLLED BY

2.00% RT.

-2.00% LT.

2.00% LT.

2.00% RT.
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-0.28% 0.69%
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Plot 3
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Plot 4

AFTER THE END DW4A PROFILE

EXISTING ROADWAY PROFILE

DW4A PROFILE CONTROLLED BY

DW4A LINE

SUPERELEVATION DIAGRAM

EMBANKMENT COMPACTION 120 CY

ROADWAY SECTION M-4

2.00% RT.

-2.00% LT.

2.00% RT.

-2.00% LT.

DW4A 352+50.00

DW4A 353+49.79
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I-90

B. SCHILPEROORT

T. GUFFEY

K. KING

A. BYRD

T. TREPANIER

TPR4-4

DW4A LINE I-90 CENTERLINE PROFILE GRADE & PIVOT POINT

350+00 351+00 352+00 353+00

PROFILE & SUPERELEVATION - STAGE 4

I-90
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Plot 11

B. SCHILPEROORT

N. KOTLARZ

A. BYRD

T. TREPANIER

I-90

INTERCHANGE

CABIN CREEK

750 1500

SCALE IN FEET
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ALIGNMENT

EXISTING

63 
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SEATTL
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STAGE 5

DETOUR OVERVIEW - STAGE 5
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(66.8)
UNNAMED CREEK
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ED
 

D5-1 TO D5-9

STAGE 5 PLANS

DE5 LINE & DW5 LINE

DE5 LINE

DW5 LINE

DE5 10+00.00 P.O.C.

BEGIN DE5 LINE

DW5 10+00.00 P.O.T.

BEGIN DW5 LINE

DW5 113+00.00 P.O.T.

END DW5 LINE

DO NOT USE AS WINTER CONFIGURATION

K. KING

D5-11

D5-10 TO 

PLANS

STAGE 5 

DE5A LINE

LIMITS
CLEARING

LIMITS
CLEARING

DE5 97+40.20 P.O.T.

END DE5 LINE

DE5A LINE

M
A
T
C

H
 
LIN

E
 
S
E
E
 
S
H
E
E
T
 
D

O
5-2

DE5A 200+00.00 P.O.T.

BEGIN DE5A LINE

REMOVE AND INSTALL CONSTRUCTION SIGNAGE.

REMOVE AND PLACE TEMPORARY PAVEMENT MARKINGS.

REMOVE AND RESET TEMPORARY CONCRETE BARRIER.

INSTALL TEMPORARY DRAINAGE AND TESC ITEMS.

DW5 LINE STA. 10+00 TO DW5 LINE STA. 30+45.

COMPLETE TEMPORARY CROSSOVER ROADWAY FROM 

COMPLETE MEDIAN DIFFERENTIAL BARRIER #2.

LW LINE STA. 1757+25 TO LW LINE STA. 1856+00.

COMPLETE FINAL WESTBOUND ROADWAY FROM 

7.

6.

5.

4. 

3. 

2. 

1. 

FINISHED LW LINE

DE5 LINE &

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

MP 64.4 CULVERT
WB UNNAMED CREEK

BRIDGE (MP 64.65)
WB CEDAR CREEK

MP 65.1 CULVERT
WB UNNAMED CREEK

(MP 67.5)
WILDLIFE OVERCROSSING

ACTIVITIES TO BE COMPLETED PRIOR TO IMPLEMENTING THIS STAGE:

SEE SHEETS TDE1 TO TDE9 FOR TEMPORARY DETAILS.

NOTE:
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Plot 12

750 1500

SCALE IN FEET

0

I-90

DETOUR OVERVIEW - STAGE 5

DO5-2

B. SCHILPEROORT

N. KOTLARZ

K. KING

A. BYRD

T. TREPANIER

STAGE 5
DO NOT USE AS WINTER CONFIGURATION

RIVER
KACHESS

 

FINISHED LE LINE & FINISHED LW LINE

D5-11

D5-10 TO 

PLANS

STAGE 5 

DE5A LINE

DE5A LINE

INTERCHANGE

WEST EASTON

ALIGNMENT

EXISTING

LIMITS
CLEARING

M
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5
-1

DE5A 221+90.00 P.O.T.

END DE5A LINE

REMOVE AND INSTALL CONSTRUCTION SIGNAGE.

REMOVE AND PLACE TEMPORARY PAVEMENT MARKINGS.

REMOVE AND RESET TEMPORARY CONCRETE BARRIER.

INSTALL TEMPORARY DRAINAGE AND TESC ITEMS.

DW5 LINE STA. 10+00 TO DW5 LINE STA. 30+45.

COMPLETE TEMPORARY CROSSOVER ROADWAY FROM 

COMPLETE MEDIAN DIFFERENTIAL BARRIER #2.

LW LINE STA. 1757+25 TO LW LINE STA. 1856+00.

COMPLETE FINAL WESTBOUND ROADWAY FROM 

7.

6.

5.

4. 

3. 

2. 

1. 

SITE
STOCKPILE

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

ACTIVITIES TO BE COMPLETED PRIOR TO IMPLEMENTING THIS STAGE:

SEE SHEETS TDE1 TO TDE9 FOR TEMPORARY DETAILS.

NOTE:
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Plot 1

B. SCHILPEROORT

B. SCHILPEROORT

K. KING

A. BYRD

T. TREPANIER

I-90

TS5-1

(APPROXIMATE STATION DW5 79+00)

NOT TO SCALE

STEP 3

(APPROXIMATE STATION DW5 79+00)

NOT TO SCALE

STEP 1

LE EXISTING ROADWAY

DW4 EXISTING ROADWAY

`
DE4 LINE

6'

SHLD.

12'12'

SHLD.

3'

EBEB BARRIER
EXISTING CONC.

BARRIER
EXISTING CONC.

4'

SHLD.

DW4 LINE

12'

SHLD.

3'

`

12'

EXISTING GROUND

EXISTING GROUND

WBWB

WB EXISTING ROADWAY

BARRIER
RESET CONC.

BARRIER
RESET CONC.

LE EXISTING ROADWAY

DW4 EXISTING ROADWAY

BARRIER
EXISTING CONC.

EXISTING GROUND

EXISTING GROUND

WB EXISTING ROADWAY

(APPROXIMATE STATION DW5 79+00)

NOT TO SCALE

STEP 2

LE EXISTING ROADWAY

DW4 EXISTING ROADWAY

BARRIER
EXISTING CONC.

4'

SHLD.

DW4 LINE

12'

SHLD.

3'

`

12'

EXISTING GROUND

EXISTING GROUND

WBWB

WB EXISTING ROADWAY

BARRIER
EXISTING CONC.

BARRIER
EXISTING CONC.

BARRIER
RESET CONC.

`
DE5 LINE

11'11'

2' SHLD.2' SHLD.

EBEB

`
DE5 LINE

11'11'

2' SHLD.

EB EB

BARRIER
EXISTING CONC.

2' SHLD.

`
DW5 LINE

11'11'

2' SHLD.2' SHLD.

WB WB
BARRIER
RESET CONC.

FOR INFORMATIONAL PURPOSES ONLY

TRAFFIC SEQUENCING - STAGE 5

CONFIGURATION.
WB AND EB LANES IN STAGE 4

STEP 1 NOTES:

1.

AND RESET MEDIAN CONCRETE BARRIER.
SHIFT EB LANES INTO STAGE 5 CONFIGURATION

WB LANES REMAIN IN STAGE 4 CONFIGURATION.

STEP 2 NOTES:

2.

1.

EB LANES REMAIN IN STAGE 5 CONFIGURATION.

AND RESET TEMPORARY CONCRETE BARRIER.
SHIFT WB LANES INTO STAGE 5 CONFIGURATION

STEP 3 NOTES:

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

SEE SHEETS TR5-1 AND TR5-2 FOR DETAILS.
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Plot 2

B. SCHILPEROORT

B. SCHILPEROORT

K. KING

A. BYRD

T. TREPANIER

 

 

 

I-90

TS5-2

(APPROXIMATE STATION LW 1810+00)

NOT TO SCALE

STEP 2

(APPROXIMATE STATION LW 1810+00)

NOT TO SCALE

STEP 1

LE EXISTING ROADWAY

LW NEW ROADWAY

EXISTING GROUND
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IS

TIN
G
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U

N
D

BARRIER
EXISTING CONC.

EXISTING GROUND

BARRIER
EXISTING CONC.

BARRIER
EXISTING CONC.

BARRIER
PERMANENT CONC.

BARRIER
EXISTING CONC.

`
DE4 LINE

`
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12'

EB
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WB

12'

WB

SHLD.SHLD.SHLD.SHLD.

6' 6'3'3'

`
LW LINE

12'12' 12'

SHLD.SHLD.
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LE EXISTING ROADWAY

LW EXISTING ROADWAY

EXISTING GROUND

`
LW LINE

12'12' 12'

SHLD.SHLD.

10' 10'

WBWB WB

(APPROXIMATE STATION LW 1810+00)

NOT TO SCALE

STEP 3

EXISTING GROUND

BARRIER
EXISTING CONC.

BARRIER
EXISTING CONC.

LE EXISTING ROADWAY

LW EXISTING ROADWAY

EXISTING GROUND

`
LW LINE

12'12' 12'

SHLD.SHLD.

10' 10'

WBWB WB

`
DE4 LINE

12'

EB

12'

EB

SHLD.SHLD.

6'3'

BARRIER
EXISTING CONC.

`
LE LINE

12'12' 12'12'

SHLD.

10'

SHLD.

10'

EBEB EBEB

FOR INFORMATIONAL PURPOSES ONLY

TRAFFIC SEQUENCING - STAGE 5

LW ROADWAY.
CONFIGURATION. CONSTRUCT NEW
WB AND EB LANES IN STAGE 4

STEP 1 NOTES:

1.

EB LANES REMAIN IN STAGE 4 CONFIGURATION.

CONFIGURATION.
SHIFT WB LANES INTO FINAL LW

STEP 2 NOTES:

2.

1.

SHIFT EB LANES INTO FINAL LE CONFIGURATION.

WB LANES REMAIN IN FINAL LW CONFIGURATION.

STEP 3 NOTES:

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

SEE SHEET TR5-1 AND TR5-2 FOR DETAILS.

NOTE:
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Plot 1

B. SCHILPEROORT

A. BYRD

T. TREPANIER

I-90

B. SCHILPEROORT

TR5-1

 

ROADWAY SECTION A-5
(NOT TO SCALE)

`

TEMP. ROADWAY SECTIONS - STAGE 5

DE5 LINE

K. KING

12'

EXISTING GROUND

FINISHED TE ROADWAY

8' - 16'
SHLD. VARIES

VARIES

4' - 13'
SHLD. VARIES

ROADWAY SECTION B-5
(NOT TO SCALE)

` `

EXISTING GROUND

2' 2'
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D

10 10

DE5 LINEDW5 LINE

EXISTING/FINISHED TE ROADWAY
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3' SHLD. 3' SHLD. 
6' - 19'
SHLD. VARIES

10' - 15'
SHLD. VARIES

0' - 12'
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ROADWAY SECTION C-5
(NOT TO SCALE)

` `

2' 2'

10 10

DE5 LINEDW5 LINE

12'12'12'12'

3' SHLD. 3' SHLD. 

10' SHLD. 

FINISHED TE ROADWAY
FINISHED GROUND

EXISTING ROADWAY

0.20'
8

8
0.30'

2'

STATION
**SLOPE TABLE

**

MATCH FINISHED TE

TRANSITION TO FINISHED TE

CATCH EXISTING GRADE

ROADWAY CROSS SLOPE

EXISTING ROADWAY

0.20'
8

8
0.30'

10

**

12'12'

2' - 6'
SHLD. VARIES

2'2'

`
DW5 LINE

6' SHLD. 

1

LEGEND

1 ROADWAY EXCAVATION INCL. HAUL

8

10

ALL DEPTHS SHOWN ARE FINAL COMPACTED DEPTHS. 

GENERAL NOTES:

1

DE5 10+00.00 TO DE5 14+58.59

DW5 15+02.30 TO DW5 16+00.00

DW5 16+00.00 TO DW5 17+00.00

DW5 17+00.00 TO DW5 17+75.00

DW5 16+00.00 TO DW5 17+75.00

DE5 19+57.23

DW5 15+02.30TO

DE5 14+58.59 TO

DW5 10+00.00

DE5 22+29.93

DW5 17+75.00TO

DE5 19+57.23 TO

DW5 15+02.30

SEE SHEETS D5-1 TO D5-11 FOR BARRIER LOCATIONS.

WIDTH LOCATIONS.
SEE SHEETS D5-1 TO D5-11 FOR VARIABLE

HMA CL. 3/8 IN. PG 64H-28 

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

STATION

17+75.00 TO 27+75.00

100

1550 30
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TEMPORARY BARRIER

INCL. HAUL - AREA A
ROADWAY EXCAVATION

COMPACTION
EMBANKMENT
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Plot 2

2'2'

10

4'-26'

WIDENING VARIES

12'

MATCH EXIST.

0.30'

0.20'
81.00'

3

8

2

1:2

1

1:2

ROADWAY SECTION D-5
(NOT TO SCALE)

` `

2'

10

DE5 LINEDW5 LINE

12'

FINISHED GROUND

FINISHED TE/LE ROADWAY

DNUORG 
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/L

E
 

2' - 6'
SHLD. VARIES

11' - 12'

VARIES

11' - 12'

VARIES

2' - 10'
SHLD. VARIES

2' - 3'
SHLD. VARIES

2' - 3'
SHLD. VARIES

1:2

LEGEND

2

1

CRUSHED SURFACING BASE COURSE

EMBANKMENT COMPACTION

ROADWAY EXCAVATION INCL. HAUL

3

8

9

ALL DEPTHS SHOWN ARE FINAL COMPACTED DEPTHS. 

GENERAL NOTES:

 

 

 

I-90

TEMP. ROADWAY SECTIONS - STAGE 5

TR5-2

T. TREPANIER

A. BYRD

K. KING

B. SCHILPEROORT

B. SCHILPEROORT

11'11'

FINISHED LE ROADWAY
FINISHED GROUND

2' SHLD.2' SHLD.2' SHLD.

2' - 6'
SHLD. VARIES

0' - 12'

VARIES

11' - 12'

VARIES

11' - 12'

FINISHED LE/LW ROADWAY

E
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IS
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R
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N
D

2' - 10'
SHLD. VARIES

10

2

1.50'
3
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D

2

DW5 32+55.25 TO DW5 34+83.25

EXISTING GROUND

DW5 27+50.00 TO DW5 30+48.37

DW5 88+34.20 TO DW5 113+00.00

 

ROADWAY SECTION G-5
(NOT TO SCALE)

`

EXISTING GROUND

FINISHED LE ROADWAY

2' - 10'
SHLD. VARIES

2' - 17'
SHLD. VARIES

VARIES

11' - 12'

VARIES

11' - 24'

DE5/DE5A LINE

10

2'

DE5 34+96.93

DW5 30+48.37TO

DE5 22+29.93 TO

DW5 17+75.00

DE5 93+01.26

DW5 88+34.20TO

DE5 34+96.93 TO

DW5 30+48.37

DE5 97+40.20TO

TO

DE5 93+01.26

DE5A 200+00.00 DE5A 221+90.00

WIDTH LOCATIONS.
SEE SHEETS D5-1 TO D5-11 FOR VARIABLE

SEE SHEETS D5-1 TO D5-11 FOR BARRIER LOCATIONS.
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TEMPORARY BARRIER

INCL. HAUL - AREA A
ROADWAY EXCAVATION

COMPACTION
EMBANKMENT



R
E

M
O

V
IN

G
 T

E
M

P
O

R
A

R
Y

 
P

A
V

E
M

E
N

T
 M

A
R

K
IN

G
S

P
R

E
C

A
S

T
 C

O
N

C
. 

B
A

R
R

IE
R

 
T

R
A

N
S

IT
IO

N
 T

Y
P

E
 4

2
 I

N
. 

*

C
O

N
C

. 
B

A
R

R
IE

R
 T

R
A

N
S

IT
IO

N
 

T
Y

P
E

 2
 T

O
 T

Y
P

E
 4

2 
IN

. 
F

 
S

H
A

P
E

 *

T
E

M
P

O
R

A
R

Y
 B

A
R

R
IE

R
*

B
A

R
R

IE
R

 G
A

P
 -

 S
IN

G
L

E
 S

ID
E

D
 *

B
A

R
R

IE
R

 G
A

P
 -

 D
O

U
B

LE
 S

ID
E

D
 

* T
E

M
P

O
R

A
R

Y
 I

M
P

A
C

T
  

  
  

  
  

  
  

  
  

  
  

  
  

  
 

A
T

T
E

N
U

A
T

O
R

 *

T
E

M
P

O
R

A
R

Y
 R

IG
ID

  
  

  
  

  
  

  
  

  
  

  
  

 
G

U
ID

E
 P

O
S

T
 *

LD
S

 B
A

R
R

IE
R

 D
E

LI
N

E
A

T
O

R
 *

T
E

M
P

O
R

A
R

Y
 P

A
V

E
M

E
N

T
  

  
  

  
  

  
  

  
  

  
  

  
  

  
  

  
  

  
  

  
  

  
  

  
  

 
M

A
R

K
IN

G
-L

O
N

G
 D

U
R

A
T

IO
N

*

T
E

M
P

O
R

A
R

Y
 B

A
R

R
IE

R
 G

LA
R

E
 

S
C

R
E

E
N

 *

S
E

E
 G

E
N

E
R

A
L

 N
O

T
E

S

CODE L.F. EACH L.F. EACH EACH EACH EACH EACH L.F. L.F.

1620 38 40 33950 3,5,6
740 25730 8780 2,6

12 50 6570 3,5,6

D5-1-1 8784 149 4
D5-1-2 1836 4

D5-3-1 1 1 204 4
D5-3-2 1 1

D5-5-1 3468 6 4

D5-8-1 1 1

D5-10-1 2064 4

1620 1 1 16356 6 149 2 50 830 66250 8780
1620 1 1 16356 6 149 2 50 830 66250 8780

REGION NO. STATE

B. SCHILPEROORT

A. MERCADO
K. KING
A. BYRD
T. TREPANIER

DATE DATE BYREVISION

ENTERED BY
CHECKED BY

REGION ADM.

DESIGNED BY

PROJECT TOTAL

PROJ. ENGR.

SHEET TOTAL

FED. AID PROJ. NO.

19Y007
CONTRACT NO. 1783

QUANTITY TABULATION - STAGE 5

DW5 65+00 (14' LT) TO DW5 99+96 (19' LT)

DW5 99+96 (19' LT)

DE5A 200+00 (15' LT) TO DE5A 220+59 (14' LT)

DW5 32+55 (15' LT) TO DW5 34+83 (15' LT)
DW5 34+83 (15' LT)

DE5A 200+00 TO DE5A 221+90

DW5 10+00 (16.5' RT) TO DW5 97+90 (21' RT)
DW5 12+20 (19' LT) TO DW5 30+48 (15' LT)

NOTE:
THE FIRST NUMBER OF THE "CODE" BELOW 
REFERS TO THE SHEET NO. OR THE SHEET 
REFERENCE NO. SHOWING THE 
CONSTRUCTION FEATURE.  

THE SECOND NUMBER REFERS TO THE 
CONSTRUCTION FEATURE FOUND ON THAT 
SHEET.

GENERAL NOTES:

LOCATION   \  UNIT OF MEASURE 

DW5 10+00 TO DW 123+16
DE5 10+00 TO DE5 97+40

SHEETS

OF

QUANTITY TABULATION - STAGE 5

168

I-90
CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

QT5- 1

SHEET

10 WASH

JOB NUMBER

1. TEMPORARY IMPACT ATTENUATOR SHALL BE 
ONE OF THE FOLLOWING:  ABSORB - M, ABSORB 
350, ACZ-350, OR SLED AND SHALL INCLUDE SIGN 
W12-501.

2.  SEE SHEET TDE2 FOR TEMPORARY GLARE 
SCREEN DETAIL. SEE SPECIAL PROVISION 
"CONCRETE BARRIER."

3. SEE SPECIAL PROVISION "GUIDE POSTS."

4. TEMPORARY BARRIER SHALL BE TYPE 2 
PRECAST CONCRETE BARRIER. 

5. REFLECTIVE SHEETING SHALL BE WHITE ON 
THE RIGHT SIDE OF TRAFFIC AND YELLOW ON THE 
LEFT SIDE OF TRAFFIC.

6. SEE SHEET PMD7 FOR ADDITIONAL DETAILS

*  THIS ITEM APPEARS ON MULTIPLE QUANTITY 
TABULATION OR STRUCTURE NOTE SHEETS.
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TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk

2/13/2022

7:14:19 PM
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Plot 1

SCALE IN FEET

0 50 100

DW5 11+33.84 P.I.

WB EXISTING ROADWAY

EB E
XISTING ROADWAY

T. TREPANIER

A. BYRD

N. KOTLARZ

B. SCHILPEROORT

DETOUR PLAN - STAGE 5

 I-90

D5-1

DE5 10+00.00 P.C.

BEGIN DE5 LINE

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

#
(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE

K. KING

DW5 10+04.15 P.C.

INTERCHANGE
CABIN CREEK

TOLL 
CREEK

DE5 13+96.47 P.I.

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DE5 13+96.47 3000' 396.64' 788.71' -

DW5 11+33.84 4200' 129.69' 259.29' - T. 21N. R. 12E. W.M.

2

1

3

BEGIN ROADWAY SECTION A-5

DE5 10+00.00

BEGIN ROADWAY SECTION B-5

END ROADWAY SECTION A-5

DE5 14+58.59

BEGIN ROADWAY SECTION B-5

DW5 10+00.00

DW5 10+00.00 P.O.T.

BEGIN DW5 LINE

2

2

1

2

EXISTING GUARDRAIL

D
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S
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E
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  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

SIGN LOCATION 2

1

R2-1 (B/W)

48"

60"

SPEED

LIMIT

60

DW5 10+00.00
BEGIN REMOVING PAINT LINE (3 LINES)

1783

16919Y007

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

2

1

12'

12'

6' SHLD.

12'

12'

12'

12'

10' SHLD.

3' SHLD.

DE5 LINE

DW5 LINE

ROADWAY SECTION A-5 ROADWAY SECTION B-5



20

30

25

20

15

25

SCALE IN FEET

0 50 100

FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk

2/13/2022

7:14:23 PM
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DE5 25+85.36 P.I.

DW5 21+29.75 P.I.

DW5 24+06.22 P.T.

DW5 24+55.78 P.C.

DE5 28+62.50 P.T.

4.
4

6
 

K
E

E
R

C
 

D
E

M
A

N
N

U

(TO BE CONSTRUCTED)

WB UNNAMED CREEK MP 64.4 CULVERT 

DETOUR PLAN - STAGE 5

 I-90

T. TREPANIER

A. BYRD

B. SCHILPEROORT

2

2

DE5 29+27.04 P.C.

D5-2

Plot 2

DW5 16+40

BEGIN TAPER

DE5 28+67

BEGIN TAPER

K. KING

DW5 18+53.20 P.C.

DE5 23+08.13 P.C.

DW5 24+10

BEGIN TAPER

DE5 17+88.71 P.T.

DW5 12+63.44 P.T.

DW5 13+33.79 A.P.

CURVE DATA
P.I. STATION

DW5 21+29.75

DE5 25+85.36

DELTA RADIUS

13128'

13160'

TANGENT

276.55'

277.22'

LENGTH

553.02'

554.37'

S

-

-

DE5 13+96.47 3000' 396.64' 788.71' -

DW5 11+33.84 4200' 129.69' 259.29' -

DW5 27+52.67

DE5 32+19.92

2194'

2224'

292.88'

296.89'

582.32'

590.28' -

-

T. 21N. R. 12E. W.M.

2

1

3

2

1

3

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

NEW TEMPORARY PAVEMENT

N. KOTLARZ

BEGIN ROADWAY SECTION C-5

END ROADWAY SECTION B-5

DE5 19+57.23

BEGIN ROADWAY SECTION C-5

END ROADWAY SECTION B-5

DW5 15+02.30

BEGIN ROADWAY SECTION D-5

END ROADWAY SECTION C-5

DW5 17+75.00

BEGIN ROADWAY SECTION D-5

END ROADWAY SECTION C-5

DE5 22+29.93

2

2

WB EXISTING ROADWAY

D5-1
2

D5-1
1

EXISTING CULVERT

XX-X
X

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION
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  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

4

3

(B/W)

R2-1

(B/W)

R2-2P

48"

60"

SPEED

LIMIT

65

48"

TRUCKS

60

SIGN LOCATION

DW5 15+40.00
END REMOVING PAINT LINE (3 LINES)

1783

17019Y007

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

4

3

2' SHLD.

12'

12'

12'

12'

12'

11'

11'

12'

2' SHLD.

TAPER
& SHLD. 
60' LANE

11'
12'

TAPER
& SHLD. 
60' LANE

11'
12'

3' SHLD.

3' SHLD.

10' SHLD.

6' SHLD.

3' SHLD.

2' SHLD.

6' SHLD.
TAPER
60' SHLD.

DE5 LINE

DW5 LINE

ROADWAY SECTION B-5 ROADWAY SECTION C-5 ROADWAY SECTION D-5

2' MIN.
SHLD. VARIES

2' MIN.
SHLD. VARIES



40

35

30

35

SCALE IN FEET

0 50 100

FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk

2/13/2022

7:14:28 PM
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DW5 27+52.67 P.I. DW5 30+46.06 P.T.

DE5 35+09.36 P.T.

DE5 32+19.92 P.I.

DW5 37+42.20 P.C.

DE5 41+90.51 P.C.

DETOUR PLAN - STAGE 5

 I-90

T. TREPANIER

A. BYRD

B. SCHILPEROORT

2

2

D5-3

Plot 3

(TO BE CONSTRUCTED)

WB CEDAR CREEK BRIDGE

K. KING

C
E

D
A

R
 

C
R

E
E

K

CURVE DATA
P.I. STATION

DW5 40+77.02

DE5 45+29.27

DELTA RADIUS

2380'

2408'

TANGENT

334.82'

338.76'

LENGTH

665.27'

673.09'

S

-

-

DE5 32+19.92

DW5 27+52.67

2224'

2194'

296.89'

292.88'

590.28'

582.32'

-

- T. 21N. R. 12E. W.M.

2

1

3

2

1

3

5

TEMPORARY BARRIER

EXISTING BARRIER

#
(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE

TEMPORARY IMPACT ATTENUATOR

SIGN LOCATION

LEGEND

NEW TEMPORARY PAVEMENT

N. KOTLARZ

BEGIN ROADWAY SECTION E-5

END ROADWAY SECTION D-5

DE5 34+96.93

BEGIN ROADWAY SECTION E-5

END ROADWAY SECTION D-5

DW5 30+48.37

WB EXISTING ROADWAY

D5-1
2

D5-1
1

2

1

XX-X
X

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION
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  AFTER THE REMOVAL OF THE TEMPORARY CONCRETE BARRIER.

  THE CONTRACTOR SHALL FILL ALL DOWEL HOLES IN 42" F-SHAPE BARRIER

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

30"

30"

W12-501R (B/Y)

1783

17119Y007

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

5

2' SHLD.

2' SHLD.

2' SHLD.

12'

11'

11'

12'

12'

11'

11'

12'

2' SHLD.

2' SHLD.

2' SHLD.

2' SHLD.

DE5 LINE

DW5 LINE

ROADWAY SECTION D-5 ROADWAY SECTION E-5

2' MIN.
SHLD. VARIES

2' MIN.
SHLD. VARIES



50

45

55

40

50

45

SCALE IN FEET

0 50 100

FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk

2/13/2022

7:14:32 PM
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DW5 44+07.47 P.T.

DW5 40+77.02 P.I.

DW5 50+82.17 P.C.

DE5 45+29.27 P.I.

DE5 48+63.61 P.T.

DE5 55+38.31 P.C.

DE5 57+93.46 P.I.

DW5 53+40.58 P.I.

CURVE DATA
P.I. STATION

DW5 53+40.58

DE5 57+93.46

DELTA RADIUS

2220'

2192'

TANGENT

258.41'

255.15'

LENGTH

514.51'

508.02'

S

-

-

DETOUR PLAN - STAGE 5

 I-90

T. TREPANIER

A. BYRD

B. SCHILPEROORT

U
N

N
A

M
E

D
 

C
R

E
E

K
 
6
5
.1

2

2

D5-4

Plot 4

EXISTING GUARDRAIL

EXISTING BARRIER

LEGEND

(TO BE CONSTRUCTED)

WB UNNAMED CREEK MP 65.1 CULVERT

K. KING

DW5 40+77.02 2380' 334.82' 665.27' -

-673.09'338.76'2408'DE5 45+29.27 T. 21N. R. 12E. W.M.

2

1

3

2

1

3

N. KOTLARZ

WB EXISTING ROADWAY

D5-1
1

XX-X
X

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION

EXISTING IMPACT ATTENUATOR

TEMPORARY BARRIER

EXISTING SIGN

EXISTING CULVERT

D
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  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

EXISTING RETAINING WALL

1783

17219Y007

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

12'

11'

11'

12'

12'

11'

11'

12'

2' SHLD.

2' SHLD.
2' SHLD.

2' SHLD.

DW5 LINE

DE5 LIN
E

ROADWAY SECTION E-5

2' MIN.
SHLD. VARIES



60

70

65

60

55

65

FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk
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SCALE IN FEET

0 50 100

DW5 55+96.67 P.T.

DE5 60+46.32 P.T.

DW5 65+40.57 P.I.

DW5 60+50.17 P.C.

DE5 64+99.82 P.C. DE5 69+99.22 P.I.

DETOUR PLAN - STAGE 5

 I-90

T. TREPANIER

A. BYRD

B. SCHILPEROORT

2

2

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

D5-5

Plot 5

DE5 64+40

BEGIN TAPER

DW5 59+90

BEGIN TAPER

K. KING

DW5 65+40.57

DE5 69+99.22

1526'

1554'

490.41'

499.40'

949.00'

966.41'

-

-

DW5 53+40.58

DE5 57+93.46

2220'

2192'

258.41'

255.15'

514.51'

508.02'

-

- T. 21N. R. 12E. W.M.

2

1

3

2
1

3

TEMPORARY BARRIER

EXISTING BARRIER

#
(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE

LEGEND

N. KOTLARZ

WB EXISTING ROADWAY

D5-1
1

1

XX-X
X

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION

D
E
5
 
L
IN

E
 
5
9
+
0
0

M
A

T
C

H
 

L
IN

E
 
S

E
E
 
S

H
E

E
T
 

D
5
-4

D
E
5
 
L
IN

E
 
7
4
+
0
0

M
A

T
C

H
 

L
IN

E
 
S

E
E
 
S

H
E

E
T
 

D
5
-6

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

EXISTING RETAINING WALL

1783

17319Y007

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

2' SHLD.

11'

12'

12'

11'

11'
12'

11'

12'

TAPER

60' LANE 

TAPER

60' LANE 

2' SHLD.

2' SHLD.

2' SHLD.

DW5 LINE

DE5 LINE

ROADWAY SECTION E-5

2' SHLD.

11'
11'

11'
11'

2' MIN.
SHLD. VARIES

2' MIN.
SHLD. VARIES



8075 85

70 8075

SCALE IN FEET

0 50 100

FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk

2/13/2022

7:14:40 PM

K:\452201\090\06736_Phase 3\Design\_CAD\_Sheets\000-Staging\Stage 5\XL5479_PS_STAGE 5.dgn
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DW5 69+99.16 P.T.

DETOUR PLAN - STAGE 5

 I-90

T. TREPANIER

A. BYRD

B. SCHILPEROORT

T
E

L
E
P

H
O

N
E
 

C
R

E
E

K

2

2

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

D5-6

Plot 6

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE

K. KING

DE5 74+66.23 P.T.

DE5 69+99.22

1526'

1554'

490.41'

499.40'

949.00'

966.41'

-

-

DW5 65+40.57

T. 21N. R. 12E. W.M.

2

1

3

2

1

3

N. KOTLARZ

EXISTING / DW4 ROADWAY

D5-1
1

D5-5
1

XX-X
X

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION

D
E
5
 
L
IN

E
 
7
4
+
0
0

M
A

T
C

H
 

L
IN

E
 

S
E

E
 

S
H

E
E

T
 

D
5
-5

D
E
5
 
L
IN

E
 
8
9
+
0
0

M
A

T
C

H
 

L
IN

E
 

S
E

E
 

S
H

E
E

T
 

D
5
-7

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

EXISTING RETAINING WALL

1783

17419Y007

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

2' SHLD.

2' SHLD.

11'

11'

11'

11' 11'

11'

11'

11'

2' SHLD.

2' SHLD.

DW5 LINE

DE5 LINE

ROADWAY SECTION E-5

2' SHLD.

2' MIN.
SHLD. VARIES



T. 21 N
. R
. 12 E

. W
.M
.

T. 21 N
. R
. 13 E

. W
.M
.

90 95

9085

95

FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk

2/13/2022

7:14:44 PM

K:\452201\090\06736_Phase 3\Design\_CAD\_Sheets\000-Staging\Stage 5\XL5479_PS_STAGE 5.dgn
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SCALE IN FEET

0 50 100

DE5 94+38.63 A.P.

DW5 88+34.20 A.P.

DW5 91+11.33 P.I.

DW5 88+50.83 P.C.

DW5 96+32.20 P.I.

DW5 93+71.70 P.R.C.

DETOUR PLAN - STAGE 5

 I-90

T. TREPANIER

A. BYRD

B. SCHILPEROORT

2

D5-7

DE5 97+40.20 P.O.T.

END DE5 LINE

Plot 7

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

DW5 88+51

BEGIN TAPER

DE5 94+39

BEGIN TAPER

K. KING

DW5 91+11.33 9920' 260.50' 520.88' -

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DW5 96+32.20 9920' 260.50' 520.88' -

2

21 3

1 3
2

N. KOTLARZ

BEGIN ROADWAY SECTION G-5

END ROADWAY SECTION E-5

DE5 93+01.26

END ROADWAY SECTION G-5

DE5 97+40.20

BEGIN ROADWAY SECTION F-5

END ROADWAY SECTION E-5

DW5 88+34.20

(PREV. DE4 LINE)

DE5 LINE

DW5 96+90

BEGIN TAPER

LW FINISHED ROADWAY

D5-1
1

D5-5
1

XX-X
X

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION

D
E
5
 
L
IN

E
 
8
9
+
0
0

M
A

T
C

H
 

L
IN

E
 

S
E

E
 

S
H

E
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D
5
-6

D
W

5
 
L
IN

E
 
9
8
+
0
0

M
A

T
C

H
 

L
IN

E
 

S
E

E
 

S
H

E
E

T
 

D
5
-8

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

7

6

(B/W)

R2-1

(B/W)

R2-2P

48"

60"

SPEED

LIMIT

65

48"

TRUCKS

60

SIGN LOCATION

1783

17519Y007

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

7

6

TAPER
60' LANE 

TAPER
60' LANE 

2' SHLD.

100' SHLD. TAPER

6' SHLD.2' SHLD.

12'

12'

11'

12'

11'

11'

12'

11'

3' SHLD.

120' SHLD. TAPER

2' SHLD.

12'

12'

11'

2' SHLD.

2' SHLD.

2' SHLD.

11'

11'

11'

DE5 LINE

DW5 LINE

6' SHLD.

ROADWAY SECTION E-5 ROADWAY SECTION F-5

ROADWAY SECTION G-5

12'

12'

6' SHLD.

3' SHLD.

3' SHLD.

4' MIN.
SHLD. VARIES

OFFSET
8' SHLD. 

TAPER
100' BARRIER 



100

110
105

DW5 98+92.58 P.T.

3

2

DW5 106+52.36 P.I.

FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk

2/13/2022

7:14:49 PM

K:\452201\090\06736_Phase 3\Design\_CAD\_Sheets\000-Staging\Stage 5\XL5479_PS_STAGE 5.dgn
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Plot 8

DETOUR PLAN - STAGE 5

I-90

D5-8

T. TREPANIER

A. BYRD

B. SCHILPEROORT

K. KING

T. 21N. R. 13E. W.M.

2

1

3

N. KOTLARZ

(PREV. DE4 LINE)

DE5 LINE

D5-5
1

DW5 99+96.29 P.C.

DW5 106+52.36 2390' 656.08' 1280.61' -

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DW5 96+32.20 9920' 260.50' 520.88' -

DW5 99+00

BEGIN TAPER

8
SCALE IN FEET

0 50 100

TEMPORARY BARRIER

EXISTING BARRIER

#
(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE

TEMPORARY IMPACT ATTENUATOR

SIGN LOCATION

LEGEND

2

1

XX-X
X

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION

EXISTING GUARDRAIL

D
W

5
 
L
IN

E
 
9
8
+
0
0

M
A

T
C

H
 

L
IN

E
 
S

E
E
 
S

H
E

E
T
 

D
5
-7

D
W

5
 
L
IN

E
 
1
1
1
+
0
0

M
A

T
C

H
 

L
IN

E
 
S

E
E
 
S

H
E

E
T
 

D
5
-9

  SUPPORT. SEE STD. PLAN G-26.10.

  SIGNS SHALL BE INSTALLED WITH BARRIER MOUNTED ELBOW SIGN 

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

5.

4.

3.

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

EXISTING RETAINING WALL

30"

30"

W12-501R (B/Y)

48"

48"

W4-2L (B/O)

1783

17619Y007

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

8

9

9

12'

12'

12'

6' SHLD.

12'

DW5 LINE

ROADWAY SECTION F-5

10' SHLD.

100' SHLD. TAPER

12'

4' MIN.
SHLD. VARIES

720' LANE TAPER

12'

12'

12'

10' MIN.
SHLD. VARIES 

10' MIN.
SHLD. VARIES

8' MIN.
SHLD. VARIES 

8' MIN.
SHLD. VARIES

12'



SCALE IN FEET

0 50 100

3 LW FINISHED ROADWAY

FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk

2/13/2022

7:14:53 PM

K:\452201\090\06736_Phase 3\Design\_CAD\_Sheets\000-Staging\Stage 5\XL5479_PS_STAGE 5.dgn
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Plot 9

EXISTING BARRIER

SIGN LOCATION

LEGEND

DETOUR PLAN - STAGE 5

I-90

D5-9

T. TREPANIER

A. BYRD

B. SCHILPEROORT

K. KING

T. 21N. R. 13E. W.M.

2

1

3

N. KOTLARZ

(PREV. DE4 LINE)

DE5 LINE

2

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

3.

2.

1.

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DW5 106+52.36 2390' 656.08' 1280.61' -

DW5 112+76.90 P.T.

LW 1781+81.47 (12' LT)

DW5 113+00.00 P.O.T. =

END DW5 LINE

END ROADWAY SECTION F-5

DE5 113+00.00

EXISTING IMPACT ATTENUATOR

EXISTING SIGN

L
W
 

1
7
9
3
+
0
0

D
W

5
 
L
IN

E
 
1
1
1
+
0
0

M
A

T
C

H
 

L
IN

E
 

S
E

E
 

S
H

E
E

T
 

D
5
-8

EXISTING GUARDRAIL

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

EXISTING RETAINING WALL

R2-1 (B/W)

48"

60"

SPEED

LIMIT

60

48"

48"

LANE
RIGHT

ENDS

W9-1 (B/O)

1783

17719Y007

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

12

12

10

11

11

10

12'

12'DW5 LINE

12'

8' MIN.
SHLD. VARIES

10' MIN.
SHLD. VARIES

ROADWAY SECTION F-5

12'

12'

12'

10' SHLD.

10' SHLD.



210

205

FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk

2/13/2022

7:14:57 PM

K:\452201\090\06736_Phase 3\Design\_CAD\_Sheets\000-Staging\Stage 5\XL5479_PS_STAGE 5.dgn
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Plot 10

DE5A 201+20.63 P.I.

DE5A 205+66.16 P.C.

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

#
(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE SCALE IN FEET

0 50 100

T. 21N. R. 13E. W.M.

I-90

DETOUR PLAN - STAGE 5

D5-10

B. SCHILPEROORT

K. KING

A. BYRD

T. TREPANIER

2

4

2 13

DE5A 202+50

BEGIN TAPER

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DW5A 213+20.75 4195' 754.59' 1493.21' -

N. KOTLARZ

BEGIN ROADWAY SECTION G-5

DE5A 200+00.00

LE 1844+06.58 (6' LT)

DE5A 200+00.00 P.O.T. =

BEGIN DE5A LINE

LW FINISHED ROADWAY

(PREV. DE4 LINE)

DE5 LINE

(TO BE CONSTRUCTED)

WILDLIFE OVERCROSSING

W
B 

EXI
STI

NG 
ROADW

AY

1L
E
 
1
8
4
3
+
0
0

D
E
5

A
 

L
IN

E
 
2
1
2
+
0
0

M
A

T
C

H
 

L
IN

E
 
S

E
E
 
S

H
E

E
T
 

D
5
-1

1

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

EXISTING GUARDRAIL

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

1783

17819Y007

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

ROADWAY SECTION G-5

11'

12'

11'
12'

3' SHLD.

4' SHLD.

3' SHLD. 2' SHLD.

2' SHLD.

TAPER
20' SHLD.

2' SHLD.

DE5A LINE

2' MIN.
SHLD. VARIES



220

215

FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

kingk

2/13/2022

7:15:01 PM

K:\452201\090\06736_Phase 3\Design\_CAD\_Sheets\000-Staging\Stage 5\XL5479_PS_STAGE 5.dgn
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Plot 11

DE5A 213+20.75 P.I.

DE5A 220+59.37 P.T.

TEMPORARY BARRIER

EXISTING BARRIER

LEGEND

SCALE IN FEET

0 50 100

T. 21N. R. 13E. W.M.

I-90

DETOUR PLAN - STAGE 5

D5-11

B. SCHILPEROORT

K. KING

A. BYRD

T. TREPANIER

2

4

2 13

DE5A 220+59

BEGIN TAPER

CURVE DATA
P.I. STATION DELTA RADIUS TANGENT LENGTH S

DW5A 213+20.75 4195' 754.59' 1493.21' -

N. KOTLARZ

END ROADWAY SECTION G-5

DE5A 221+90.00

LE 1844+06.58

DE5A 221+90.00 P.O.T. =

END DE5A LINE

LW FINISHED ROADWAY

LE FINISHED ROADWAY
3

D5-10

1

XX-X
X

(SEE QUANTITY TABULATION SHEETS)
QUANTITY TABULATION NOTE CONTINUATION

EXISTING GUARDRAIL

D
E
5

A
 

L
IN

E
 
2
1
2
+
0
0

M
A

T
C

H
 

L
IN

E
 

S
E

E
 

S
H

E
E

T
 

D
5
-1

0

  EXISTING FEATURES SHOWN ARE THAT OF THE PREVIOUS STAGE. 

  TB5-TB6 FOR BARRIER GAP DETAILS.

  SEE SHEETS TDE4-TDE9 FOR BARRIER GAP LOCATIONS AND SHEETS

  SEE SPECIAL PROVISION "ORDER OF WORK" FOR ADDITIONAL DETAILS.

  DIRECTED BY THE ENGINEER.

  LOADS AND BE ABLE TO ACCOMODATE LOADS WIDER THAN 14' AS

  THE CONTRACTOR SHALL MAINTAIN 14' WIDE OPENINGS FOR OVERSIZE

NOTE:

4.

3.

2.

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

1783

179
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39833

SEE SHEET CT1

PAVEMENT MARKING KEY

2

1

3

DURATION - 6 INCH. YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. LANE LINE

TEMPORARY PAVEMENT MARKING - LONG

DURATION - 6 INCH. WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING - LONG

ROADWAY SECTION G-5

11'

12'

12'

12'

11'

10' SHLD.

10' SHLD.

2' SHLD.

2' SHLD.
TAPER

130' LANE

12'

12'

DE5A LINE

2' MIN.
SHLD. VARIES
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Plot 1

NOTES: 

E
D

G
E
 

O
F
 
P

A
V

E
D
 

S
H

L
D
.

VARIES

SLOPE

-2.00%

VARIES

POINT

ANGLE

LOW SIDE OF ROADWAY
SHOULDER DESIGN ON

-2.00%

VARIES

POINT

ANGLE

E
D

G
E
 

O
F
 
P

A
V

E
D
 

S
H

L
D
.

1'

VARIES
SLOPE

HIGH SIDE OF ROADWAY
SHOULDER DESIGN ON

B. SCHILPEROORT

J. DIAZ

A. BYRD

T. TREPANIER

 

 

 

I-90

TEMP. DETAILS STAGE 1 - STAGE 5

TDE1

K. KING

(NOT TO SCALE)

PAVEMENT REPAIR

ROADWAY MEDIAN
CROWN DESIGN ON

EXISTING ROADWAY

10
VARIES

8

LEGEND

8

9

HMA CL.…IN. PG 64H-28 

PLANING BITUMINOUS PAVEMENT

EXISTING ROADWAY

0.20'
8

VARIES
9

O
F
 

T
R

A
V

E
L

E
D
 

W
A

Y

E
X
IS

T
IN

G
 

E
B
 

E
D

G
E
 

10'

O
F
 

T
R

A
V

E
L

E
D
 

W
A

Y

E
X
IS

T
IN

G
 

W
B
 

E
D

G
E

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

DETAILS ARE APPLICABLE FOR STAGES 1 THOUGH 5.

PAVEMENT REPAIR LOCATIONS TO DETERMINED BY FIELD ENGINEER.

1.

2.

10 PAVEMENT REPAIR EXCAVATION INCL. HAUL
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Plot 2

B. SCHILPEROORT

J. DIAZ

A. BYRD

T. TREPANIER

24"

5.25"

27.75"

10"

8'

TAPE
4" REFLECTIVE

8'

* 

SCH 80 3/4" PVC PIPE 

SCH 80 3/4" PVC PIPE 

SECTION A-A
(NOT TO SCALE)

AA

SCH 80 3/4" PVC PIPE 

SCH 80 3/4" PVC PIPE 

TAPE (TYP.)
4" REFLECTIVE

TAPE (TYP.)
4" REFLECTIVE

1/4" THICK
PLATE WASHER

1/4" FILLET WELD

#5 REBAR

1" BARRIER PIN
TEMPORARY RIGID GUIDE  POST
W/ TARGET PLATE

#5 REBAR

1/4" THICK
PLATE WASHER

1" CONC. BARRIER PIN

SEE DETAIL

* 

TEMPORARY CONC. BARRIER

ADDITIONAL DETAILS)
(SEE SHEET M1 FOR
POST W/ TARGET PLATE
TEMPORARY RIGID GUIDE

DETAIL

(NOT TO SCALE)

BOTTOM VIEW

TOP VIEW

SIDE VIEW

(NOT TO SCALE)

SNOW POLE

2"

2"

4" REFLECTIVE TAPE (TYP.)

2"

2"

TEMPORARY GLARE SCREEN

NOTES: 

DETAILS ARE APPLICABLE FOR STAGES 1 THOUGH 5.

NEED TO REMOVE GALVANIZE COATING FROM TOP OF PIN INORDER TO

MAKE WELD.

 

 

 

 

 

 

I-90

TEMP. DETAILS STAGE 1 - STAGE 5

TDE2

K. KING

1.

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES
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Plot 3

TDE3

I-90

T. TREPANIER

A. BYRD

K. KING

B. SCHILPEROORT

A. MERCADO

CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

TEMP. DETAILS STAGE 1 - STAGE 5

VARIES DEPENDING ON LOCATION
RISERS, UNIT J/K

FINISHED SURFACE FINISHED SURFACE

TO BE REMOVED
RISER, UNIT H2

3

1
0.50'

0.50'

1'

LEGEND

2

1

CRUSHED SURFACING BASE COURSE3

HMA CL.  3 / 8  IN. PG 64H-28

LIMITS OF GRATE INLET VAULT
5.5'

0.50'

ABANDONING INLET - TEMPORARY

AA

SECTION A-A

NOT TO SCALE

LIMITS OF ROADWAY EXCAVATION

0.50'

EXISTING GRATE INLET IN WB TRAVELED WAY

CONTROLLED DENSITY FILL

PEA GRAVEL OR

4.08'

KNOCKOUT LOCATION MAY VARY
ACTIVE KNOCKOUT

EXISTING DRAIN PIPE

(OR APPROVED ALTERNATIVE)
ƒ" PRESSURE TREATED PLYWOOD

DETAIL PLAN VIEW, NOT TO SCALE

ABANDONING INLET - TEMPORARY

EXCAVATION FOR INLET ABANDONMENT

PLAN VIEW, SCALE 1" = 50'
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15

15
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Plot 4

B. SCHILPEROORT

A. MERCADO

K. KING

A. BYRD

T. TREPANIER

I-90

TDE4CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

TEMP. DETAILS STAGE 1 - STAGE 5

183
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BARRIER GAPSNOTES: 

1.  BARRIER GAPS INSTALLED IN EXISTING BARRIER WILL REQUIRE ADJUSTMENT

  OF EXISTING BARRIER WILL BE PAID AS "TEMPORARY BARRIER"

2.  SEE SHEETS TB5 -TB6 FOR BARRIER GAP DETAILS.



CODE LINE STATION SIDE CODE LINE STATION SIDE CODE LINE STATION SIDE CODE LINE STATION SIDE CODE LINE STATION SIDE 

DE1 201+45.70 LT DE1 226+96.22 LT DW1 29+71.22 LT DW1 54+61.36 LT DW1 130+72.10 LT

DE1 202+01.22 LT DE1 227+51.18 LT DW1 30+27.01 LT DW1 55+16.61 LT DW1 131+26.64 LT

DE1 202+56.74 LT DE1 228+06.14 LT DW1 30+82.80 LT DW1 62+84.72 LT DW1 131+81.67 LT

DE1 203+12.26 LT DE1 228+61.10 LT DW1 31+38.58 LT DW1 63+39.97 LT DW1 132+36.92 LT

DE1 203+67.69 LT DE1 229+16.09 LT DW1 31+94.37 LT DW1 63+95.05 LT DW1 132+92.17 LT

DE1 204+22.94 LT DW1 32+50.16 LT DW1 64+50.63 LT DW1 133+47.42 LT

DE1 204+78.19 LT CODE LINE STATION SIDE DW1 33+05.94 LT DW1 65+06.37 LT DW1 134+02.66 LT

DE1 205+33.44 LT D1-1-3 DE1 12+64.15 RT DW1 33+61.70 LT DW1 65+62.10 LT DW1 134+58.41 LT

DE1 205+88.69 LT DE1 34+69.86 RT DW1 34+17.19 LT DW1 66+17.83 LT DW1 135+13.66 LT

DE1 206+43.94 LT DE1 35+25.11 RT DW1 34+72.38 LT DW1 66+73.57 LT DW1 136+66.41 LT

DE1 206+99.19 LT DE1 35+80.36 RT DW1 35+27.61 LT DW1 67+29.30 LT DW1 137+53.91 LT

DE1 208+27.45 LT DE1 36+35.60 RT DW1 35+82.86 LT DW1 67+85.03 LT

DE1 208+82.54 LT D1-3-1 DE1 45+14.60 RT DW1 36+38.11 LT DW1 68+40.77 LT

DE1 209+37.50 LT DE1 63+29.35 RT DW1 36+93.36 LT DW1 68+96.50 LT

DE1 209+92.46 LT DE1 63+84.60 RT DW1 37+48.61 LT DW1 69+52.24 LT

DE1 210+47.42 LT DE1 64+39.67 RT DW1 38+03.86 LT DW1 70+07.98 LT

DE1 211+02.38 LT DE1 64+94.32 RT DW1 38+59.11 LT DW1 70+63.71 LT

DE1 211+57.34 LT DE1 73+64.48 RT DW1 39+14.36 LT DW1 71+19.44 LT

DE1 212+12.30 LT DE1 74+19.69 RT DW1 39+69.61 LT DW1 71+75.17 LT

DE1 212+67.26 LT DE1 74+74.93 RT DW1 40+24.86 LT DW1 72+30.91 LT

DE1 213+22.22 LT DE1 75+30.18 RT DW1 40+80.11 LT DW1 72+86.64 LT

DE1 213+77.18 LT DE1 75+85.42 RT DW1 41+35.36 LT DW1 73+42.24 LT

DE1 214+32.14 LT DE1 76+40.30 RT DW1 41+90.61 LT DW1 73+97.49 LT

DE1 214+87.10 LT DE1 76+95.55 RT DW1 42+45.86 LT DW1 74+52.68 LT

DE1 215+42.06 LT D1-9-4 DE1 123+10.89 RT DW1 43+01.11 LT DW1 75+07.86 LT

DE1 215+97.02 LT DW1 18+65.15 LT DW1 43+56.36 LT DW1 75+63.03 LT

DE1 216+51.98 LT DW1 19+15.15 LT DW1 44+11.61 LT DW1 76+18.63 LT

DE1 217+06.94 LT DW1 19+70.40 LT DW1 44+66.86 LT DW1 76+73.88 LT

DE1 217+61.90 LT DW1 20+25.65 LT DW1 45+22.11 LT DW1 77+29.13 LT

DE1 218+16.86 LT DW1 20+80.90 LT DW1 45+77.36 LT DW1 101+75.55 LT

DE1 218+71.82 LT DW1 21+36.15 LT DW1 46+32.16 LT DW1 102+30.80 LT

DE1 219+26.78 LT DW1 21+91.40 LT DW1 46+87.86 LT DW1 102+86.05 LT

DE1 219+81.74 LT DW1 22+46.65 LT DW1 47+43.11 LT DW1 103+41.30 LT

DE1 220+36.70 LT DW1 23+01.90 LT DW1 47+98.36 LT DW1 103+96.55 LT

DE1 220+91.66 LT DW1 23+57.57 LT DW1 48+53.61 LT DW1 104+51.80 LT

DE1 221+46.62 LT DW1 24+13.36 LT DW1 49+08.86 LT DW1 105+07.05 LT

DE1 222+01.58 LT DW1 24+69.15 LT DW1 49+64.11 LT DW1 105+62.30 LT

DE1 222+56.54 LT DW1 25+24.93 LT DW1 50+19.36 LT DW1 106+17.55 LT

DE1 223+11.50 LT DW1 25+80.72 LT DW1 50+74.61 LT DW1 106+73.58 LT

DE1 223+66.46 LT DW1 26+36.50 LT DW1 51+29.86 LT DW1 117+09.90 LT

DE1 224+21.42 LT DW1 26+92.29 LT DW1 51+85.11 LT DW1 117+65.15 LT

DE1 224+76.38 LT DW1 27+48.08 LT DW1 52+40.36 LT DW1 118+20.40 LT

DE1 225+31.34 LT DW1 28+03.86 LT DW1 52+95.61 LT DW1 118+75.68 LT

DE1 225+86.30 LT DW1 28+59.65 LT DW1 53+50.86 LT DW1 119+30.90 LT

DE1 226+41.26 LT DW1 29+15.44 LT DW1 54+06.11 LT DW1 119+86.15 LT

BARRIER GAP - SINGLE SIDED

STAGE 1

BARRIER GAP - SINGLE SIDED

STAGE 1

BARRIER GAP - DOUBLE SIDED

STAGE 1

BARRIER GAP - DOUBLE SIDED

D1-1-1 D1-1-2

D1-6-2

D1-1-2

D1-1-1

D1-1-2

D1-9-3

STAGE 1

BARRIER GAP - SINGLE SIDED

STAGE 1

BARRIER GAP - SINGLE SIDED

D1-2-3

D1-4-1

D1-5-1
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Plot 6

B. SCHILPEROORT

A. MERCADO

K. KING

A. BYRD

T. TREPANIER

I-90

TDE6CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

TEMP. DETAILS STAGE 1 - STAGE 5
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BARRIER GAPSNOTES: 

1.  BARRIER GAPS INSTALLED IN EXISTING BARRIER WILL REQUIRE ADJUSTMENT

  OF EXISTING BARRIER WILL BE PAID AS "TEMPORARY BARRIER"

2.  SEE SHEETS TB5 -TB6 FOR BARRIER GAP DETAILS.
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Plot 7

B. SCHILPEROORT

A. MERCADO

K. KING

A. BYRD

T. TREPANIER

I-90

TDE7CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

TEMP. DETAILS STAGE 1 - STAGE 5
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BARRIER GAPSNOTES: 

1.  BARRIER GAPS INSTALLED IN EXISTING BARRIER WILL REQUIRE ADJUSTMENT

  OF EXISTING BARRIER WILL BE PAID AS "TEMPORARY BARRIER"

2.  SEE SHEETS TB5 -TB6 FOR BARRIER GAP DETAILS.



FILE NAME

TIME

DATE

DESIGNED BY

ENTERED BY

CHECKED BY

PROJ. ENGR.

REGIONAL ADM. REVISION DATE BY

SHEET

OF

SHEETS

Washington State

Department of Transportation

P.E. STAMP BOX P.E. STAMP BOX

DATE DATE

LOCATION NO.CONTRACT NO.

JOB NUMBER

REGION

NO.

STATE FED.AID PROJ.NO.

WASH
PLOTTED BY

PLAN REF NO

mercada

2/16/2022

10:02:55 AM

K:\452201\090\06736_Phase 3\Design\_CAD\_Sheets\000-Staging\XL5479_PS_TDE.dgn

10

 

 

 

 

 

  

 

 

 

 

 

 

 
  

  

 

Plot 8

B. SCHILPEROORT

A. MERCADO

K. KING

A. BYRD

T. TREPANIER

I-90

TDE8CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

TEMP. DETAILS STAGE 1 - STAGE 5
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BARRIER GAPSNOTES: 

1.  BARRIER GAPS INSTALLED IN EXISTING BARRIER WILL REQUIRE ADJUSTMENT

  OF EXISTING BARRIER WILL BE PAID AS "TEMPORARY BARRIER"

2.  SEE SHEETS TB5 -TB6 FOR BARRIER GAP DETAILS.
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Plot 9

B. SCHILPEROORT

A. MERCADO

K. KING

A. BYRD

T. TREPANIER

I-90

TDE9CABIN CREEK I/C TO W EASTON I/C

PHASE 3 - ADD LANES/WILDLIFE BRIDGES

TEMP. DETAILS STAGE 1 - STAGE 5

1 1/2" CLR.

PIN ``

5'-0"

ROUND EDGES 3/4" MAX.
2" R. ~ BEVEL OR

2'-6" OPENING

12'-6"

5'-0"

PIN
4
"

(NOT TO SCALE)

TEMPORARY BARRIER WITH SCUPPER

188

1783

19Y007

ST
AT

EOFWASHINGTON

REGISTERED

P
R
O
FESSIONAL ENGI

N
E
E
R

AN

DRE
W D.     BYRD

39833

SEE SHEET CT1

SCUPPER BARRIER

NOTES: 

1.  BARRIER GAPS INSTALLED IN EXISTING BARRIER WILL REQUIRE ADJUSTMENT

  OF EXISTING BARRIER WILL BE PAID AS "TEMPORARY BARRIER"

2.  SEE SHEETS TB5 -TB6 FOR BARRIER GAP DETAILS.

3.  DETAILS ARE APPLICABLE FOR STAGES 1 THROUGH 5.

4.  SEE STANDARD PLAN C-8 FOR BARRIER DETAILS NOT SHOWN.
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